o} |
Low Bidder o e

STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
06-0H2004
BID AMOUNT:
$ 11,134,118.40
BID OPENING DATE:
10/30/2018
BIDDER'S NAME: ;
Viking Construction Company, Inc.
DBE GOAL FROM CONTRACT %:
19
DEE PRIME CONTRACTOR CERTIFICATION: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
13 $5,614,811.44
w SRR
ITEM OF WORK AND DESCRIPTION OF . (Must ba cartifad on the date bids sre
i aes SERVICES TO BE SUBCONTRAGTEDOR |  "ONs CATECORY | cpaned Incide Garans cwtleaton o DB | AMCINT
. acdress, a & number, Show
MATERIALS TO BE PROVIDED? A e
4,5,8,12-14, KRC Safety Co., Inc.
See Attachment €0612, C1200, - $756,695.00
113 - 121, 126 C1201, C1211, 7821 Sunnyview Ave .
C1290, C5620 Visalia, CA 93291
559-732-0393 DBE# 447
16 Prepare SWPPP C8852 Tully Consulting Group it
17 Storm Water Annual Réport 1650 N. Lincoln St. Ste. A gl
Dixon, CA 95620
707-693-1926 DBE# 38300
74 -76,79 lera.u Exp. Joint, Join Seal MR-I ©5190, C7602 Austin Enterprise $34,554.48
Joint Seal MR 1 1/2", Carbon Fiber P.O. Box 81926
Reinforced Polymer Strip (Saw cut) Bakersfield, CA 93380
661-589-1001 DBE# 13602
Show all DBE firms being claimed for credit, regard|ess of tier. Attach writlen confirnation from See Next P
udaDBEﬁmnﬂugﬂmlmb.miq:ﬁnghlwmmmrumdkm ee Next Page
shown for the specific amount agreed to. Total Claimed _
Participation
The names of the 1st tier DBE subcontractors and Items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %
The bidder acknowledges that It Is committed to use the
"Each DBE prime contractor must enter Its certification number and show all work to be DBEs shown on this form to meat the contract goal (48 CFR
performed by DBEs, including work performed by its own forces. 26.53).
2if 100% of an item is not to be performed cmimw by the DBE, describe the exact! portion of
the item to be periormed or lumished. —_—
*Use Work Category Codes from the Califoria Unified Certification Progrem database. i re of Bifider
11/02/2018 916-852-5530
Date (Area Code) Tel. No.
Shaun Johnson
Person to Contect (Please Type ar Print)
ADA Notice o' individusis with sensory disbilies, this d is availsble in aemats f information, call (916) 4451239,

For
TTY 741, or write to Records and Forms Menagemernt, 1120 N Stree!, MS-88, Sacramento, CA B5814,

Contract No. 06-0H2004
1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102100 (REV 12/2014)

CONTRACT NO:
06-0H2004
BID AMOUNT:
5 11,134,118.40
BID OPENING DATE:
10/30/2018
BIDDER'S NAME:
Viking Construction Company, Inc.
DBE GOAL FROM CONTRACT %:
19
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
13 $5,614,811.44
: s S50
ITEM OF WORK AND DESCRIPTION OF ust ba cartifiad on the date bids
" 2 SERVICES TO BE SUBCONTRAGTEDOR | ""ONS CATECORY | qpaned e Catars cerifcaton no, DBE el
> address, al one number, Show 2nd and
MATERIALS TO BE PROVIDED? oo e
18, 20, 21, 36, [Temp. Hydraulic Mulch, Temp. Fiber C2030, C2021, J&M Land Restoration $117.253.46
43 - 46 Roll, Temp. Silt Fence, Temp. High C2066 1640 James Road i s
Visibility Fence, Rolled Erosion Con. Bakersfield, CA 93308
Product, Hydrmulch, Fiber Rolls, Hydroseed
661-399-8881 DBE# 32481
% Public Safety Plan, Prepare Concrete Bridge Deck ineériaE Conatineto
78, 83 - 85, surr;';‘ Fu:mh“:nlyﬁm Oveliy, Place Polyester | C5111, C8331 Dees Burke Engineering Constructors $607,743.00
127,128 Overlay, Concrete Barrier Type 60M, Concrete 117 E. Colorado Blvd., Ste. 600
e Pasadena, CA 91105
- 626-228-3670 DBE# 43430
65,92 -94 Structural Concrete - Bridge, 12 C0900, C0698 Rupert Construction Supply
129,130 Downdrain, 12" Entrance Taper, 12" 3941 Park Dr. Ste. 20-487 5200
Anchor Assembly, California ST-20S El Dorado Hills CA 95762
Bridge Rail, Tubular Bicycle Railing 925-229-5577 DBE# 32785
Show all DBE firms belng claimed for credit, regardless of tier. Attach writlen confirmation from S
each DBE shown stating that it will be parficipating in the contract to perform the specific work See Next Page
shown for the specific amount agreed to, Total Claimed |
Participation
The names of the 1st tier DBE subcontractors and ltems of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

Each DBE prime
performed by DBEs, including work performed by its own forces.

2if 100% of en item Is nt to be performed or furnished by the DBE, describe the exact portion of

contractor must enter its certification number and show all work to be

‘The bidder acknowledges that It Is commiited to use the
:Eutnmnnthbrnnnmmdﬂumm goal {48 CFR
.53).

the item 10 be performed or fumished.
Use Work Category Codes from the California Unified Certification Program dalabase. Signature of Bidder
11/02/2018 916-852-5530
Date {Area Code) Tel. No.
Shaun Johnson
Person to Contect (Please Type or Print)
For individuals with sensory disabilities, this di it is available in aftemste formets. For information, call (818) 445-1233,

ADA Notice

TTY 711, or write to Records and Forms Managemert, 1120 N Stree!, MS-88, Sacramento, CA B5814.

Contract No. 06-0H2004

1



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DEE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
06-0H2004
BID AMOUNT:
3 11,134,118.40
BID OPENING DATE:
10/30/2018
BIDDER'S NAME:
Viking Construction Company, Inc.
DBE GOAL FROM CONTRACT %:
19
DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |TOTAL VALUE OF ALL SUBCONTRACTS (DRE & NON-DBE)
13 $5,614,811.44
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must bs cartifiad on the date bids sre
. SERVICES T0 BE SUBCONTRACTEDOR | "ON kA S00RY | cpaned. Ichido Calrane catieaton ro. BE ey <o
* acdress, m number, oW
MATERIALS TO BE PROVIDED? S ior cubsiaiers)
47 -49 Supply and haul AB material, Supply and Haul C0639, C9774 Tanney Transport $566.298.00
Narions HMA, Supply and Haul RHMA, Trucking C0625, C9771 13994 W. Ashlan Ave. s
and hauling for other items (See Tanney's DBE Kerman, CA 93630
Confirmation for breakdown)
S 559-250-4293 DBE# 39884
Show all DBE firms being claimed for credit, regardless of tier. Attach writlen confimmation from $ 2,118,825.94
Iﬁ“ﬁﬁmﬂyhﬁl‘ﬂhpﬂﬁnﬁrqhﬂumhmhmmm Tt Gl
shown for the specific amount agreed to, » s
The names of the 1st tier DBE subcontractors and items of work must be consislent with the 19.03 a

Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter Its certification number and show all work to be
performed by DBES, including work performed by its own forces.

’lf':ﬂO'lidnnhmbndhhp'hmm or fumished by the DBE, describe the exact portion of
the item to be performed or fumished.

2Use Work Category Codes from the California Unified Certification Program detabase.

The bidder acknowledges that It Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

26.53).
Signature of Bidder
11/2/2018 916-852-5530
Dete {Area Code) Tel. No.

Shaun Johnson

Person to Contact

(Please Type or Prinl)

For individuals with sensory disabiiities, this d is

ilmble in alt

For i

ADA Notice

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, hchlllM

Contract No. 06-0H2004

1

tion, call (916) 4451233,



STATEOF m-mmm«
DBE CONFIRMATION
DES-O-0102.13 (NEW 082018)

06-0H2004

‘Farne of DBE represantaiive:

DBE cartioalion AURBS: 447

‘Hame of Bidger: Viking Construction Company, Inc.

‘Nama of prime condractor f diferent o the Diader
Namme of represantative of bidder or prime CoTTAGOR P G
Dol 0302018
Bid Kem rarmber Rom of work and descriplion of services labe subeontracted or malerfale fo be provided * """m
A e o e e e e L D s

See Attached Summary

'if 100% of en kem Is nct 1o be perfonmed o fumiehed by the DEE, Gesarbe e Sadt
portion of he #am to be paifermed or furnished,

ADA Notice For puitiichonis with

Total

l ;E“'l-' l-\'

olarnas fumeals, St elierastien, oPeact e Fomm

sdnsary deebiilys, iy document Forphamps
munﬂ‘-ﬂhﬂ"ﬂ.tﬁbh—.dlﬂm 1120 N Swret, BE-00, Sacrssmonts, CA BSIS.

Contract No. 06-0H2004



Bid lem# | W Amount
[ 4 Joonstruction Ares Sgns S 0090
8 Channelizer S___ 675000
12 Temporary Ralling (Type K) $ _92,520.00)
13 Temporary Crash Cushion Module $ 35000.00
1" Temporary Alternative Crash Cushion $ 2100000
113 |Object Marker (Type L) $ 300.00
114 Marker (Type P) s 180000
115 |Remove Roadside S 200000
116___|Fumish Single Sheet Aluminum Sign {.063" - $ 220000
117 |Furnish Single Sheet Aluminum - $ 130000
118 |Furnish Single Sheet Aluminum Sign (.080" - Framed) s 420.00
119 |Retroreflective $ 150000
120 |Roadside Sign - One Post $__ 10,000.00
121 |Roadside Sign - Two Post ___1,000.00
126 |Alternative Crash Cushlon System S 262,500.00 |
Total| 5 463,290.00

5 Traffic Control - 163 Shifts @ $1,535.00) $ _250,205.00 |
Total| § 293,405.00




Reversing Controls (Flagging Summa

# Item Description Hours Rate Total
Location 1 - Sand Creek Bridge

Traffic Handling 4 SHFT 1535.00 6140.00
Clearing p. SHFT 1535.00 3070.00
Demolition 6 SHFT 1535.00 9210.00
Concrete Pours 6 SHFT 1535.00 9210.00
Pile Driving, Cleanout, Set Cage and Pour 10 SHFT 1535.00 15350.00
Misc Trucking 10 SHFT 1535.00 15350.00
Overlay 4 SHFT 1535.00 6140.00
Roadway Subcontractor Work 8 SHFT 1535.00 12280.00
Location 2 - Friant - Kern Canal
Traffic Handling 6 SHFT 1535.00 9210.00
Clearing & SHFT 1535.00 1535.00
Demolition 12 SHFT 1535.00 18420.00
Concrete Pours 14 SHFT 1535.00 21450.00
Misc Trucking 10 SHFT 1535.00 15350.00
Overlay 4 SHFT 1535.00 6140.00
Roadway Subcontractor Work 5 SHFT 1535.00 7675.00
Location 3 - Kaweah River Bridge
Traffic Handling 6 SHFT 1535.00 9210.00
Clearing 5 SHFT 1535.00 7675.00
Demolition 14 SHFT 1535.00 21490.00
Concrete Pours 12 SHFT 1535.00 18420.00
Misc Trucking 10 SHFT 1535.00 15350.00
QOverlay 4 SHFT 1535.00 6140.00
Roadway Subcontractor Work 10 SHFT 1535.00 15350.00

TOTAL 163 250205.00



ﬂ!SOiZOIB 08:00 KRC SAFETY CO INC

(FAX)SS9 732 2684

KRC SAFETY CO.. INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 06-Tul-201,216
Project: 06-0H2004
' Bid Date:10/30/2018

P.002/008

UN:379/D:411

KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR# 1000004730

Note: If items are not tied together within these notes items may be split,

Note: Item 4 includes signs from CS-1, TH-1 thru TH-8, THQ-3 and (6) C47C signs only.

Signs will be furnished, installed and removed.

Note: All construction area signs will be installed per plan permue and or phase. Signs will

be covered at installation with black plastic if needed. Contractor will be responsible for

uncovering and recovmns signs as needed. KRC will not be responsible for maintaining
covers after initial covering

Note: Item 8, 12, 13, l4und 114 must bid togather.

Notc: Item 4, 31,107, 113 and 115 thru 121 must bid together and if used must bid with item

812,13, 14 and 114.

Note: Contractor to maintain item 8 after initial placement.

Note: Item 31 pertains to item 115 treated wood waste only.

Note: Permanent sign, marker and mailbox, removal, relocation and installation includes (1)

move in. Additional move-ins will be charged at $1,000.00 per occurrence.

Note: Item 107 includes final relocation at conclusion of project only. KRC will not be

responsible for nlocatmg during construction.

Note: Traffic control, pinning to roadway, pallets or sweeping is not included in item 8, 12,

13 or 14.

Note: Item 8, 12, 13 and 14 include a max of (8) combined shifts. Any additional shifts

required outside of KRC SAFETY'S control will be charged at $5,000.00 per shift.

ltom# Description UM | Qty | Rate Total
4 Construction Area Signs LS 1 |25,000.00| 25,000.00
5 | Traffic Control System - Sec traffic control quote for rates
8 |Channelizer (Surface Mounted) ea 150 | 45.00 6,750.00
11 |Portable Changeable Message Sign - Per Each, Rental Only
$150,00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days)
Contractor is fully respongible for PCMS when on rent, this includes any vandalism
$50.00 delivery fee per PCMS : $50.00 pick up fee per PCMS
12 | Temporary Railing (Type K) Lf | 5140 | 18.00 | 92,520.00
13 | Temporary Crash Cushion Module ea 140 | 25000 | 35,000.00
14 | Temporary Alternative Crash Cushion System ea 6 |3,500.00 | 21,000.00
31 |Treated Wood Waste - Partial b 1,434 | 0.75 1,075.50
107 |Relocate Mailbox ea 1 500.00 500.00
113 | Object Marker (Type L) ca 2 150.00 300,00
114 |Object Marker (Type P) en 18 | 10000 | 1,800.00
115 |Remove Roadside Sign ea 20 100.00 2,000.00
116 | Purnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI) sqt | 110 | 2000 | 2200.00
117 | Furnigh Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI) sqft 65 20.00 1,300.00
118 | Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI) sqft 21 20.00 420 00
119 | Retroreflective Sheeting (Type XI) - Partial sqft 200 | 7.50 1,500.00
120 | Roadside Sign - One Post en 20 500.00 | 10,000.00
121 | Roadside Sign - Two Post ea 1 1,000.00 [ 1,000.00
126 | Alternative Crash Cushion System ea 7 137,500.00| 262,500.00
Note: (2) addendum(s) acknowiedged,




To:

Project: 06-0H2004

'Bid Date:10/30/2018

40130/2018  08:01 KRC SAFETY CO INC (FAX)S59 732 2684 P.003/008
KRC SAFETY CO.. INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM
Estimator 06-Tul-201,216 UN:379/ D:411

KRC BID # 18-591

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91500114, DIR #1000004730

Item# Description Rate
5 Traffic Controf System

1 pilot car and driver if used with KRC flaggers - Per 8 hour shift 865.00
1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift 965.00
1 impact attenvator vehicle with driver - Per 8 hour shift 995.00
1 additional flagger uscd with KRC primary flaggers - Per 8 hour shift 835.00
2 flaggers - Per 8 hour shift 1,535.00 —
2 flaggers with rumble strips - Per 8 hour shift 1,685.00 -

- By utilizing KRC for traffic control on your bid &l terms listed below shall be accepted as is and will be
incorporated into any PO or subcontract for project.
- Flagging truck includes up to 150 cones, (1) complete set of flagging signs per RSP T13 and (2) beacons with
batteries,
- Cancelations made less than 8 hours notice of requested show up time will be charged at 60% of quoted rates, all
cancelations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability
- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable
transverse rumble strips.
- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up,
- Rates quoted for traffic control are good for day or night shifts

- Al time over 8 hours will be charged at $125.00 per hour per man
- Regardless of the actual working days listed in the special provisions $200.00 per laborer will be added to the first
(8) hours of all Saturday traffic control shifts. After 8 hours $125.00 per man per hour will apply.

of the actual working days listed in the special provisions $295.00 per laborer will be added to the first
(S)honnofall Sunday traffic control shifts. After 8 hours $125.00 per man per hour will apply.
= Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and

accepted.

1oy



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Conlraci no.: -
4 06-0H2004
Austin Enterprisc
Name of DBE represenisiive; (’
1 m—[ﬁ# Loney
‘Name of bidoer: 5
Viking Construction Company, Inc.
‘Name of prime contractor 1 diflerent from the Biddsr:
Namé of representative of bidder or pime confracior: :
Shaun Johnson
10/31/2018
g Bid item number liem of work end description of services Lo be subcontracted of malerlalsto be provided ! Mﬁ"‘
| fosdal b De D s S e o M e el e e L e e e e )
": 74 Clean Expansion Joint $3,364.00
: 75 Joint Seal (MR 1) $7,014.00
! 76 Joint Seal (MR | 112") $16,920.00
79 Carbon Fiber Reinforced Polymer Strip (Saw cut and vacuum for sirip) $7,256.48
¥
u1m:¢£m:;::uoummcnmuhadwmnas describe the exact Total $34,554.48
As an suthorized representalive of & cenified disadvaniaged business
enterprise, | confirm thal my business was contacted by the bldder or
prime contractor shown bove regarding the contract shewn shove, If
mmummunm my business will enter nlo 8
pgreement with the bidder or prime confracter lo perform
emount of work shown on the DBE Commiiment
ADA Nots Inchviduals WA ganaory dsebiten, his documant s avaiebi i1 akerate formels. For ahemste format Informaton, contect he Formms
ce ll—pmum-wmumm. TTY 711, or wilte to Records snd Forms Menegement, 1120 N Strasl, MS-80, Sncraments, CA 95814,

Contract No. 06-0H2004
2



/3/38/2318 @8: 48 6615899984 AUSTIN ENT PAGE 83/83

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certlﬁed DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

v

Contract: CDOT # 06-0H2004 : Add # [ noted
Rt 201, 216, Tulare County .

Bid Date: October 30, 2018

BID ITEM # 74 / Clean Expansion Joint (portion):

I6 It Clean eXpaBSION JOIL. ....cu.ovvis'neiasininess: s v T $29 007 H.......... $3,364.00

BID ITEM # 75/ Joint Seal (MR 1”) (portion):

42 1f Widen, prep, furnish and install joint seals...................... $167.00/1f............87,014.00

BID ITEM # 76 / Joint Seal (MR 1 %™) (portion):

90 If Widen, prep, furnish and install joint seals..................... $188.00/1f........... $16,920.00

DO NOT SPLIT BID ITEMS : TOTAL.: v $27,298.00

Conditions for above items:

. Contractor to supply traffic control as needed. 3 shift reqlured

Contractor to provide layout and clear access to work area.

Contractof to provide access to water and an approved slurry disposal site.
One move in included. Additional moves at $1,500.00 each.

. Three weeks written notice required for acquisition of materials.

. A copy of this quotation to be used as an attachment in force in subcontract.

DA W

Note *- Union Sigpatory,
Insurance $35,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise



18/36/2018 B8:48 6615899984 AUSTIN ENT PAGE ©2/83

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 06-0H2004 Add # Tnoted
Rt 201, 216, Tulare County

Bid Date: October 30, 2018

BID ITEM # 70 / Structural Concrete Approach Slab (Type R Mod) (portion):

33 cy Saw cut for demo only

500 If+- 14” deep PCC saw cut and vacuum slurry......coovevuvvnnnane. YL SR $3,985.00
BID ITEM # 79 / Carbon Fiber Reiuforced Polymer Strip (portion):
1,064 If Saw cut and vacuum slot for CFRP striponly.................. S6B2VIE . ooiiiin $7.256.48

Austin to provide vacuum laborer to assist w water control.

Note: 9/16” x 1” deep saw cut required.

Conditions for above items:

. Contractor to supply traffic control as needed. 3 shift required

. Contractor to provide layout and clear access to work area.

. Contractor to provide access to water and an approved slurry disposal site.
One move in included. Additional moves at $1,000.00 each.

Three weeks written notice required for acquisition of materials.

A copy of this quotation to be used as an attachment in force in subcontract.

SV BN

Note *- Union Signatory,
Insurance $5,000,000.00 Jiability,
No Bonding

Califonia Grinding Specialties / DBA: Austin Enterprise



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

‘Conlracl no.

06-0H2004

Neme of DBE business:

Dees Burke Engineering Constructors, LLC

Name of DBE representalive:

DBE certificalion number:

43430

Name of bidder:

Viking Construction Company, Inc.

Name of ptime conlractor if different from Ihe bidder:

‘Neme of represantative of bidder or pime conlracior:

Shaun Johnson
10/31/2018
Bid item number lem of work snd descriplion of services lobe subconlracled o malerials {o be provided ! N“(:‘)‘“‘
e R e R I i s 5 e e 2 2 b et e B )
83 Prepare Concrete Bridge Deck Surface $41,980.00
84 Furnish Polyester Concrete Overlay $161,210.00 '
85 Place Polyester Concrete Overlay $115,445.00
127 Concrete Barrier Type 60M $31,850.00
128 Concrete Barrier Type 80 $184,258.00
Mobilization 4 $35,000,00
"I 100% of an item is nol 1o Total $572,243.00

portion of the item to be performed or

be performed or fumished by the DBE, describe the exact
furnished.

contractual

| centify under penalty of peru

SHANE I>=es

As an sulhorized representative of o centiied disadvantaged business
enlerprise, | confirm thal my business was contacled by the bidder or
prime contrector shown sbove regarding the contracl shown ebove. If
the bidder Is awarded the conlract, my business will enter lhlc &

agreement with the bidder or prime conlractor lo perform
wemm-rmummanmmm

foregoing Is true and corect.

Printed name of DBE's suthorized representative:

Pres1Dan

e

ADA Notice For indhviduals with sa

disablities, this document is avallable in sharnate lormats. For akemats

format information, eontact the Forms

nsory
Mensgement Unk st (D16} 4486-1233, TTY 711, or wiile 10 Records snd Forms Manegement, 1120 N Stresl, MS-89, Sacramento, CA D6814.

Contract No. 06-0H2004
2



"

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd

Suite 600

Pasadena, CA 91105
www.dbeconstructors.com

Phone: 626-228-3670
Fax: (626) 228-3521
CA License # 1012305
DIR # 1000036375

VIkIng Construd:lon Co., Inc.
Attn: ESTIMATOR

P.O.Box 1508

Rancho Cordova, CA 95741

Proposal

CA DBE CERT ID: 43430

CA DGS SB CERT ID: 2001615
LA MEI'RO SB CERTIFIED 7416

Proposal: 1810308

Date: 10/30/2018

06-0H2004 Rt 201 216 Cutler Barrier

127 COncrete Barrier (Type BOM)
128 Concrete Barrier (Type 80)(F)

Page 1 of 4

91.00 LF 35000 31,850.
1,018.00 LF 181.00 184,258.00
Proposal Total: $ 216,108.00




Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd

Suite 600

Pasadena, CA 91105
www.dbeconstructors.com

Phone: 626-228-3670
Fax: (626) 228-3521

CA License # 1012305
DIR # 1000036375

Proposal

CA DBE CERT ID: 43430
CA DGS SB CERT ID: 2001615
LA MEI'RO SB CERTIFIED 7416

Proposal: 181030A
Date: 10/30/2018

Viking Construction Co Inc
Attn: ESTIMATOR

P.0.Box 1508

Rancho Cordova, CA 95741

1t.odd@dbeconsh‘uctors.com (916) 83!;-3692

BidItem  Description e, ~ Quantity UOM  UnitPrice Extended Price
141 Mobilization 1.00 LS " 35,000.00 35,000.00
78 Public Safety Plan 1.00 Ls 3,000.00 3,000.00
83 Prepare Concrete Bridge Deck Surface 20,990.00 SF 2.00 41,980.00
84 Furnish Polyester Concrete Overlay 2,303.00 CF 70.00 161,210.00
85 Place Polyester Concrete Overlay (F) 20,990.00 SF 5.50 115,445.00

Proposal Total: $ 356,635.00

Page 1 of 4




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contreci no.: :
06-0H2004
Name of DBE business:

J & M Land Restoration

A @Imf\ﬁk Juc

DBE certification number:

Name of bidder:

Viking Construction Company, Inc.
Name of prime contractor if different from the bidder:

TName of representative of bidder or prime contracior:

Shaun Johnson
10/31/2018
Bid Hem number Jtem of work and descriplion of services lobe subcontracted of materigls 1o be provided * ”'(';;‘""
18 | _ Temporaryl Hyﬂmulchulch(BFM) LR e B e 4T
20 Temporary Fiber Roll $33,967.50
21 Temporary Silt Fence $4,880.40
36 Temporary High-Visibility Fence $4,708.56
43 Rolled Erosion Control Product (Jute Mesh) $31,426.50
e - u Hydromulch a $7,030.00
45 Fiber Rolls $17,652.50
46 Hydroseed . $11,362.00
Mobilization $1,770.00
11 100% of an item is nol 1o be performed or fumished by the DBE, describe the exact
porion of the item to be performed of furnished. Tt $117,253.46
As en autherized representative of a certified disadvantaged business
enlerprise, | confirm thal my business was contected by the bidder or
prime contractor shown ebove regarding the contract shown sbove, If
the bidder Is awerded the contract, my business will enter inlo 2
contractual agreement with the bidder or prime contracter to perform
wmmm of work shown on the DBE Commitment
For individuals with sensory disabilties, this o s formats. For akamals formst information, contact the Forms

ADA NOtICE gy s comant Un at (816) 4451233, TTY 711, umumummtimnmm Sacramento, CA 95814,

Contract No. 08-0H2004
2




LKA RESTSRATION, NG,

1640 James Road, Bakersfleld, CA 93308
P: (661)399-88B1 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Businefs, DB
CA Lic # 508089, Nev License # 0040577, DIR #10000033

Bond Rate 2.5%
Unlon No and So California Laborers

Project: CDOT 06-0H2004, near Cutler and Woodlake

Addenda: 2
' Estimator: Betsy Juette

Email: bjuette@jmlandrestoration.com

Date: 10/29/2018

PRICE VALID 30 DAYS

{ Uniit of =
Bid item Description Quantity phaisine Unit Price Extended Price
MOBILIZATION (NOT INCLUDED IN ITEMS) EACH EA & 590

18 TEMPORARY HYDRAULIC MULCH (BFMv) 1,600 SY S 2788 s 4,456.00

20 TEMPORARY FIBER ROLL 10,500 LF S 3238 s 33,967.50

21 TEMPORARY SILT FENCE 1,200 LF 3 4,067 5 4,880.40

36 TEMPORARY HIGH-VISIBILITY FENCE - 920 LF ] 5318 $ 4,708.56

43 ROLLED EROSION CONTROL PRODUCT (NETT ING) 36,500 SF s 0.861 s 31,426.50

44 HYDROMULCH 190,000 SF s 0037 & 7.030.00
- 45 FIBER ROLLS 5,750 LF s 3070 $§ 1765250

46 HYDROSEED 190,000 SF $ 0.060 s 11,362.00

General contractor may elect to perform items: 20, 21, 36, 43, 45
Exclusions/Qualfications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or
holiday work or night work.
Cont or r e: a staging area for J&M equipment and materials, the traffic control, water at the

seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (tap & bottom), also the GC is to provide
any soll preparation necessary; |,e. salvage or placement of topsoil, duff, Incorporate, weed removal, plant establishment, etc.Bid is based
on J&M's current insurance, any additional insurance required may be supplled at an additional cost to be pald by GC, The GC s Hable for
any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unjess proper notification is glven
In writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance and reseeding Is not included. Removal of
temporary Items is not included. All seed and seed varieties are subject to availabliity.




STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 0572015)

Conlractno. — 6.0H2004

SRS Ditviany. Tully Consulting Group

Name of DBE representative:

DBE certification number: 18300

Name of bidder: Viking Construction Company, Inc.

Name of prime contractor if different from the bidder:

‘Namé of representative of biader o prime contracior: St Talaaon

Date:
Bid lem number Item of work and description of services lo be subcontracled or malerials to be provided * m_élﬂ
16 Prepare Storm Water Pollution Prevention Plan $2,800.00
AT [obes WaRt AarRRge L T e
'If 100% of an item is not {o be performed or fumished by the DBE, describe the exact
portion of the item to be performed o furnished. o S0

As an authorized representative of e certified disadvantaged business
enlterprise, | confirm that my business was contacted by the bidder or
prime contrector shown ebove regarding the contract shown above. If
the bidder is ewsrded the contract, my business will enter into &
contractual agreement with the bidder or prime contractor to perform
:-mlspewumml of work shown on the DBE Commitment

| cel penalty of perjury that the foregoing is trve and comect.

Signature of DBE's éUthorized representative;

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Tille of DBE's sulhorized representative:
11/5/18

Date:

ADA Notice Fer individuals with sensory

disablities, this document is available in akernate formats. For akamate format Information, contact the Forms:

Mansgement Uink st (916) 445-1233, TTY 711, or wiite to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 06-0H2004

2



<_TCG

Civil Engineering and Stormwater Solutions
October 23, 2018

RE: Proposal for SWPPP for Caltrans 06-0H2004, Bids 10/30/18
Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:
A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
1. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP)
template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
Xl Prepare Water Pollution Control Drawings as part of the SWPPP.
1L Exclusions: Installation and implementation of water pollution practices, providing a WPC

Manager, conducting training, and monitoring, inspection and correcting water pollution control
practices are excluded. A WPC Manager, training, monitoring and inspection are available as an
additional service upon request.
B. Storm Water Annual Report
L Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This
service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:
The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:
A. Prepare SWPPP (Part of Bid Item No. 16) $2,800

B. Storm Water Annual Report $1,800
($600 EA x 3, Bid Item No. 17)

Fees will be due within 30 days of client’s receipt of invoice. Late payments beyond 30 days past due can be subject to a
1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment
installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The
document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely, AUTHORIZATION TO PROCEED
Robin Tully, PE, QSD, President Name: Date:

Prof. Civil Engineering License #: C64354

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet
DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual
Revenue: Under $1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR
Registration Numbes: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A » DIXON, CA - 95620
PHONE: 707-693-1926 « FAX 707-471-0318 « ESTIMATING@TULLYGROUP.COM



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

06-0H2004

‘Name of DBE business:

Rupert Construction Supply

"Name of DBE representetive,

'DEE certification number:

32785

Name of bidder:

Viking Construction Company, Inc.

Neme of prime coniractor I difierent from he bidaer

‘Nemé of representative of bidder or prime conlizcior.

Shaun John\cm
Dete:  jo31/2018 Iry
Bid item number Jtem of work and description of umecs tobe subcontracted or materials o be provided M‘;'L"
65 Structural Concrete, Bridge (Bcanng Pads, Nenpmne) $6,320.27
;| irComgmedSwelFpeDowasain | San@
93 12" Entrance Taper $747.54
94 12" Anchor Assembly $3,024.05
129 California ST-20S Bridge Rail $36,470.80
130 Tubular Handrailing $62,143.19

DBE Material Supplier - 60%

$111,136.67x0.60

*If 100% of an tem Is nol 1o be performed or fumished by the DBE, describe the exact
portion of the item 1o be performed of furnished.

——— e
—_—

Total $66,682.00

As en authorlzed representalive of a certified disacvantaged business
enterprise, | confirm that my business wes contacied by the bidder or
prime contracior shown sbove regarding the contract shown above. If
the bidder is ewarded the contract. my business will enter nlo 8
contractual agreement with the bidder or prime conlractor lo perform
%wmwhrmmlﬂmmmhﬂm

[1/5]18
Date: | [

ADA Notice

Fer individuals with sensory disabilitfes, this do ™

in alt formats. For alarmste format information, contact the Forms

Msnagement Unk st (816) 445-1233, TTY 711, or wiile to Records and Forms Mensgament, 1120 N Streel, MS-89, Szeramentc, CA 85674,

Contract No. 086-0H2004

2




Quote

Rupert

Date Bid Date Quote #
Construction Supply 10/30/2018 | 10/30/2018 18241
3941 Park Drive, Suite 20-487
(925) 229-5577 CA SBE Certified #1792892
Rupertsupply.com DIR #1000008293
Project Name: 06-0H2004
Location: Tulare County
Description Qty Unit | Unit Price Total

BID ITEM 65: Kern Canal Br. (widen), Abut. 4: 8|ea 355.1125 2.840.90T g
2"X9"X12" Lam. Bearing pads w/4 shims, incl. 1 test pad
BID ITEM 65: Kaweah River Br. (widen): 4]ea 437.0625|  1,748.25T|v
2"x12"x14" Lam. Bearing pads w/4 shims
BID ITEM 65: Kaweah River Br. (widen): 4|ea 281.6325|  1,126.53T 4
Joint protection material: 1/8 x 12" Neo. strip
Freight Charge 1]ea 150.00 150.00

0.00 0.00T
BID ITEM 75 JOINT SEAL (MR 1")-42 LF 12 |EA 59.00 708.00T
WaboSiliconeSeal, 50.72 oz. cartridge kits, CA approved
Mixing Nozzles 4|EA 18.00 72.00T
BID ITEM 76 JOINT SEAL (MR 1 1/2") 90 |FT 25.30 2,277.00T
WaboCompressionSeal, WA375, Caltrans Approved C21080
VOC Compliant Adhesive 1|GAL 91.30 91.30T
Estimated Freight Charge 1|EA 472.50 472.50

0.00 0.00T
BID ITEM 92: 12" Galv. CSP, 14ga, 20' pcs 6|ca 240.57 1,443.42T v
BID ITEM 92: 12" Galv. Annular Band 9)ea 17.91889 161.27T |~
BID ITEM 92; 12" Neoprene Gasket 9ea 5.52222 49.70T [~
BID ITEM 82: 12" Tee 14ga. 3|ea 200.53 601.59T L~
BID ITEM 93: 12" Entrance Taper wi/tail w/rerolled end 2|ea 346.885 693.77T}" }
BID ITEM 94: 6 pipe Stake 18 |ea 71.39 1,285.02T |~
BID ITEM 94: 12" galv. Blas Band 9|ea 22.93556 206.42T [
BID ITEM 94: B Plate 18 |ea 25.83889 465.10T )"
Freight Charge 1|ea 850.00 850.00 +~

0.00 0.00T
BID ITEM 129(F) CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED) 135|LF 250.72304 33,847.61T \/
Includes: Plate Post 8x3 & 8x4 & 3x2 rails, embeds, shims, hardware (galvanized)
Excludes: Natina Stain
Stacy Monroe Subtotal
stacy(@rupertsupply.com .75%
925.229.5577 x3 Sales Tax (7.75%)

Total

Page 1



Rupert —
p Date Bid Date Quote #
Construction Supply 10/30/2018 | 10/30/2018 18241

3941 Park Drive, Suite 20-487

El Dorado Hills, CA 95762-4549 UDRE Certified. #CT-032785
(925) 229-5577 CA SBE Certified #1792892
Rupertsupply.com DIR #1000008293
Project Name: 06-0H2004
Location: Tulare County
Description Qty Unit | Unit Price Total
BID ITEM 130(F) TUBULAR BICYCLE RAILING 735|LF 77.836 57,209.46T¢/

Includes: Includes TS2x2 Post w/ Base Plate, TS3x3 Top/Middle Rails, TS2x2 Bottom
Rails, Splice Tubes, Shims, Anchors, Hdwr. (Galvanized)
Excludes Epoxy, Natina Stain

Freight Charge 1|LOT 500.00 500.00 - \/
Freight priced to ship in one load. 0.00 0.00

*Shop drawings produced for submittal only if required by contract documents and are
created per contract plans. Any changes, including as-builts and redlines that differ
from the contract plans will incur significant detailing and fabrication costs.

* Detailing and fabrication times TBD at time of order.

Terms and Conditions of Quote: 0.00 0.00
Material price is subject to market conditions. Price good for 30 days. Items included in
quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party
inspections, liquidated damages, retention, field service. Rupert Construction Supply
will supply materials as required in contract plans and specifications. Rupert Supply in
not responsible for design, engineering or installation. Liability: Limited to the cost of
our product, we will not be responsible for additional charges. Due to the instability in
the raw materials markets, our quotation is subject to change without notice. Pricing
should be verified before placing a purchase order. If this project is subject to
compensation due to escalation of the raw materials pricing, Rupert Supply reserves
the right to make claim at the time of shipment. Contractor must verify field dimensions.
Actual quantities are the responsibility of the contractor.

*Lead times are based on the date purchase order is received*

**Estimated freight costs are NOT included in the above unit prices unless otherwise
stated. If actual freight costs exceed the estimate, additional freight will be charged.
Piles, and all other materials that require paint, will be billed at the time they are
shipped to the coaters. Cost for Coating will be billed upon completion and shipment to
the job site

Payment terms: Net 30, finance charges will be assessed on past due accounts.
SALES TAX NOT INCLUDED

Stacy Monroe Subtotal $106,799.84
stacy@rupertsupply.com Sales Tax (7.75%) $8.124.12
925.229.5577
5577 x3 Total $114,923.96
Page 2 sl \03}\‘\3 0%
Tax - 7,943 .5 b
' 11 ‘ > (cs (ﬂ/‘}(
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m‘rsnme mcﬂmm

DBE CONFIRMATION
mu{mmn
e
Tame STBOE TR
Tearmey Transport
of 3
m Tannely)
number: 1
39884
T S i o
Viking Construction Company, Inc.
Worné ST ecios e o B3 & pae Gonirasior—— — e =
Shaun Johnson
Dats:
__ Eishen aumber Eem of work snd deseriplion of I E 10 be provided ? “"‘“m"‘_
48 Supply HMA (56291 x 1,660 Toss x 60% Credit ' $62,658.00
8 Haul FIMA (Transéer Tracking - 224HR x $120,0041R) $2680000
P Supply RHMA (510827 x 3,740 Tons x 60% Credi) $242,958.00
4 Hisul RHMA (Transfer Trucking - 347HR x $120,00/HR) $41,640.00
4 Supply AB Material (51647 x 2,016 Toms x 60% Credif) $19,922.00
a7 Hisul AB (Transfer Trocking - 240HR x $120.00/HR) $28,800.00
VARIOUS | 10 Wheeler Trucking (1248HR x 11500/1R) - Ses atsched Summary $143,52000
0 100% of #n Rem Is nol Lo t pofformead o lumlshed the DBE, descride e sxact
poron of e Rerh o be perkcmed o e e P Tty $566,298.00

A on gulnerired. © n cont
enlerprise, |mmwmmmuuma
#hown sbove the eentagt

ADA Notice ™™ s ity Rernate For stamme on, Fe
Mipna guermod Unk o2 §816) 4451233, TTY 711, o @it \o Rwcords and Fonm Mansgement, 1120 N Strwet, MS-80, Sacraments, CA S6814.

Contract No. 06-0H2004 -
2



06-0H2004 Tulare County Near Cutler On Route 201 At Sand Creek Bridge And At
Friant Kern Canal Bridge And Near Woodlake On Route 216 At Kaweah River
Bridge

Trucking Prices Only:

Day Hourly Rates:
Double Bottoms $120.00
Transfers $120.00
End dumps $125.00
Demo 10's: $125.00

10 Wheelers $115.00

-
Material prices only: e b o P‘ Pj
HMA $58.25 per US. fon x \.o%(mye) ¢ wbOrus - Tiod,uzg -
RHMA $]00.25 per U.S. ton « Lokl ¢ 39 YO s = 4404 ,4Be T
Class Il Base $15.25 perU.S.ton «t.et(rac) ¢ 1oibwis = 4 u,'l-E: ]
15747, &M

Please Nofte:

after 20 min. per round and standby for transfers after 35 min. %5 grnppe
per round at $2.00 per min. A
~ Please let Tanney Transport know within 24-hours of bid time if
you will be using our quote.

~ All material prices do not include environmental per load fees
or Tax. Also material prices are subject to the material supplier's
terms and conditions.

Voo be BoToun Tieintla Sum whvig °.
7 7

Zo’fl A rrvens x Bhr x (20 )(3-"41/7‘5‘-‘,5 240

loc 2 3Trens x Ghr x 120 % 2 Shitts= ¥ g,

loc 2 H pvws x Bhrx 120 x T shiffs = 78,805 /00!
/i/”# Tshibfs= 48 &40
loc 1 3mRvekS x Ehr X 1% :zgﬂqs . #3689

/20
loe T 2'rrels "’5/:,’:‘,20 x 3shitsse

loc 3 5rrexs X EF

~ On dll tonnage rates, standby for bottoms will be incumed | Loy \o& cosmc



10 Wheeler Trucking Summary

Item Description

# Hours Rate Total

22 Temp Const Entrance 36 HR 115.00 4140.00
37 Clearing and Grubbing 408 HR 115.00 46920.00
40  Structure Ex 120 HR 115.00 13800.00
59 CIDH Access / Spoil Rem 120 HR 115.00 13800.00
60 CIDH Access / Spoil Rem 64 HR 115.00 7360.00
63 Offhaul Spoils 120 HR 115.00 13800.00
70  Haul Material 64 HR 115.00 7360.00
86 Remove Chip Seal - Offhaul Spoils 64 HR 115.00 7360.00
91 18"RCP 16 HR 115.00 1840.00
97 Remove Pipe 16 HR 115.00 1840.00
98 Remove Downdrain 8 HR 115.00 920.00
99 RSP - Haul Material 116 HR 115.00 13340.00
100 RSP - Haul Material 16 HR 115.00 1840.00
Misc Material Hauling 80 HR 115.00 9200.00

1248 TOTAL 143520.00



Low Bidder

STATE OF CALIFORNIA  DEPARTMENT OF TRANSPORTATION Mo _Yikag Sonstruction Compeny, Jog,
DBE GOOD FAITH EFFORTS DOCUMENTATION Contract Mo __06-0H2004

DES-OE-0102.11A (REV 12/2014) Page1of3

1. List iteme of work the Bdder made available to DBE firme. kdentily Rems of werk the Bidder might ctherwise periorm with its own farces, ilems that have been broken

down Into economically feasibie units to faclitats DBE paicipation, and Nems for which the Bidder has esteblished fedble ime famea for parformance and delivery schedules In a
mannet that ancournges and facilkstex DBE participation. For asch item listad, show the dollar valus and p dage of the lotal contract. The Bidder must demonstrate that 5
sufficient work to meet the goal was made available to DBE fims.

Es d Flexdble
Bidder Normaly Itern Broken Down to
Iem of Werk Offered, Services Offered, or for Performance and Delivery Amount Percentage of
Materisls Supplied Pt o F“"'“Ym""“""‘ Echediles ® Total Bid
YauNo
See Attachment A Oves [no |OOyes [CIno | Cdyes [no

[Oyes [no [[Jyes [Jno | [Jyes [wno

Oves [ne |[Jyes [One | [Oyes [Ono

OOves [no [[Jvee [One | [Jyes [no

COves [wo [[Oyes [wo | COyes [Jno

[COves [Owo [COyes [Jno [Jves [Iwno

[Jves [wno [[Jyes [Jnc | [Jyes [no

Oyes  [no |[Oyes [Ino Oyes [no

COves [Owo |COyes [Owo | Oyes [no

[Oves [no [[OJyes [Owno | [Jyes [Jno

Oves [One |Cyes [wno | [Jyes [Jno

[Oves [Ono [[(Oyes [Owe | [Oves [Ono

[Oves [Owne [[OJyes [Owo | [Jyes [Jno
[Oyes [Owo [[Jyes [Jno | Oves [Jno

COves [wno [[Jyes [wno | Oves [Jno

COyes [wNo |[Oves [Jwo | [Oves [Jno

COves [Owo |[Oves [wno | [Jves [Ono

Ovyes [no ([Jyes [wno | OOyes [Ono

[Oves [Juo |[[Oyes [Ino | [Jyes [Jno

Contract No. 06-0H2004
3



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
Contract No.: 06-0H2004

Page2of3

2. List the names of cariied DBEs and all the dates on which they wer solicited to bid on this project. include the kems of work offered and the dates and muthods used for following
up intinl and foliow-up soiickations to determine with certainty whether the DBEs were Intarestad. Attach copiss of salicitations, e-muai messages, telephone records, fax confemations,
elc.

Name of DBE Solicited

Date of Initia) Soliciation

ems of Work Offered

Follow Up Methods and Dates

See Attachment B

3. For each tem of work made avallable, indicate whether the Bidder provided plans and specifications spacific 16 the ltems of work being offerad, list the selected firm and Its status as =
DBE, the DBEs that provided quotes, the price quate for each frm, and the price difierence for oach DBE ifthe salected firm is not a DBE. Provide copies of sach DBE and Non-DBE

quote submitied to the Bidder whanever a Non-DBE firm was velected over a DBE for work on the Contract.

erns of Vork M'L'v:a:xm N i o8 Name of Rejected Firm g i e
Sec Attachment C [dyes [Iwno
Ovyes [One
[Oyes [no
COyes [One
[(Oves [Ono
Oyes [Ono
[Cyes [Ono
Oyes [no
Cdyes [Jno
B e e et T St S SIS Y B B S .

Contract No. 06-0H2004

4



Bidder's Name: Viking Construction Company, Inc.

STATE OF IFORNIA «
CAL DEPARTMENT OF TRANSPORTATION No: 06-0H2004

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014) Page3of 3

4‘. Describe the Bidder's outrench efforts to identify and solicit the interest of all certified DBEs thal have the capebility to perform the work of the Contruct. Provide copies of supporting

Description of Outreach Dales Location (i spplicable) Results
Construction Up-Date 10/11/18
Minority Bidders Bulletin 10/15/18
The Weekly Bid Flash 10/08/2018 - 10/30/2018 s h D
The Construction Star 10/08/2018 - 10/30/2018 e Aachiment
DBEgoociait.com 10/08/2018 - 10/30/2018
Focus and Trade Journal
Caltrans Online 10/08/2018 - 10/30/2018
Caltrans Opt-In 9/25/2018 - 10/30/2018

€. Describe the Bidder's efforts made to provide Interested DBEs with adequats information about the plans, iicat ofthe Confract io asaist them in
onding to a sdlicitation. identify the DBEs assisted, the of information d.muhnthoﬂhoeumeu.m uurwppomnlmm

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment E.

G.Du;t;lzum;mmhmbﬂuiﬁdblhhwﬁnmbmmunumvhmnn.lﬂlnmhblﬁl isted, the type of assistence offered, and the

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment E.

7. Describe the Bidder's sfforts made o axsist i d DBEs in obtaink i or relabed or I di dies and
equipment the uspd—-ummnnkr-mnmuh-ln mn-m-mquu._mmnmummum
documents. List efiorts mads o assist interasted DBEs in obtaining bondng, lines of cradi, Insurance, necessary squipment, supplies, matarials, or related assletancs or services,

mmwmummu:mmmuulummmummwnmmnnﬁmmmmwhm
Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment E.

8. mhmnrw-udmmmmmmm 10 provide
provide copies of supp

In eontacting, recrulting, and using DBE firms. If the agencies wera contacted in writing,

Construction Up—Datc, Minority Bidders Bulletin, The Weekly Bid Flash, The Construction Star, DBEgoodfaith.com

Caltrans Online, Caltrans OptIn

See Attachment D

8. Include addRionnl dats to support & demonatration of good faith afforts.

None.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with ssnsory disabllfies, this document |s available in elternats formats. mhmdl(ﬂl!)“&-ﬁ!&
TTY 711, or write to Records and Forms Mansgemaent, 1120 N Strest, M5-88, Sacramento, CA 9581

Contract No. 06-0H2004
5



Route 201/206 Bridges in Tulare County ATTACHMENT A
Good Faith Efforts Documentation - Items of Work Made Available

Bidder Normally Items Broken Down
Ttem of Work Performs To Facilitate Participation Amount Percentage of

Y N W N (%) Contract
LEAD COMPLIANCE PLAN i ¥ $3,000.00 0.03%
PROGRESS SCHEDULE (CRITICAL PATH METHOD) X
TIME-RELATED OVERHEAD (WDAY) X
CONSTRUCTION AREA SIGNS X X $25,000.00 0.22%
TRAFFIC CONTROL SYSTEM X X $125,000.00 1.12%
TEMPORARY PAVEMENT MARKING (PAINT) X X $2,520.00 0.02%
TEMPORARY TRAFFIC STRIPE (PAINT) X X $19,040.00 0.17%
CHANNELIZER (SURFACE MOUNTED) X X $7,500.00 0.07%
TEMPORARY PAVEMENT MARKER X X $1,200.00 0.01%
TEMPORARY SIGNAL SYSTEM X X $500,000.00 4.49%
PORTABLE CHANGEABLE MESSAGE SIGN (LS) X $40,000.00 0.36%
TEMPORARY RAILING (TYPE K) X $102,800.00 0.92%
TEMPORARY CRASH CUSHION MODULE X $21,000.00 0.19%
TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM X X $21,900.00 0.20%
JOB SITE MANAGEMENT X X
PREPARE STORM WATER POLLUTION PREVENTION PLAN X X $2,500.00 0.02%
STORM WATER ANNUAL REPORT X X $6,000.00 0.05%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) X X $4,800.00 0.04%
TEMPORARY CHECK DAM X X $1,200.00 0.01%
TEMPORARY FIBER ROLL X X $34,125.00 0.31%
TEMPORARY SILT FENCE X X $5,100.00 0.05%
TEMPORARY CONSTRUCTION ENTRANCE X X $19,500.00 0.18%
STREET SWEEPING X X $25,000.00 022%
TEMPORARY CONCRETE WASHOUT X X $25,000.00 0.22%
WATER QUALITY SAMPLING AND ANALYSIS DAY X X $117,000.00 1.05%
WATER QUALITY MONITORING REPORT X X $5,000.00 0.04%
WATER QUALITY ANNUAL REPORT X X $2,000.00 0.02%
TEMPORARY CREEK DIVERSION SYSTEMS X X $500,000.00 4.49%
ASBESTOS COMPLIANCE PLAN X $5,000.00 0.04%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARD X $29,400.00 0.26%
TREATED WOOD WASTE X X $1,110.00 0.01%
BIRD AND BAT EXCLUSION X X $165,000.00 1.48%
TEMPORARY WETLAND PROTECTION MATS X X $65,000.00 0.58%
REMOVE CONCRETE (LS) X X $2,500.00 0.02%
REMOVE UTILITY POLE (WOOD POST) X X $2,500.00 0.02%
TEMPORARY HIGH-VISIBILITY FENCE X X $9,200.00 0.08%
CLEARING AND GRUBBING (LS) X X $149,000.00 1.34%
ROADWAY EXCAVATION X X $225,000.00 2.02%
STRUCTURE EXCAVATION (TYPE A) X X
STRUCTURE EXCAVATION (TYPE D) X
STRUCTURE BACKFILL (BRIDGE) X X
DITCH EXCAVATION X X $2,750,00 0.02%
ROLLED EROSION CONTROL PRODUCT (NETTING) X $36,500.00 0.33%
HYDROMULCH X X $9,500.00 0.09%
FIBER ROLLS X $17,825.00 0.16%




HYDROSEED X X $589,000.00 5.29%
CLASS 2 AGGREGATE BASE (CY) s = $144,900.00 1.30%
HOT MIX ASPHALT (TYPE A) X X $249,000.00 2.24%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED) X X $654,500.00 5.88%
DATA CORE X X $4,000.00 0.04%
PLACE HOT MIX ASPHALT DIKE (TYPE D) X X $3,290.00 0.03%
PLACE HOT MIX ASPHALT DIKE (TYPE E) X X $441.00 0.00%
PLACE HOT MIX ASPHALT DIKE (TYPE F) X X $546.00 0.00%
TACK COAT X X $4,000.00 0.04%
REMOVE ASPHALT CONCRETE DIKE X X $1,050.00 0.01%
COLD PLANE ASPHALT CONCRETE PAVEMENT X X $58,450.00 0.52%
TEMPORARY SUPPORT X X

30" PERMANENT STEEL CASING X X $70,525.00 0.63%
30" CAST-IN-DRILLED-HOLE CONCRETE PILING X X $342,550.00 3.08%
24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOC X X $180,200.00 1.62%
FURNISH 18" CAST-IN-STEEL SHELL CONCRETE PILING X X $40,375.00 0.36%
DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE X X $120,000.00 1.08%
SEAL COURSE CONCRETE X X

STRUCTURAL CONCRETE, BRIDGE FOOTING X X

STRUCTURAL CONCRETE, BRIDGE X X

STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) X X

AGGREGATE BASE (APPROACH SLAB) X X

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIE X X

STRUCTURAL CONCRETE, DRAINAGE INLET X x

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R MODIFIE X X

BLANK

DRILL AND BOND DOWEL X X $04,620.00 0.85%
DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) (LF) X X $980.00 0.01%
CLEAN EXPANSION JOINT X X $3,480.00 0.03%
JOINT SEAL (MR 17) X X $7.350.00 0.07%
JOINT SEAL (MR 1 1/2") X X $18,000.00 0.16%
BAR REINFORCING STEEL (BRIDGE) X X $334,979.40 3.01%
PUBLIC SAFETY PLAN X X $3,000.00 0.03%
CARBON FIBER REINFORCED POLYMER STRIP X X $63,840.00 0.57%
INJECT CRACK (EPOXY) X X $9,375.00 0.08%
RAPID SETTING CONCRETE (PATCH) X X $35,700.00 0.32%
REMOVE UNSOUND CONCRETE X X $30,600,00 0.27%
PREPARE CONCRETE BRIDGE DECK SURFACE X X $44,079.00 0.40%
FURNISH POLYESTER CONCRETE OVERLAY X X $169,270.50 1.52%
PLACE POLYESTER CONCRETE OVERLAY X X $120,692.50 1.08%
REMOVE CHIP SEAL X X $21,541.50 0.19%
BRIDGE REMOVAL (PORTION), LOCATION A X X $55,000.00 0.49%
BRIDGE REMOVAL (PORTION), LOCATION B X X $130,000.00 1.17%
BRIDGE REMOVAL (PORTION), LOCATION C X X $225,000.00 2.02%
REPLACE BEARING PAD X X $32,500.00 0.29%
18" REINFORCED CONCRETE PIPE X X $12,685.00 0.11%
12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) X X $21,000.00 0.19%
12" ENTRANCE TAPER X X $5,000.00 0.04%
12" ANCHOR ASSEMBLY X X $9,000.00 0.08%
10" SUPPLY LINE (BRIDGE) X X $26,250.00 0.24%
10" GATE VALVE (BRIDGE) X T oK $9,000.00 0.08%




0.05%

Bid Tolall $11,134,118.40

RENOVEPIRE (L) X 2 $5,250.00
REMOVE DOWNDRAIN (EA) X X $2,500.00 0.02%
ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) X X $32,250.00 0.29%
ROCK SLOPE PROTECTION (60 LB, CLASS I, METHOD B) X X $5,250.00 0.05%
ROCK SLOPE PROTECTION FABRIC (CLASS 8) X X $3.700.00 0.03%
MINOR CONCRETE (MISCELLANEQUS CONSTRUCTION) X X $9,250.00 0.08%
MISCELLANEOUS IRON AND STEEL X X $2,151.00 0.02%
STAIN GALVANIZED SURFACES-ST-20S BRIDGE RAIL X X $8,800.00 0.08%
STAIN GALVANIZED SURFACES-TABULAR BICYCLE RAILING X X $14,800.00 0.13%
STAIN GALVANIZED SURFACES-MGS (STEEL POST) X X $6,900.00 0.06%
RELOCATE MAILBOX X X $1,000.00 0.01%
OBLITERATE SURFACING X X $6,650.00 0.06%
FENCE (TYPE BW, METAL POST) X X $43,680.00 0.39%
REMOVE FENCE (TYPE BW) : X X $22,700.00 0.20%
REMOVE PAVEMENT MARKER X X $1,200.00 0.01%
PAVEMENT MARKER (RETROREFLECTIVE) X X $9,750.00 0.09%
OBJECT MARKER (TYPE L) X X $300.00 0.00%
OBJECT MARKER (TYPE P) X X $1,800.00 0.02%
REMOVE ROADSIDE SIGN X X $3,000.00 0.03%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAME X X $2,200.00 0.02%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAME X X $1,300.00 0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080°-FRAMED) X X $420.00 0.00%
RETROREFLECTIVE SHEETING (TYPE XI) X X $2,000.00 0.02%
ROADSIDE SIGN - ONE POST X X $10,000.00 0.09%
ROADSIDE SIGN - TWO POST X X $1,000.00 0.01%
MIDWEST GUARDRAIL SYSTEM (STEEL POST) X X $4,125.00 0.04%
VEGETATION CONTROL (MINOR CONCRETE) X X $13,500.00 0.12%
TRANSITION RAILING (TYPE WB-31) X X $15,000.00 0.17%
ALTERNATIVE IN-LINE TERMINAL SYSTEM X X $25,500.00 0.23%
ALTERNATIVE CRASH CUSHION SYSTEM X X $262,500.00 2.36%
CONCRETE BARRIER (TYPE 60M) X X $34,125.00 0.31%
CONCRETE BARRIER (TYPE 80) X X $330,850.00 2.97%
CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED) X X $50,625.00 0.45%
TUBULAR BICYCLE RAILING X X $110,250.00 0.99%
REMOVE GUARDRAIL X X $17,100.00 0.15%
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT X X $7,800.00 0.07%
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH X X $440,00 0.00%
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH X X $180.00 0.00%
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH X X $68,950.00 0.62%
8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGH X X $700.00 0.01%
REMOVE PAINTED TRAFFIC STRIPE X X $6,812.50 0.06%
REMOVE PAINTED PAVEMENT MARKING X X $2,520.00 0.02%
REMOVE THERMOPLASTIC TRAFFIC STRIPE X X $11,025.00 0.10%
REMOVE THERMOPLASTIC PAVEMENT MARKING X X $3,400.00 0.03%
MOBILIZATION X X

Total § Amount of Work Made Available for UDBE's that were solicited. $7,449,493.40 66.91%

Percentage of Contract Work Made Available for UDBE'sI

66.91%




Fax
| Area | Phone |Area Fax
Firm ID | DBA Name . N EMail o~ I Contact Name i | Code | Number |Code| Number | Email _ Fax Contact Name Bid Y/N
5270|A B 5 L CONSTRUCTION | Daryl@abslconstruction.com LUIS M. ALLENDE 510/727-0900 | 510(727-0910 | 10/9/18| 10/15/18| 10/29/18|  LMsG £ )
| 40742 |A S CONTRACTORS, INC. ~|deni@sti.net = DENISMITH 209|742-6684 | 209 966-2643 | 10/9/18| 10/15/18) 10/29/18| IMsG |
| 34153 | ACE FENCE COMPANY = Moronia@acefencecompany.com ~ |AMERICATANG 626/333-0727 | 626|333-7843 | 10/9/18| 10/15/18| 10/29/18] EMILY  |MAYBE
40771 |ACM LIGHTING ) Sid acmlighting@sbcglobal.net CARLOS MORALES SR. 951|272-4881 | 951|272-4838 | 10/9/18| 10/15/18| 10/29/18|  Lilian | N |
43527| AGEE CONSTRUCTION CORPORATION ~|gayles@ageeconstruction.com GAYLE L. SALVUCCI 559|299-3290 | 559/299-2646 | 10/9/18| 10/15/18| 10/29/18|  MARIA N
| 37715 APADANA ENGINEERING, INC. ~|sopida@apadana.us.com SOPIDA SIADAT 415/300-6600 10/9/18 10/29/18|  LMSG
45761 | ARS CONSTRUCTION SERVICES INC. i1 RobertPuga@concutint.com ROBERT PUGA 323|636-1771 | 310|537-9448 | 10/9/18 ROBERT(E)| N
21117 | BAY LINE CUTTING & CORING, INC. juan@baylinecutting.com JUAN ARREGUIN - 415|508-1800 | 415/508-1811 | 10/9/18| 10/15/18| 10/29/18]  LMSG 15
42378 | BELLCURVE AND SYNCNETWORKS = syncnetworks@gmail.com ABIYOU ADMASSU 310|678-5018 | 424|331-5242 | 10/9/18| 10/15/18| 10/28/18]  MSG 5
38922 | BLACK STONE ASPHALT CONSTRUCTION, INC. S info@blackstoneasphalt.com; lindy@blackstoneasphalt.com NORMAN GALANSKI 661|282-8800 | 661|282-8803 | 10/9/18| 10/15/18| 10/29/18]
30173 |BURKE CONSTRUCTION e burkebid@gmail.com MICHAEL J. BURKE 3 530|676-1009 | 530|672-2411 | 10/9/18| 10/15/18| 10/29/18]  LmsG
42672 | BURTCH CONSTRUCTION estimator@burtchconstruction.com SANDY DEBONDT 661|399-1736 | 661|399-3356 | 10/9/18 10/15/18| 10/25/18] Maryln | N |
4483|C G O CONSTRUCTION COMPANY - |cgoconstz@msn.com CHARLES OJURI 909(530-5501 | 908(930-5503 | 10/9/18| 10/15/18| 10/29/18]  lason Und
39287|CALI CONCRETE _|gusto@calicancrete.com GUSTAVO VALDERAMMA 661|398-8143 | 661|398-1382 | 10/9/18| 10/15/18| 10/29/18| MV full
39528 | CE GREEN INC. carole@cegreeninc.com CAROLE E. GREEN 916(365-4925 | 916|374-7998 | 10/9/18| 10/15/18| 10/29/18] CAROLE N
33135 | CINDY BALES ENGINEERING, INC. fiyhigh@baleseng.com CINDY BALES 509|585-1557 | 909|752-7080 | 10/9/18| 10/15/18] 10/29/18]  LMSG
40089| CINDY TRUMP INC DBA LINDY'S COLD PLANING wegrindasphalt@aol.com ; CINDY TRUMP 562|697-2286 | 562|697-2039 | 10/9/18| 10/15/18| 10/29/18|  CINDY N
42591 | COLEMAN ENVIRONMENTAL ENGINEERING INC tcoleman2009@hotmail.com TRACY A COLEMAN 707|275-9016 | 707|275-9025 | 10/9/18| 10/15/18| 10/29/18| CASSANDRA | N
36742 CONTRACTOR SERVICES GROUP, INC. shelli@csg-web.com CHERI THOMAS 916(371-7303 | 866 366-6646 | 10/9/18| 10/15/18| 10/29/18 CHERI | N
34661 | DAWSON MAULDIN CONSTRUCTION, INC. = sandradawson@dawson-mauldin.com SANDRA DAWSON 714|378-1533 | 714]378-1534 | 10/9/18| 10/15/18| 10/29/18|  Sandra N
39484 | DBE REINFORCING dbe._reinforcing@gmail.com ROMEO BELTRAN 951/529-3350 | 951|289-9615 | 10/9/18| 10/15/18 ROMY(E) | N |
42226|DECO PAVE Ferry@DecoPaveCorp.com FERRY SOENDIOJO 626(337-9580 | 626/480-1557 | 10/9/18 10/15/18 10/29/18]  LMsG
34801 | DEENSGROUP CONSTRUCTION deensgroup@aol.com HAJAAH M. DEEN 408|345-3860 | 408|345-3869 | 10/9/18| 10/15/18| 10/29/18]  MsG
43430 DEES BURKE ENGINEERING CONSTRUCTORS LLC bryn@®dbeconstructors.com DENA "BRYN" BURKE 626/228-3670 | 626|228-3521 | 10/9/18| 10/15/18] 10/29/18]  BRYN ¥
44976 DIRDY DEEDZ DUMPING , DIRDYDEEDZDUMPING@GMAIL.COM TREVISJETER 323|833-0975 10/9/18 10/29/18|  Trevis N
42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, || DAVEtrucksweep@gmail.com 4 SEAN REED 559/370-5756 | 550|374-6470 | 10/9/18| 10/15/18| 10/29/18]  LMsG
41119 DM TRUCKING dfmcampos@aol.com GREG CAMPOS 714|392-8688 | 714/821-7860 | 10/9/18| 10/15/18| 10/29/18]  MSG )
43116 DON H MAHAFFEY DRILLING CO ~|ashley@mahaffeydrilling.com ASHLEY MAHAFFEY TULLIUS 310|668-2030 | 310/668-2040 | 10/9/18| 10/15/18| 10/29/18]  LMsG Tha|
38712 DREAMBUILDER CONSTRUCTION CORP = alex.singh@dreambuildercorp.com ANURAG SINGH 714|646-3697 | 714|646-3698 | 10/9/18| 10/15/18| 10/29/18|  ALEX N
42761 EAGLE ROCK INDUSTRIES estimating@eaglerock.us MARK SERRANO 925|524-3004 | 925/524-3004 | 10/9/18| 10/15/18| 10/29/18]  LMsG
43691 | ELECTRONIC & TELECOM SYSTEMS INC Ny scabaj@etssys.com STEVEN CABAI 858 |999-5348 10/9/18 10/29/18] MsG I
39845 | FCS STRIPING, SEALING AND PAVING, INC. inesseoane@fcs-ssp.com INES SEOANE 925/|373-6205 | 925|373-6208 | 10/9/18| 10/15/18| 10/29/18]  LMSG 3z
| 43341 |FFKM ENGINEERING CONSTRUCTION, INC. frew. kotisso@ffkmengineering.com FREW KOTISSO 626/345-4225 | 661554-0114 | 10/9/18| 10/15/18| 10/25/18|  LMSG
4952 | FINE GRADE EQUIPMENT, INC. john@finegradeinc.com JUDY JOHNSTON 661|949-8788 | 661|722-8000 | 10/9/18! 10/15/18| 10/28/18|  VERN N
14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR toni.medina@att.net FRANK MEDINA 530(743-0744 | 5307439352 | 10/9/18| 10/15/18| 10/26/18] TONI | N |
| 203|FRESNO CONCRETE CONSTRUCTION, INC. josie@fresnoconcreteconst.com; ray@fresnoconcreteconst.com RAY BECERRA % 550(834-2031 | 559)834-2064 | 10/9/18| 10/15/18| 10/26/18|  Ray N
31176|GLOBAL ROAD SEALING, INC grs@globalroadsealing.com TRI LA 714|893-0845 | 714/893-0945 | 10/9/18| 10/15/18| 10/25/18]  MsG
45791 |GRAND BRIDGE INC jgonzalez@grandbridgeinc.com; smourtada@grandbridgeinc.com SAMI MOURTADA OR JOSE GONZALE | 559|433-5918 10/9/18 10/29/18 LMSG
42780 HEIR & SON CONSTRUCTION, INC Heirandson@comcast.net SUKHDEV SINGH HEIR 530(415-4777 | 916|463-9041 | 10/9/18] 10/15/18| 10/29/18]  LMsG
42048 HILLSIDE DRILLING, INC. cheryl@hillsidedrilling.com; lori@hillsidedrilling.com CHERYL WALSH 510(234-6532 | 510/234-3131 | 10/9/18] 10/15/18] 10/29/18]  FAX ¥
45371 |HOLLINS CONSULTING, INC. ~|ghollins@hollinsconsuit.com GUY HOLLINS 415(238-1300 | 415|285-9011 | 10/9/18] 10/15/18] 10/29/18] LmsG
43810/ HUBCITY TRUCKING LLC ] jsekhon@hubcitytruckinglic.com JAGPRIT 5. SEKHON 562|246-6538 10/9/18 i0/29/i8]  wms6 | |
12174 INTERWEST PACIFIC, LTD. Jjack@interwestpacific.com; sales@interwestpacific.com JACK NICKOLAISEN 858|259-2062 | 858|345-3737 | 10/9/18| 10/15/18| 10/28/18 LMSG
43187|). CARDENAS INC ! jcardenasinc@gmail.com; info@jcardenasinc.com JOSE JAVIER CARDENAS 760(243-6384 | 760(955-8560 | 10/9/18| 10/15/18| 10/29/18|  LMSG
421901J.5. GARCIA ONSITE TRUCKING jsgarcia21@yahoo.com 408|842-2367 10/9/18 10/29/18| NoMV | |
44596 | JAMES FLETCHER CONSTRUCTION INC fletcherconstruction5106@gmail.com JAMES FLETCHER 619/405-9316 | 619]420-9123 | 10/9/18| 10/15/18| 10/29/18]  LMsG
41931 JEFF ROGERS TRUCKING, INC. rogersjefdor@aol.com DOREEN LINDA ROGERS 209(944-9414 | 209|464-0108 | 10/9/18 DOREEN(E)| N |
447K R C SAFETY CO. INC. garyc@krcsafety.com GARY CASTRO 559(732-0393 | 559|732-2684 | 10/9/18| 10/15/18 MICHAEL(E)| Y

Route 201 Improvements
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Tulare County
Troy Clemons



Fax
Area | Phone |Area Fax

Firm ID | DBA Name 9 EMail Contact Name Code | Number |Code| Number | Email Fax Contact Name Bid Y/N
39322 |LA FIRMA INC. . I = vb@lafirmainc.com VICENTE CHAVEZ BRAVO 805|748-8576 | 5101350-9088 | 10/9/18| 10/15/18| 10/29/18 LMSG i
31286 LNA CONCRETE STRUCTURES, INC. ) agarcialna@aol.com HELIODORO GARCIA 909/393-1493 | 909/393-9363 | 10/9/18| 10/15/18| 10/29/18)  ANGIE N

| 37039/ LUCAS BUILDERS, INC. sam@lucascompany.com SAMAN SILVA 310(853-0690 | 310|756-1247 | 10/9/18| 10/15/18 10/29/18 LISA N
41307 |M J AVILA COMPANY, INC. projects@mjavila.com; maryjoa@mjavila.com MARY 1O AVILA 559/276-1258 | 559 846-7610 | 10/9/18 10/15/18  10/29/18 ED N
35799 | M. S. LEE ENTERPRISES ) MonSlee@yahoo.com MON SON LEE 559|217-4851 | 559|325-0760 | 10/9/18| 10/15/18| 10/29/18| MV full
44172 MAGAS TRUCKING Wi chuymagallanez@gmail.com |JESUS MAGALLANES 510|377-5544 10/9/18 10/29/18 Jesus N
39715 |MASS X INC. massx6@hotmail.com; massx2@hotmail.com JENNIFER FOSTER 559/294-1075 | 559/294-1463 | 10/9/18| 10/15/18| 10/29/18 LMSG s
27969 |MC CULLOUGH CONSTRUCTION INC % rachellehicks@mcculloughconstructioninc.com MACKY MCCULLOUGH | 707|825-1014 | 707!825-1769 | 10/9/18 10/15/18| 10/29/18| TAMMY N
41746 | MEROE ENGINEERING meroecarp@gmail.com DARIUS JOHNSON 415889-0119 10/9/18 10/29/18 LMSG
45752 | MEX ELECTRIC e estimating@mbemex.com PETER MENDOZA 951|427-2838 . 10/9/18 10/29/18 LMSG
40840 MV CONSTRUCTION, INC. valdez05@gmail.com MANUEL VALDEZ 209|756-5936 | 559|357-0851 | 10/9/18| 10/15/18| 10/29/18 LM5G

43550 NEVADA BARRICADE & SIGN COMPANY, INC. tami@nbsco.com TAMARA MARIE DETHMERS 775|331-5100 | 775(331-5103 | 10/9/18| 10/15/18| 10/29/18 FAX N
35955 NEWLAND ENTITIES, INC ! teervantes@newlandentities.com ROBERT CERVANTES 530|755-1178 10/9/18 10/29/18]  TONYA N
32107 |NIELSON CONSTRUCTION dnielson@nielsoninc.com DIANN NIELSON 707(253-8774 | 707|253-0131 | 10/9/18| 10/15/18| 10/29/18| CAROLE N
43476 | OLIVER ENGINEERING CONSTRUCTION oliverconst.engi@gmail.com AARON OLIVER H 707|671-6442 10/9/18 10/29/18 LMSG
39218 | PCEN CONSTRUCTION, INC cplum@penconstructionine.com CHRISTI PLUM 925|634-4567 | 925634-4339 | 10/9/18| 10/15/18| 10/29/18 CHERI  |UNSURE
38801 | PEREZ ASPHALT CONSTRUCTION LTD kelly@ perezasphalt.com KELLY EDWARDS 661|872-9093 | 661|872-9099 | 10/9/18! 10/15/18| 10/29/18 Cindy N
41912 | PRECISION GRADING & PAVING precisiongradingandpaving@yahoo.com DEANNA ANDERSON 661/587-7330 | 661|587-7338 | 10/9/18| 10/15/18 10/29/18]  CINDY N
34174 | PROFESSIONAL CONCRETE SAWING INC, davidscott@gvni.com DAVID SCOTT 209722-2226 | 209|722-2227 | 10/9/18| 10/15/18| 10/29/18 LMSG
41743 | QUANTUM CONSTRUCTION COMPANY david.soto@quantumconstructionco.com DAVID SOTO 559431-7940 | 559|431-7940 | 10/9/18| 10/15/18| 10/25/18| No MV
22173 |RAMINHA CONSTRUCTION, INC. RAMINHACONSTRUCTION@GMAIL.COM DAVID LYLE RAMINHA 805 |461-0052 | 805|461-0053 | 10/9/18| 10/15/18| 10/29/18|  lessica N
39031 |RDL TRUCKING 1o rditruckingd5@gmail.com RODNEY LOWE 213|798-7869 10/9/18 10/29/18 MSG
45713 | REDEEMED TRUCKING INC. 1988mrivas@gmail.com MATIAS RIVAS 626|324-3000 10/9/18 10/29/18] MV full

6486 | RISING SUN COMPANY msario@yahoo.com MARLENE SARIO 559 |804-8312 10/9/18 10/29/18| Masario N

34071 |ROCKIN' R GRADING & EXCAVATING robin@rockinrinc.com ROBIN COSTA 209495-9521 | 209(847-0586 | 10/9/18| 10/15/18| 10/29/18|  ROBIN N
41928 ROLL' N ROCK CONSTRUCTION INC rollnrockeon@gmail.com BONNIE HEILE 530|925-1408 | 530(926-0450 | 10/9/18| 10/15/18| 10/29/18 %% N
31006|SERNA CONSTRUCTION, INC. sernaconstruction@sbeglobal.net ROBERT J. SERNA 559|304-2197 | 559(478-5213 | 10/9/18| 10/15/18| 10/29/18| MSG FULL
40887|STEVE DOVALI CONSTRUCTION, INC. dovaliconstruction@gmail.com TIM DOVALI 559|255-7603 | 559(456-2843 | 10/9/18| 10/15/18| 10/29/18 LMSG
42910|STRAIGHT STRIPE PAINTING INC kcheever@straightstripe.com KAREN J CHEEVER 435|669-9520 | 435|634-0580 | 10/9/18| 10/15/18| 10/29/18 JAKE N
42492 | TAYLOR JANE CONSTRUCTION LP |taylorjane03@hatmail.com TAWN| SOUZA 805 (929-2297 10/9/18 10/29/18 LMSG
38267 TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC tshaka@tour iates.com T'SHAKA TOURE' e 559|682-1075 10/9/18 10/29/18 LMSG
38033 | TRAFFIC LOOPS CRACKFILLING, INC trafficloops@sbcglobal.net MAI-LAN NGUYEN 714|520-4026 | 714|520-4027 | 10/9/18| 10/15/18| 10/29/18 MARY ¥
40470 | TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP odysseyblasting@yahoo.com CODY LOFTIS 10/9/18 10/29/18
38151 |V & G BUILDERS jtonyvaldez@hotmail.com JERONIMO ANTONIO VALDEZ 559 805-9015 10/9/18 10/29/18 LMSG 5
43788 | VELARDE CONCRETE CONSTRUCTION INC estimating@velardeconcreteinc.com MARIA VELARDE 818/898-2300 | 818(898-2330 | 10/9/18| 10/15/18 10/29/18| MARIA N
40256 | VELIS ENGINEERING, INC = cbenites@verizon.net CYNTHIA BENITES 559876-0029 | 559|876-3300 | 10/9/18| 10/15/18| 10/29/18 LMSG
41176 | WALLACE STRUCTURES wallacestr@aol.com ERIC WALLACE 707|834-4992 | 707|768-3386 | 10/9/18| 10/15/18| 10/29/18 LMSG
42783 | WEST PACIFIC ELECTRIC COMPANY westpacificelectricco@gmail.com VIRGINIA ANN VILLA 559 924-6422 | 559/924-4826 | 10/9/18| 10/15/18 10/29/18 LMSG

Route 201 Improvements

06-0H2004

October 30, 2018

Tulare County
Troy Clemons




OPT-IN'S FROM CALTRANS WEBSITE

e

= Route 201 Improvements i 10/30/2018 06-0H2004 =
| Area |[Phone ‘

Firm/DBA Name g Gty o Email ] Contact Name Code Number Contact Name ,;,Bi,‘,j Y/N |
[AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC BENICIA S 3 707|746-8028 | 10/29/18| ANDREW | Y |
AUSTIN ENTERPRISES z BAKERSFIELD o | 661/589-1001 | 10/29/18| DEBBIE | Y
AVISON CONSTRUCTION, INC o " |MADERA ) 2 559 431-0317 | 10/29/18| KETH N |
CASE PACIFIC COMPANY PASO ROBLES s, V] e 805/237-8851 | 10/29/18 RACHEL ¥
CMC REBAR R - TRACY 3 22 209 834-9330 | 10/29/18] LMSG |
CONDON-JOHNSON & ASSOCIATES, INC. OAKLAND i SE = 925(204-6311 | 10/29/18 MIRANDA| Y |
DEEP FOUNDAT]ON SERVICES, INC. LOS GATOS r . 408|656-7668 | 10/29/18| LYNN Y
DOUBLEG'SSUPPLY ROSEVILLE i 916(774-0287 | 10/29/18| STEFANA | Y
ELLIS EQUIPMENT INC. = SIGNAL HILL john@ellisrents.com o lohn 562|824-3863 | 10/29/18| VERN Y
INERTIAL PROFILING SERVICES, INC. e CORONA W ~ 231|580-9401 10/29/18 Ti:IO_r\_llf\S Y
JAM SERVICES INC 925/455-5267 | 10/29/18 LMSG_ | s
K R C SAFETY CO. INC. Ll VISALIA garyc@krcsafety.com GARY CASTRO 559732-0393 | 10/29/18| MICHAEL Y
MIDSTATE BARRIER, INC. i STOCKTON D.NICHOLAS@MIDSTATEBARRIER.COM DAN NICHOLAS | 209|944-9565 | 10/29/18| KATIE Y
0Ys LLC TEMPE 4 480(527-0205 | 10/29/18) CERILA = Y |
PAVEMENT R_ECYCLING SYSTEMS MIRA LOMA 951 682-1091 | 10/29/18| ASHLEY ¥
PLACER COUNTY CONTRACTORS ASSOCIATION ROSEVILLE 916 771-7229 | 10/29/18  KELLY N
PROJECT MANAGEMENT SYSTEMS ! GARDNERVILLE 775|790-2962 | 10/29/18 o EREN Y.
REED & GRAHAM GEOSYNTHETICS SACRAMENTO J- 916|381-9900 | 10/29/18| LMSG i
RNR CONSTRUCTION, INC. Ly SACRAMENTO 916|379-0957 | 10/29/18| DEVON 5 N
SHE MARINE CONSTRUCTION SUPPLY LAKE ISABELLA 661|410-6871 | 10/29/18| LMSG
STATEWIDE TRAFFIC SAFETY & SIGNS, INC. FRESNO ) 559|591-8500 | 10/29/18| MARK | Y
STROER & GRAFF, INC. ANTIOCH | 925|778-0200 | 10/29/18| MARY i
STURGEON ELECTRIC CALIFORNIA, LLC it CHINO 951/682-1091 | 10/29/18| RACHEL Y
THE CONSTRUCTION ZONE MARTINEZ ufﬁce@theconstructionzone.ué.com % 925|387-8013 | 10/29/18 JOE h ¢
UNIVERSAL INDUSTRIAL SALES WEST LINDON }




Route 201 Improvements 06-0H2004 10-30-18

el _ Summary of Firms i | Time Listed | Individual Firms
5270 A B'S L CONSTRUCTION -9
40742 A S CONTRACTORS, INC.

34153 ACE FENCE COMPANY
40771|ACM LIGHTING
43527 AGEE CONSTRUCTION CORPORATION

37715 APADANA ENGINEERING, INC. _

45761 ARS CONSTRUCTION SERVICES INC.

121117 BAY LINE CUTTING & CORING, INC.

42378 BELLCURVE AND SYNCNETWORKS

EQZZ BLACK STONE ASPHALT CONSTRUCTION, INC.

30173 BURKE CONSTRUCTION

BlRim NN W (AR GV|A

=y
W

42672 BURTCH CONSTRUCTION

4483 CG O CONSTRUCTION COMPANY

39287 CALI CONCRETE

39528 |CE GREEN INC.

33135|CINDY BALES ENGINEERING, INC.

40089 CINDY TRUMP INC DBA LINDY'S COLD PLANING
_42591.(_Z_OLEMAN ENVIRONMENTAL ENGINEERING INC
36742 CONTRACTOR SERVICES GROUP, INC. 4
34661 DAWSON MAULDIN CONSTRUCTION, INC. :
39484 DBE REINFORCING

42226|DECO PAVE !
34801 DEENSGROUP CONSTRUCTION

NN (=W

(BEY
(S

=
=

43430 DEES BURKE ENGINEERING CONSTRUCTORS LLC

44976 DIRDY DEEDZ DUMPING

42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, |
41119|DM TRUCKING

43116 DON H MAHAFFEY DRILLING CO _
38712 DREAMBUILDER CONSTRUCTION CORP e

O Wk N R RPN

42761 EAGLE ROCK INDUSTRIES

43691 ELECTRONIC & TELECOM SYSTEMS INC _

39845 FCS STRIPING, SEALING AND PAVING, INC. 3

43341 FFKM ENGINEERING CONSTRUCTION, INC. 23
4952 FINE GRADE EQUIPMENT, INC. 2
14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR _ 17
~ 203 FRESNO CONCRETE CONSTRUCTION, INC. |

31176 GLOBAL ROAD SEALING, INC

45791 GRAND BRIDGE INC

42780 HEIR & SON CONSTRUCTION, INC

42048 HILLSIDE DRILLING, INC.

45371 HOLLINS CONSULTING, INC.

43810 HUBCITY TRUCKING LLC

12174|INTERWEST PACIFIC, LTD.

43187|J. CARDENAS INC

42190 J.5. GARCIA ONSITE TRUCKING

44596/ JAMES FLETCHER CONSTRUCTION INC

=
Ll I )

[
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Route 201 Improvements 06-0H2004

10-30-18

Summary of Firms

Time Listed

Individual Firms

41931

JEFF ROGERS TRUCKING, INC.

1

447

K R C SAFETY CO. INC.

39322

LA FIRMA INC.

31286

LNA CONCRETE STRUCTURES, INC.

37039

LUCAS BUILDERS, INC.

41307

M J AVILA COMPANY, INC.

M. S. LEE ENTERPRISES

35799
44172

' MAGAS TRUCKING

39715

MASS X INC.

27969

MC CULLOUGH CONSTRUCTION INC

41746

'MEROE ENGINEERING

45752

MEX ELECTRIC

40840

MV CONSTRUCTION, INC.

43550

NEVADA BARRICADE & SIGN COMPANY, INC.

|

35955

NEWLAND ENTITIES, INC

32107

|NIELSON CONSTRUCTION

43476

OLIVER ENGINEERING CONSTRUCTION

30218

PC&N CONSTRUCTION, INC

38801

PEREZ ASPHALT CONSTRUCTION LTD

41912

PRECISION GRADING & PAVING

34174

PROFESSIONAL CONCRETE SAWING INC.

41743

QUANTUM CONSTRUCTION COMPANY

22173

RAMINHA CONSTRUCTION, INC.

39031

RDL TRUCKING

45713

REDEEMED TRUCKING INC.

6486

RISING SUN COMPANY

34071

ROCKIN' R GRADING & EXCAVATING

41928

ROLL' N ROCK CONSTRUCTION INC

31006

SERNA CONSTRUCTION, INC.

40887

STEVE DOVALI CONSTRUCTION, INC.

42910

STRAIGHT STRIPE PAINTING INC

42492

TAYLOR JANE CONSTRUCTION LP

38267

TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

38033

TRAFFIC LOOPS CRACKFILLING, INC

40470

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

38151

V & G BUILDERS

43788

VELARDE CONCRETE CONSTRUCTION INC

40256

VELIS ENGINEERING, INC

41176

WALLACE STRUCTURES

42783

WEST PACIFIC ELECTRIC COMPANY

»-an—-w.nwl—-r-mwm-p-uo‘,:‘,-hoa»-\n—tmubnwmmbmmm»—-»—-mmlu—-mpHm-u@n—a

1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1
1

TOTAL

348

86




10/19/2018 1114 (FAX) P.001/001
18/15/2818 ©9:38 9168525533 ' VIKING CONSTRUCTION PAGE ©3/83

CONSTRUCTION COMPANY

P.O. Rox 1508 Rancho Cordove, CA 9574)-1508 Phane (916) 852-5530 Fax (910) 852-3535

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m. o \‘\0'
ATTN: ESTIMATING DEPARTMENT. \\'\’\\\*;@9\
Plense fill this out and return to the fax number below: 0?. JP“P ‘?:Q %01

\0e o SV
Contact Name: G 5 S G >

' ey ﬁe reo)
Company Name: 0 0O @0:‘?9{;
5

Address: = ?~\O @N

L
Phone: Fax:

Please confinm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

¢
Type\of work we will be quoting. ( A I )

We DO NOT INTEND to offer a quotation for above reforenced project.

Reason that we will not be quoting the above referenced project.

By: Date:

\/ Signature /
DRE UDBE DVBE SBE D

pua—— —_— e — —

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



Jennx Voong

om: DBE Reinforcing <dbe.reinforcing@gmail.com>
-ent: Wednesday, October 17, 2018 8:14 AM
To: Jenny Voong
Subject: Re: Route 201 Improvements Bid Date: 10.30.18
Attachments: image001.png

Not bidding. Thank you.

Romy Beltran

be rcinforcing

Tel: (951) 529-3359 FAX (951) 286-9615

On Tue, Oct 9, 2018 at 11:17 AM Jenny Voong <IVoong@vikingbridges.com> wrote:

Good Morning,

Zlease see attachment.

Thank Yow

Jeniny Voong

Viking Construction Company, Inc.
' P O Box 1508

Rancho Cordova, CA 95741-1508

Phone : 916-852-5530

Fax : 916-852-5533



18/16/20818 B9:46 7753556744 NBSCO PAGE 83/83
19/16/2018 11:18 9158625533 WIKING COMSTRUCT IO rAGE B3/83J

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: Qctober 30, 2018, 2:00 p.m.
ATIN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name; - L

0
Address:
Phene: Fax:

Please confirm your intention to quote the above referenced project:

D We DO INTEND to offer a quotation for above refercneed project.

Tvpe of work we will be quoting.

E We DO NOT INTEND 1o offer a quotation for above referenced project.

Reason that we will not be quoting the above referericed project.

. mm\?zpdi e JJ02

Signature”
DBE UDBE PVBE SBE DBE

it i m— B ————

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL QPFORTUNITY EMPLOYER



Jenny Voong

#

om: Robert Puga <robertpuga@concutint.com>
—ent: Wednesday, October 10, 2018 8:36 AM
To: Jenny Voong
Subject: RE: Route 201 Improvements Bid Date: 10.30.18
Jenny,

Thank you for the opportunity, We are a small concrete cutting company based in Long Beach, CA. This project is out of
our work area. Please keep us in mind for your projects in the So. Cal area.

Please feel free to call with any questions.

Best Regards,
Robert Puga

ARS Construction Services Inc.

DBA Concrete Cutting International
20963 Lamberton Ave.

Long Beach, CA 90810
310-261-8115 Cell

323-636-1771 Office
robertpuga@concutint.com

NBE, MBE,SBE

From: Jenny Voong <JVoong@vikingbridges.com>
Sent: Tuesday, October 9, 2018 11:17 AM
To: Daryl@abslconstruction.com; deni@sti.net; Moronia@acefencecompany.com; acmlighting@sbcglobal.net;
gayles@ageeconstruction.com; sopida@apadana.us.com; RobertPuga@concutint.com; juan@baylinecutting.com;
syncnetworks@gmail.com; info@blackstoneasphalt.com; lindy@blackstoneasphalt.com; burkebid@gmail.com;
estimator@burtchconstruction.com; cgoconst2@msn.com; gusto@caliconcrete.com; carole@cegreeninc.com;
flyhigh@baleseng.com; wegrindasphalt@aol.com; tcoleman2009@hotmail.com; shelli@csg-web.com;
sandradawson@dawson-mauldin.com; dbe.reinforcing@gmail.com; Ferry@DecoPaveCorp.com; deensgroup@aol.com;
bryn@dbeconstructors.com; DIRDYDEEDZDUMPING@GMAIL.COM; DAVEtrucksweep@gmail.com;
dfmcampos@aol.com; ashley@mahaffeydrilling.com; alex.singh@dreambuildercorp.com; estimating@eaglerock.us;
scabaj@etssys.com; inesseoane@fcs-ssp.com; frew.kotisso@ffkmengineering.com; john@finegradeinc.com;
toni.medina@att.net; josie@fresnoconcreteconst.com; ray@fresnoconcreteconst.com; grs@globalroadsealing.com;
onzalez@grandbridgeinc.com; smourtada @grandbridgeinc.com; Heirandson@comcast.net;
cneryl@hillsidedrilling.com; lori@hillsidedrilling.com; ghollins@hollinsconsult.com; jsekhon@hubcitytruckinglic.com;
jack@interwestpacific.com; sales@interwestpacific.com; jcardenasinc@gmail.com; info@jcardenasinc.com;
jsgarcia2l@yahoo.com; fletcherconstruction5106 @gmail.com; rogersjefdor@aol.com; garyc@krcsafety.com;

1



vb@lafirmainc.com; agarcialna@aol.com; sam@Ilucascompany.com; projects@mijavila.com; maryjoa@mijavila.com;
MonSLee@yahoo.com; chuymagallanez@gmail.com; massx6@hotmail.com; massx2@hotmail.com;
rachellehicks@mcculloughconstructioninc.com; meroecorp@gmail.com; estimating@mbemex.com;
-aldez05@gmail.com; tami@nbsco.com; tcervantes@newlandentities.com; dnielson@nielsoninc.com;
wverconst.engi@gmail.com; cplum@pcnconstructioninc.com; kelly@perezasphalt.com;
precisiongradingandpaving@yahoo.com; davidscott@gvni.com; david.soto@quantumconstructionco.com;
RAMINHACONSTRUCTION@GMAIL.COM; rdltruckingd5@gmail.com; 1988mrivas@gmail.com; msario@yahoo.com;
robin@rockinrinc.com; rollnrockcon@gmail.com; sernaconstruction@sbcglobal.net; dovaliconstruction@gmail.com;
kcheever@straightstripe.com; taylorjane03@hotmail.com; tshaka@toureassociates.com; trafficloops@sbcglobal.net;
odysseyblasting@yahoo.com; jtonyvaldez@hotmail.com; estimating@velardeconcreteinc.com; cbenites@verizon.net;
wallacestr@aol.com; westpacificelectricco@gmail.com
Subject: Route 201 Improvements Bid Date: 10.30.18

Good Morning,

Please see attachment.

Thank Yow

Jeniny Voong

Viking Construction Company, Inc.

P O Box 1508

Rancho Cordova, CA 95741-1508
one : 916-852-5530

Fax : 916-852-5533

=+x% \When sending Confidential information please fax ******

NO™

S1op the Attack on Bridge & Road Safery!

Paid for by No on Prop 6: Stop the Attack on Bridge and Road Safety,
sponsored by business, labor, local govemments and transportation advocates.
Committee Major Funding from
California Alliance for Jobs
State Building and Constiuction Trades Council of California
Laborers Pacific Southwest Regional Organizing Coalition
Who Funded this ad? www.noprop6.com




Jenny Voong_

Tom: Doreen Rogers <rogersjefdor@aol.com>

_<nt: Tuesday, October 09, 2018 12:57 PM

To: Jenny Voong

Subject: Re: Route 201 Improvements Bid Date: 10.30.18

Not bidding. Love working with Viking in San Joaquin and surrounding areas

Sent from my iPhone

On Oct 9, 2018, at 11:17 AM, Jenny Voong <JVoong@vikingbridges.com> wrote:

Good Morning,

Please see attachment.

Thank Yo

Jenuny Voong

Viking Construction Company, Inc.
P O Box 1508

Rancho Cordova, CA 95741-1508
Phone : 916-852-5530

Fax : 916-852-5533

=% \When sending Confidential information please fax ******

<image001.png>

<SKM_754e18100816520.pdf>



BROADCAST REPORT

TIME : 18/15/2018 B8:46
NAME @ VIKING CONSTRUCTION
FAX  : 9168525533

TEL : 9168525530

SER.# : BROABJ4246883

PAGE(S) a3
DATE TIME Faw NO. /NAME DURATION PAGE(S) RESULT COMMENT
18/15 | B8:25 | 12899662643 al:18 a3 OK ECM
18/15 | 88:27 | 16263337843 Al:14 a3 oK
18/15 | 88:29 | 19512724838 @l:2a a3 OK
18/15 | 88:31 | 15592992646 B1:23 a3 oK ECM
1@/15 | @8:33 | 14155@81811 44 a3 OK ECM
18/15 | 88:35 | 14243315242 an aa BLSY
18/15 | ©8:37 | 16612828863 jal ae BUSY
18/15 | B88:38 | 153B6722411 - al:16 a3 oK ECM
1@/15 | B88:44 | 15187278318 al:85 B v OK ECM

BUSY: BUSY/NO RESPONSE

NG : POOR LINE CONDITION
Cv : COVERPAGE

BE: iriPEFAR




TRANSMISSION VERIFICATION REPORT

TIVME & 1B/156/2618 AB: 35
NAME : VIKING CONSTRUCTION
FAX : 9168525533

TEL : 39168525538

SER.# : BROABJ424689

» TIME 18/15 88:35
EQLENSFKNAME 14243315242
DURATION a0: 88: 8o
PAGE (S) a4
RESULT EBUSY
MODE STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 853-3530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT . September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

*  Owner; Caltrans
* Project: CALTRANS 06-0H2004
¢ Location: Tulare County, CA

+ Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following tvpes of work:

LEAD COMPITANCE FLAN. FROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE
(PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER. TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (L.S), TEMPORARY RAILING (TYPE K). TEMPORARY CRASH
CUSITION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT.TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL. TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE

FTT A F ATITNAT 147 TF0 4 AMAFL Mies e | == sme= =




TRANSMISSION VERIFICATION REPORT

TIME : 18/15/2@18 @8:37
NAME : VIKING CONSTRUCTION
FAX : 8168525533

TEL : 9168525538

SER. # : BROABJ424B8S9

18/15 B88:37
EE;EQE??EﬁME 16612828863
DURATION na: Ba: 0
PAGE (S) B
RESULT BUSY
MODE STANDARD

BUSY: BUSY/NO RESPONSE

i CONSTRUCTION COMPANY

'/ P.0. Box 1508 Rancho Cordova, CA 95741-1508 Phonc (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTTMATING DEPARTMENT 'L September 25, 2018
Viking Construction Company is preparing a bid for the following project as a genceral contractor:

o Owner:  Caltrans

e Project: CALTRANS 06-0H2004

o Location: Tulare County, CA

¢ Engineer’s Estimate: $9,300,000

We invite and encourage responsibie participation of DBE. and solicit your subcontractor or material
quotation for the following tvpes of work:

LEAD COMPIL.IANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT). TEMPORARY TRAFFIC STRIPE
(PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (L.§), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN, $TORM WATER ANNUAL REPORT,TEMFORARY HYDRAULIC MULCH
{BONDED FIBER MATRIX). TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL. TEMPORARY SILT FENCE.
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE

AIAZARDN N WASTEY TORATON THANAN WMAOTE MR AWM N ain ssemr vearacs  mom amoo ===




BROADCAST REPORT

TIME : 18/15/2018 B9:25
NAME @ VIKING CONSTRUCTION
FAX  : 9168525533
TEL : 9168525538
SER. # : BROASV548973
PAGE(S) B3
DATE TIME Fax NO. /NAME DURATION PAGE (S RESLLT COMMENT
18/15 | 88:33 | 19899385583 B81:57 a3 OK
18/15 | @8:36 | 16613981382 57 a3 OK ECM
18/15 | 88:37 | 19163747938 @1:25 A3 OK
18/15 | @8:4@ | 156269720833 b3 a3 0K ECM
18/15 | B8:41 | 17872753825 B85: 58 as OK ECM
19/15 | ©98:48 | 18663666646 B1:25 a3 oK
18/15 | 88:50 | 17143781534 p2:18 a3 Ok
18/15 | ©88:53 | 19512899615 aa 43| BUSY
18/15 | ©8:54 | 16264881557 5 1 a3 oK ECM
18/15 | B8:57 | 16262283521 @1:28 a3 oK ECM
18/15 | 89:21 | 16613993356 B1:4@ ae NG
18/15 | B9:24 | 19897521830 faf} ae BUSY
18/15 | ©9:25 | 14PB3453869 44 ae BUSY
BUSY: BUSY/NO RESPONSE

NG : PODOR LINE CONDITION

CV : COVERPAGE

PC : PC-FAX




TRANSMISSION YVERIFICATION REFORT

TIME
NAME
FAX
HEL

SER. #

: 1B{15/2818 A9:23
¢ VIKING CONSTRUCTION
: 3168525533

3168525530
EROASV548973

DATE, TIME
FAX NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18/15 89:21
16613993356
AA: Bl: 46

4]4]

NG
STANDARD

NG: POOR LINE CONDITION




TRANSMISSION WERIFICATION REFPORT

TIME
NAME
FAX
0=
SER. # :

: 18/15/2818 A9: 24

: VIKING CONSTRUCTION
: 9168525533

: 9168525538

BROASY548973

DATE, TIME
FaxX NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18/15 ©9:24
19897521896
pA: 0/: 8@

na

BUSY
STANDARD

BUSY: BUSY/NO RESPONSE




TRANSMISSION VERIFICATION REPORT

TIME
NAME
FAX

JEIC 0
SER. # :

: 18/15/2818 88:53
: VIKING CONSTRUCTION

9168525533
9168525530
BROASV548973

DATE, TIME
FAX NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18/15 ©@8:53
19512899615
f@: 0a: e

aa

BUSY
STANDARD

BUSY: BUSY/NO RESPONSE




TRANSMISSION VERIFICATION REPORT

TIME
NAME
FAX
TEL

DER# &

: 18/15/2018 89:25

: VIKING CONSTRUCTION
: 9168525533

: 9168525530

BROABYE48373

DATE, TIME
FaAX NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18415 A9t 25
14883453869
00:00: 88

aa

BUSY
STANDARD

BUSY: BUSY/NO RESPONSE




BROADCAST REPORT

TIME : 18/15/2p18 B89:5@
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROABJ424689
PAGE(S) a3
DATE TIME Fax NO. /NAME DURATION PAGE(S) RESULT COMMENT
18/15 | ©9:29 | 19897527830 81:29 a3 oK
18/15 | 89:31 | 15593746470 B8l:36 a3 oK
18/15 | ©9:33 | 17148217860 b a3 0K ECM
1A/15 | @9:35 | 13186682040 B1:28 a3 oK
18/15 | @9:37 | 17146463638 46 a3 OK ECM
18/15 | B9:38 | 19255243084 Bl:20 a3 oK
18/15 | @9:48 | 192537362088 Al: 28 a3 oK
19/15 | @9:41 | 16615548114 g1:21 a3 oK
18/15 | #9:43 | 16617228308 @1:16 a3 oK ECM
18/15 | ©9:45 | 15387439352 8l1:20 a3 oK
18/15 | B9:47 | 15598342064 55 a3 OK ECM
18/15 | @9:49 | 17148938345 AlLE23 B3 OK

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION

CV : COVERPAGE
PC : PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME : 18/15/2@18 @A9:38
NAME : VIKING CONSTRUCTION
Fax : 9168525533

TEL : 9168525538

SER. # : BROABJ424689

DATE, TIME 18715, 79329
Fax NO. /NAME 19997527898
DURATION a@:81: 29
PAGE(S) a3

RESULT oK

CHECK READABILITY OF TRANSMITTED PAGE(S) 81

MODE STANDARD

CONSTRUCTION COMPANY

“7 PO, Bax 1308 Rancho Cordeva, CA 95741-1508 Phone (916) 852-5530 Fax (916) §32-3533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

*» Owner: Caltrans

o Project: CALTRANS 06-0H2004

s Location: Tulare County, CA

¢ Engineer’s Estimate:  $9,300,000

We invite and cncourage responsible participation of DBE, and selicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS.
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE
(PAINT). CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM. FORTABLE CHANGEABLE MESSAGE SIGN (LS). TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING. TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REFORT.WATER QUALITY

AATRIFT AT TIFTANA i AlsrfAmsis  Mos smr FisTmm e (0w




BROADCAST REPORT

TIME : 18/15/2018 18:85
NAME @ VIKING CONSTRUCTION
FaX @ 9168525533
TEL : 9168525538
SER. # : BROASV548973
PAGE(S> 83
DATE TIME Fax NO. /NAME DURATION PAGE(S) RESULT COMMENT
18/15 | 89:36 | 19164633841 Bl:2@ a3 oK
18/15 | @9:38 | 15182343131 pl:18@ a3 oK ECM
18/15 | B9:48 | 18583453737 BIs22 a3 oK
18/15 | 89:42 | 17689558568 A1:18 a3 OK ECM
18/15 | ©9:45 | 16194289123 Ba ag BUSY
18/15 | 839:46 | 15597322684 81325 a3 OK ECM
18/15 | 1B:84 | 14152859611 50 a NG ECM

BUSY: BUSY/ND RESPONSE
NG : POOR LINE CONDITION

CV : COVERPAGE
PC : PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME
NAME
FAx
=5

SER. # &

: 1@/15/2818 18:85

: VIKING CONSTRUCTION
: 9168525533

1 9168525538

BROASV548373

DATE, TIME
Fax NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18/15 1@:84
14152859011
p@: Ba: 50

4}

NG
STANDARD
ECM

NG: POOR LINE CONDITION




TRANSMISSION VERIFICATION REFORT

TIME
NAME
Fax
TEL

GER. S :

18/15/20818 89:45

. VIKING CONSTRUCTION
. 9168525533
. 9168525530

BROASWS548973

DATE, TIME
Fax NO. /NAME
DURATION
PAGE(S>
RESULT

MODE

18/15 89:45
161942@9123
@@: pa: Bo

5]}

BUSY
STANDARD

BUSY: BUSY/ND RESPONSE




BROADCAST REPORT

TIME : 18/15/2818 13:28
NAME : VIKING CONSTRUCTION
Fax @ 9168525533

TEL : 9168525538

SER.# : BROABJ424589

PAGE (S) a3
DATE TIME Fas ND. /NAME DURATION PAGE (S) RESULT COMMENT
18/15 | 11:87 | 15183503088 a1:16 a3 oK ECM
18/15 | 11:11 | 15598467618 @l: 34 a3 0K
18/15 | 11:13 | 15593250768 46 a3 oK ECM
18/15 | 11:14 | 15592941463 91:15 a3 oK ECM
18/15 | 11:16 | 17878251769 49 a3 0K ECM
18715 | 11:18 | 17753315183 @1:17 a3 oK ECM
18/15 | 11:28 | 17@72538131 al:34 a3 oK
18/15 | 11:22 | 19256344333 58 a3 oK ECM
18/15 | 11:3@ | 19893933363 A1: 08 a3 oK ECM
18/15 | 12:85 | 16615877338 ae ae BUSY
18/15 | 12:49 | 13187561247 38:11 al NG ECM
18/15 | 13:28 | 15593578851 ae ae BUSY
18/15 | 13:20 | 16618729833 ae Ba BUSY

BUSY: BUSY/NO RESPONSE
NG : PODR LINE CONDITION
CV : COVERPAGE

PC : PC-FAX




TRANSMISSION VERIFICATION REPORT

TIME : 1@8/15/2818 13:19
NAME : VIKING CONSTRUCTION
FAX : 9168525533

TEL . : S168525530

SER. # : BROABJ424E689

DATE, TIME 1840s 1248
FAX NO. /NAME 13187561247
DURATION 80:308:11
PAGE(S) gl
RESULT NG
MODE STANDARD

ECM

NG: POOR LINE CONDITION

CONSTRUCTION COMPANY

[O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 352-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEFARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

* Owner: Caltrans

e Project: CALTRANS 06-0H2004

» Location: Tulare County, CA

o Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS.
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRATFIC STRIPE
(PAINT). CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY - ALTERNATIVE CRASH CUSITION SYSTEM. PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAI. REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATE.R QUALITY MONITORING REPORT,WATER QUAL[TY

ARMRITTAT MITTHATYT AT ATR e eFT FALTAT Y AST TATIN SATIF csses o Sesms mmmss—em s semem s 4 meme o mm—mn o smeme




TRANSMISSION VERIFICATION REPORT

TIME : 18/15/2018 13:2@
NAME : VIKING CONSTRUCTION
FAX : 9168525533

TEL : 916852553@

SER. # : BROABJ424689

DATE, TIME 18/15 13:28
Fax NO. /NAME 15593570851
DURATION 90: 00: a8
PAGE (S) aa

RESULT BUSY

MODE STANDARD

BUSY: BUSY/NO RESPONSE

CONSTRUCTION COMPANY

0. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

e Owner: Caltrans
o Project: CALTRANS 06-0H2004
o Location; Tulare County, CA

e Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS.,
TRAFFIC CONTROL SYSTEM. TEMPORARY PAVEMENT MARKING (PAINT). TEMPORARY TRATFIC STRIPE
(PAINT), CHANNELIZER (SURFACE MOUNTED). TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ' ALTERNATIVE CRASH CUSITION SYSTEM. PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT.TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT.WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIFE

AIAZADOATIC WIACTEY TRTATIG VIAAS MTEOTT TINRTY AW e marsy sravase s smAT sTmEr ve




TRANSMISSION VERIFICATION REPORT

TIME : 18/15/2@18 13:28
NAME @ VIKING CONSTRUCTION
FAX : 9168525533

TEL : 9168525538

SER. # : BROABJ424689

DATE, TIME 18415 13128
FAX NO./NAME 16618729899
DURATION A0 6a: 6o
PAGE (S aa

RESULT BUSY

MODE STANDARD

BUSY: BUSY/NO RESPONSE

CONSTRUCTION COMPANY

/1.0, Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEFARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

e Owner: Caltrans .

e Project: CALTRANS 06-0H2004

e Location: Tulare County, CA

e Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or matetial
quotation for the following types of work:

LEAD COMPLIANCE PLAN. PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM. TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRATFIC STRIPE
(PAINT). CHANNELIZER (SURFACE MOUNTED). TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS). TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY - ALTERNATIVE CRASH CUSITION SYSTEM. PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAI. REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT.WATER QUALITY
ANNUAL REPORT. ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE




TRANSMISSION VERIFICATION REPORT

TIME : 18/15/2818 12:85
NAME : VIKING CONSTRUCTION
FAX : 9168525533

el : 9168525530

SER. # : BROABJ42d4BBS

DATE, TIME 18/15 12:85
Fax NO. /NAME 16615877338
DURATION Ba: 6a: Be
PAGE(S) ae

RESULT BUSY

MODE STANDARD

BUSY: BUSY/ND RESPONSE

CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

* Owner: Caltraﬁs

e Project: CALTRANS 06-0H2004

o Location: Tulare County, CA

o Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN. PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM. TEMPORARY PAVEMENT MARKING (PAINT). TEMPORARY TRATFIC STRIPE
(PAINT). CHANNELIZER (SURFACE MOUNTED). TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEARLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ' ALTERNATIVE CRASH CUSITION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN., STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT.WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE




BROADCAST REPORT

TIME : 18/15/2P18 11:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533

TEL : 9168525538

SER. # : BROASV548973

PAGE(S) 83
DATE TIME FAX NO. /NAME DURATION PAGE (S) RESULT COMMENT
18415 | 11:15 | 12097222207 @2:38 a3 OK
18/15 | 11:18 | 15594317948 A1:24 a3 0K
18/15 | 11:2@ | 18854618853 2 e U 83 Ok ECM
18/15 | 11:23 | 12098470586 aa aa BUSY
18/15 | 11:23 | 15309268458 A1:48 a3 OK
18/15 | 11:26 | 15594785213 aa 4[4} BUSY
18/15 | 11:27 | 15594562843 a1:83 a3 OK ECM
18/15 | 11:28 | 14356348588 91:16 a3 oK ECM
18/15 | 11:31 | 155387633408 Bl:l2 a3 oK ECM
18/15 | 11:33 | 17877683386 58 a3 oK ECM
18/15 | 11:35 | 15599244826 a1:25 a3 oK
18/15 | 11:41 | 17145284027 Bl:16 a3 oK ECM
18/15 | 11:43 | 18188582338 al1:81 a3 oK ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION
CV : COVERPAGE

PC : PC-FaX




TRANSMISSION WVERIFICATION REPORT

TIME
NAME
Fax
TEL

SER. # :

18/15/2818 11:23

. VIKING CONSTRUCTION
: 9168525533

9168525538
BROASV548973

DATE, TIME
Fax NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18716 11123
12898478586
00: 00: 86

ae

BUSY
STANDARD

BUSY: BUSY/ND RESPONSE




TRANSMISSION VERIFICATION REPORT

TIME
NAME
FAx
TEE

SER. # :

: 18/15/2018 11:26

1 VIKING CONSTRUCTION
: 9168525533

: 9168525538

BROASV548373

DATE, TIME
Fax NO. /NAME
DURATION
PAGE(S)
RESULT

MODE

18415 .11:26
15594785213
00: 08: e

J4]4]

BUSY
STANDARD

BUSY: BUSY/NO RESPONSE




Jennx Voong '

om: Mail Delivery System <Mailer-Daemon@mx28.antispamcloud.com>
b jgonzalez@grandbridgeinc.com; smourtada@grandbridgeinc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

jgonzalez@grandbridgeinc.com

smourtada@grandbridgeinc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..



Jenny Voong

om: Microsoft Outlook
K Heirandson@comcast.net
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..



Jennx Voong

am: Mail Delivery System <MAILER-DAEMON@theemaillaundry.net>
wO: maryjoa@mjavila.com; projects@mjavila.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

maryjoa@mjavila.com

projects@mijavila.com

Subject: Route 201 Improvements Bid Date: 10.30.18
%

Message Headers



Jenny Voong

e e e———————————

m: postmaster@NETORG1404795.onmicrosoft.com
L0l kelly@perezasphalt.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

kelly@perezasphalt.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..



Jennz Voong

m: Mail Delivery Subsystem <MAILER-DAEMON@mail36c40.carrierzone.com>
e jack@interwestpacific.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...



Jennz Voonﬂ

am: postmaster@outlook.com
O tcoleman2009@hotmail.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

tcoleman2009@hotmail.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...



Jennz Voong

m: postmaster@baleseng.com
K flyhigh@baleseng.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

flyhigh@baleseng.com

Subject: Route 201 Improvements Bid Date: 10.30.18
P

Route 201
Improvements ...



Jenny Voong

= — —
om: postmaster@hollinsconsult.com
O ghollins@hollinsconsult.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

ghollins@hollinsconsult.com

Subject: Route 201 Improvements Bid Date: 10.30.18

o P
E
ot

Route 201
Improvements .



Jennx Voong

om: postmaster@hillsidedrilling.com
10: cheryl@hillsidedrilling.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

cheryl@hillsidedrilling.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..




Jenny Voont_;

#

om: postmaster@outlook.com
w0l massx6@hotmail.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

massxb@hotmail.com

Subject: Route 201 Improvements Bid Date: 10.30.18

\ /1
ol

Route 201

Improvements ...

10



Jennx Voonﬂ

om: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib53.myregisteredsite.com>
e juan@baylinecutting.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

juan@baylinecutting.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..

11



Jennx Voong

Trom: Cheryl <Cheryl@hillsidedrilling.com>

_ent: Tuesday, October 09, 2018 11:18 AM

To: Jenny Voong

Subject: Automatic reply: Route 201 Improvements Bid Date: 10.30.18
Hello,

I'm currently out of the office. Returning on Monday 10/15/18.
Should you require immediate assistance, please call our office at 510-234-6532.

Thank you,
Cheryl
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Jennz Voong

Tom: postmaster@outlook.com

Gk jtonyvaldez@hotmail.com

Sent: Tuesday, October 09, 2018 11:18 AM

Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

jtonyvaldez@hotmail.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Imprevements ..
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Jennx Voong

om: postmaster@outlook.com
) massx2@hotmail.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

massx2@hotmail.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jennx Voong

om: postmaster@hillsidedrilling.com
02 lori@hillsidedrilling.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

lori@hillsidedrilling.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements .
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Jennx Voong

om: postmaster@straightstripe.com
-0 kcheever@straightstripe.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

kcheever@straightstripe.com

Subject: Route 201 Improvements Bid Date: 10.30.18

\ -

Route 201
Improvements ...
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Jenny Voong

e e e am———

om: Microsoft Outlook
-0: acmlighting@sbcglobal.net; sernaconstruction@sbcglobal.net;
trafficloops@sbcglobal.net
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

acmlighting@sbcglobal.net (acmlighting@sbcglobal.net
sernaconstruction@sbcglobal.net (sernaconstruction@sbcglobal.net)
trafficloops@sbcglobal.net (trafficloops@sbcglobal.net)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements .,
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Jennx Voong

om: postmaster@outlook.com
. taylorjane03@hotmail.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

taylorjiane03@hotmail.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

#

om: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib22.myregisteredsite.com>
.0t RobertPuga@concutint.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: : Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

RobertPuga@concutint.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements .
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Jennx VoonE

om: Microsoft Outlook
0! scabaj@etssys.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

scabaj@etssys.com (scabaj@etssys.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

—

Route 201
Improvements ..
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Jenny Voong

— S=SS————
om: Microsoft Outlook
V00 tshaka@toureassociates.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

tshaka@toureassociates.com (tshaka@toureassociates.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

om: postmaster@burtchconstruction.com
08 estimator@burtchconstruction.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

estimator@burtchconstruction.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Imprevements ..
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Jenny Voong

S ———— LS SES a—— = —————
om: Microsoft Outlook
" ashley@mahaffeydrilling.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

ashley@mahaffeydrilling.com (ashley@mahaffeydrilling.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jennz Voonﬂ

om: postmaster@outlook.com
.} cgoconst2@msn.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

cgoconst2@msn.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..,
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Jenny Voong

2m:

Sent:
Subject:

Microsoft Outlook

syncnetworks@gmail.com; burkebid@gmail.com; dbe.reinforcing@gmail.com;
DIRDYDEEDZDUMPING @GMAIL.COM; DAVEtrucksweep@gmail.com;
jcardenasinc@gmail.com; fletcherconstruction5106 @gmail.com;
chuymagallanez@gmail.com; meroecorp@gmail.com; valdez05@gmail.com;
oliverconst.engi@gmail.com; RAMINHACONSTRUCTION@GMAIL.COM; rdltrucking45
@gmail.com; 1988mrivas@gmail.com; rollnrockcon@gmail.com;
dovaliconstruction@gmail.com; westpacificelectricco@gmail.com

Tuesday, October 09, 2018 11:18 AM

Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the

destination server:

syncnetworks@gmail.com (syncnetworks@gmail.com)

burkebid@gmail.com (burkebid

mail.com

dbe.reinforcin mail.com (dbe.reinforcin mail.com

DIRDYDEEDZDUMPING@GMAIL.COM (DIRDYDEEDZDUM PING@GMAIL.COM)
\VEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

icardenasinc@gmail.com (jcardenasinc@gmail.com

fletcherconstruction5106@gmail.com (fletcherconstruction5106@gmail.com

chuymagallanez@gmail.com (chuymagallanez@gmail.com

meroecor mail.com (meroecor

valdez05@gmail.com (valdez05

mail.com

mail.com

oliverconst.engi@gmail.com (oliverconst.engi@gmail.com

RAMINHACONSTRUCTION@GMAIL.COM (RAMINHACONSTRUCTION@GMAIL.COM)

rdltrucking45@gmail.com (rdltrucking45@gmail.com

1988mrivas@gmail.com (1988mrivas@gmail.com

rollnrockcon@gmail.com (rollnrockcon@gmail.com

dovaliconstruction@gmail.com (dovaliconstruction@gmail.com

istpacificelectricco@gmail.com (westpacificelectricco@gmail.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

25
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Jenny Voong

om: postmaster@milleregco.com
.0: john@finegradeinc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

john@finegradeinc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...
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Jenny Voong

#

om: ‘ Microsoft Outlook
b toni.medina@att.net
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

toni.medina@att.net (toni.medina@att.net

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

i —
“om: Microsoft Outlook
2t dnielson@nielsoninc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...
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Jennz Voong

om: postmaster@blackstoneasphalt.com
£ lindy@blackstoneasphalt.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

lindy@blackstoneasphalt.com

Subject: Route 201 Improvements Bid Date: 10.30.18
Route 201
Improvements ...
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Jenny Voong

e
Tom: Microsoft Qutlook
a: vb@Ilafirmainc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

vb@lafirmainc.com (vb@lafirmainc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong i

postmaster@blackstoneasphalt.com

m:
. info@blackstoneasphalt.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

info@blackstoneasphalt.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

m: Microsoft Outlook
Ol Moronia@acefencecompany.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Moronia@acefencecompany.com ( Moronia@acefencecompany.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

o

Route 201
Improvements .
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Jenny Voong .

om: postmaster@MBEMEX.com
.0: estimating@mbemex.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

estimating@mbemex.com

Subject: Route 201 Improvements Bid Date: 10.30.18

T" =,

Route 201
Improvements ..
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Jenny Voong _

s == e ———
‘om: Microsoft Outlook
. H estimating@velardeconcreteinc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

estimating@velardeconcreteinc.com (estimating@velardeconcreteinc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

om: Microsoft Outlook
ot tcervantes@newlandentities.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

tcervantes@newlandentities.com (tcervantes@newlandentities.com

Subject: Route 201 Improvements Bid Date: 10.30.18

A

R

Route 201
Improvements ..
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Jenny Voong

— ——
om: Microsoft Outlook
O cbenites@verizon.net
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

cbenites@verizon.net (cbenites@verizon.net)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

om: postmaster@csg-web.com
. 1 shelli@csg-web.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

om: Microsoft Outlook
«0: carole@cegreeninc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

carole@cegreeninc.com (carole@cegreeninc.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...
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Jenny Voong

‘om: Microsoft Outlook
e H Ferry@DecoPaveCorp.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Ferry@DecoPaveCorp.com ( Ferry@DecoPaveCorp.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

‘om: Microsoft Outlook
.08 gusto@caliconcrete.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

usto@caliconcrete.com (gqusto@caliconcrete.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

‘om: Microsoft Outlook
w0} inesseoane@fcs-ssp.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenn! Voong

om: Microsoft Outlook
03 cplum@pcnconstructioninc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

cplum@pcnconstructioninc.com (cplum@pcenconstructioninc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

N A

Route 201
Improvements ...
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Jenny Voong

om: Microsoft Outlook
vO? davidscott@gvni.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..



Jenn! Voong

om: Microsoft Outlook
10: Daryl@abslconstruction.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

Daryl@abslconstruction.com (Daryl@abslconstruction.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..

45



Jenny Voong

e =S == — e
Trom: Microsoft Outlook
- robin@rockinrinc.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

robin@rockinrinc.com (robin@rockinrinc.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

R F,

Route 201
Imprevements ...
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.lennz Voong

“om: Microsoft Outlook

- rachellehicks@mcculloughconstructioninc.com

Sent: Tuesday, October 09, 2018 11:18 AM

Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server: :

rachellehicks@mcculloughconstructioninc.com ( rachellehicks@mcculloughconstructioninc.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...
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Jenn! Voong

Trom: Microsoft Outlook

) david.soto@quantumconstructionco.com

Sent: Tuesday, October 09, 2018 11:18 AM

Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

david.soto@quantumconstructionco.com (david.soto@guantumconstructionco.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

Tom: Microsoft Outlook

= jsekhon@hubcitytruckingllc.com

Sent: Tuesday, October 09, 2018 11:18 AM

Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

isekhon@hubcitytruckingllc.com (isekhon@hubcitytruckinglic.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ...
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Jennx Voong

Trom: Microsoft Outlook

- grs@globalroadsealing.com

Sent: Tuesday, October 09, 2018 11:18 AM

Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

grs@globalroadsealing.com (grs@globalroadsealing.com)

Subject: Route 201 Improvements Bid Date: 10.30.18
i

Route 201
Improvements .
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Jennz Voong

m: Microsoft Outlook
= X wegrindasphalt@aol.com; deensgroup@aol.com; dfmcampos@aol.com;
rogersjefdor@aol.com; agarcialna@aol.com; wallacestr@aol.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements  Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

wegrindasphalt@aol.com (weg rindasphalt@aol.com)

deensgroup@aol.com (deensgroup@aol.com
dfmcampos@aol.com (dfmcampos@aol.com)
rogersjefdor@aol.com ( rogersjefdor@aol.com)
agarcialna@aol.com (agarcialna@aol.com)
wallacestr@aol.com (wallacestr@aol.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

s

Route 201
Improvements ...
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Jennz Voong

om: Microsoft Outlook
= frew.kotisso@ffkmengineering.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

frew. kotisso@ffkmengineering.com (frew.kotisso@ffkmengineering.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..,
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Jennz Voong

om: postmaster@krcsafety.com
w2 garyc@krcsafety.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Delivered: Route 201 Improvements  Bid Date: 10.30.18

Your message has been delivered to the following recipients:

garyc@krcsafety.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jennx Voong

om: Microsoft Outlook
K deni@sti.net
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

deni@sti.net (deni@sti.net

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jennz Voong

om: Microsoft Outlook
N jsgarcia21@yahoo.com; MonSLee@yahoo.com;
precisiongradingandpaving@yahoo.com; msario@yahoo.com;
odysseyblasting@yahoo.com
Sent: Tuesday, October 09, 2018 11:18 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

jsgarcia21@yahoo.com (jsgarcia21@yahoo.com

MonSLee@yahoo.com (MonSLee@yahoo.com

recisiongradingandpavin ahoo.com (precisiongradingandpavin ahoo.com
msario@yahoo.com (msario@yahoo.com

odysseyblastin ahoo.com (odysseyblastin ahoo.com

Subject: Route 201 Improvements Bid Date: 10.30.18
%

Route 201
Improvements ...
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Jennx Voong

om: Microsoft Outlook
= josie@fresnoconcreteconst.com; ray@fresnoconcreteconst.com
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

josie@fresnoconcreteconst.com (josie@fresnoconcreteconst.com)

ray@fresnoconcreteconst.com (ray@fresnoconcreteconst.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong_

—— e e el

m: ' Microsoft Outlook
1Ol sam@lucascompany.com
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

sam@lucascomgany.com (sam@l|ucascempany.com)

Subject: Route 201 Improvements Bid Date: 10.30.18

—

[N

Route 201
Improvements ..
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Jenny Voong

— == e ]
om: Microsoft Outlook
3 estimating@eaglerock.us
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

estimating@eaglerock.us (estimating@eaglerock.us

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenn! Voong

m: postmaster@dawson-mauldin.com
5 sandradawson@dawson-mauldin.com
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Delivered: Route 201 Improvements Bid Date: 10.30.18

Your message has been delivered to the following recipients:

sandradawson@dawson-mauldin.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenny Voong

#

am: Microsoft Outlook
-: info@jcardenasinc.com
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

info@icardenasinc.com (info@jcardenasinc.com

Subject: Route 201 Improvements Bid Date: 10.30.18

Route 201
Improvements ..
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Jenn! Voong

om: Microsoft Outlook
rO? alex.singh@dreambuildercorp.com
Sent: Tuesday, October 09, 2018 11:17 AM
Subject: Relayed: Route 201 Improvements Bid Date: 10.30.18

Delivery to these recipients or groups is complete, but no delivery notification was sent by the
destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Route 201 Improvements Bid Date: 10.30.18
&

Route 201
Improvements ...
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Yo

“|BOTTOM DUMP TRUCK

A trucking business primarily involved in unloading their
payload by opening gates on the bottam of the bed. Internal
bed walls are sioped to direct the entire payload out through
the opened gates.

NO LICENSE REQUIRED

. e LY
484220 - Specialized Freight Trucking, Local
484230 - Specialized Freight Trucking, Long Distance

END DUMP TRUCK

A trucking business that specializes in hauling and dumping
their payload by raising the front end and letting the
payload slide down the bottom of the bed and out the back
throuah the tallnate E

NO LICENSE REQUIRED

484220 - Specislized Freight Trucking, Local
484230 - Specialized Freight Trucking, Long Distance

C9605

FLAT BED TRUCKING

A trucking business that uses a truck or trucks that has an
entirely flat, level 'bed’ body with no sides or roof. This
allows for quick and easy loading of goods, and
consequently they are used to transport heavy loads that
are not delicate or vulnerable to precipitation, such as
construction equipment, and also for abnormal loads that
require more space than is available on a closed body.

NO LICENSE REQUIRED

484220 - Specialized Freight Trucking, Local
484230 - Specialized Freight Trucking, Long Distance

9632

HAZARDOUS SUBSTANCE REMOVAL

* |labeling of waste for the purposes of transport

This U.S. industry comprises establishments primarily
engaged in collecting and/or hauling hazardous waste within
a local area and/or operating hazardous waste transfer
stations. Hazardous waste collection establishments may be
responsible for the identification, treatment, packaging, and

Hazardous Substance Removal
Certification (HAZ) - CSLB

562112 - Hazardous Waste Collection

C9633

HAZARDOUS WASTE TRUCKING

This industry comprises establishments primarily engaged in
providing long-distance specialized trucking. These
establishments provide trucking between metropolitan areas
that may cross North American country borders.

Hazardous Substance Removal
Certification (HAZ) - CSLB

484230 - Specialized Freight (except Used Goods) Trucking,
Long-Distance
562112 - Hazardous Waste Collection

C9609

STREET SWEEPING TRUCK

A trucking business that owns a truck with a water tank,
sprayer and broom that specializes in removing and
lnasenina dehris from roadwavs.

NO LICENSE REQUIRED

488490 - Other Support Activities for Road Transportation

\

C960

SUPER 10 DUMP TRUCK

A trucking business that owns one Super 10 wheel (4 axle)
end dump truck

NO LICENSE REQUIRED

484220 - Specialized Freight Trucking, Local
484230 - S i i istan

C9603

TRANSFER DUMP TRUCK

A trucking business that owns a 10 wheel end dump truck
and transfer trailer

NO LICENSE REQUIRED

484220 - Specialized Freight Trucking, Local
484230 - Specialized Freight Trucking, Long Distance

@774/_
F

TRUCKER

The firm must own one truck. These long-distance general
freight truckload carrier establishments provide full truck
mor

NO LICENSE REQUIRED

484110 - General Freight Trucking, Local
484121 - General Freight Trucking, Long-Distance

9606

WATER TRUCK

vement of freioht {rom oroin to destination
A trucking business specializing in operating a water truck at
a construction site on dirt, providing assistance during fires

and re:

NO LICENSE REQUIRED

484220 - Specialized Freight Trucking, Local
484230 - Specialized Freight Trucking, Long Distance

Truckers Transportation
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ASPHALT SUFPLIER(EULK ITEM)

the merchant wholesale distribution of stone, cement; lime,
construction sand, and gravel; brick; asphait and concrete
mixtures; and/or concrete, stane, and structural clay
products.

gédnn

NO LICENSE REQUIRED - Must own and operate
distribution equipment to supply bulk materials.
Supplementing of own equipment to be on long term
lease, not ad hoc.

4 Ml b B e s SRR i
423320 - Brick, Stone, and Related Construction

Material Merchant Wholesalers

as home centers, paint and wallpaper stores, and hardware
stores) primarily engaged in retailing specialized lines of
new building materials, such as lumber, fencing, glass,
donrs_nlumbing fixtures and sunolies i

FILINGS SUPPLIER

CO651 CONCRETE & CEMENT SUPPLIER(BULK This industry comprises establishments primarily engaged In |[NO LICENSE REQUIRED - Must own and operate 423320 - Brick, Stone, and Related Construction
1TEM) the merchant wholesale distribution of stone, cement, lime, |distribution equipment to supply bulk materials. Material Merchant Wholesalers
construction sand, and gravel; brick; asphalt and concrete  |supplementing of own equipment to be on long term
mixtures; and/or concrete, stone, and structural clay lease, not ad hoc. -
products.
C0680 FENCING SUPPLIER This industry comprises establishments (except those known [NO LICENSE REQUIRED - Must possess a warehouse  [444190 - Other Building Material Dealers

and have inventory (not just token amounts or
catalogued) and be open to public.

the merchant wholesale distribution of products of the
primary metals industries. Service centers maintain
inventory and may perform functions, such as sawing,
shearing, bending, leveling, cleaning, or edging, on a
custom basis as part of sales transactions.

C0649 This industry comprises establishments primarily engaged in [NO LICENSE REQUIRED - Must possess a warehouse  [423320 - Brick, Stane, and Related Construction
the merchant wholesale distribution of column of wood or  |and have inventory (not just token amounts or Material Merchant Wholesalers
steel or concrete that is driven into the ground to provide catalogued) and be open to public. .
suppart for a structure
0625 SAND & GRAVEL SUPPLIER (BULK ITEM) |This industry comprises establishments primarily engaged in |[NO LICENSE REQUIRED - Must own and operate 423320 - Brick, Stone, and Related Construction
the merchant wholesale distribution of stone, cement, lime, |distribution equipment to supply bulk materials. Material Merchant Wholesalers
construction sand, and gravel; brick; asphalt and concrete  |Supplementing of own equipment te be on long term
mixtures; and/or concrete, stone, and structural clay lease, not ad hoc.
products.
C0655 STEEL SUPPLIER This industry comprises establishments primarily engaged in [NO LICENSE REQUIRED - Must own and operate a 423510 - Metal Service Centers and Other Metal

distribution equipment; supplementing of own
equipment to be on long term lease, not ad hoc.

Merchant Wholesalers

Construction Supphier
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INSPECTION SERVICES

All work involved in construction engineering and inspection of contract
items performed by the contractor, including inspection of Change Order
items, monitoring the contractor's compliance with Federal, State and
local agencies regulations, preparing quantity calculations, reviewing
engineering shop drawings, checking falsework plans and calculations,
contract administration work and all work related to complete the
construction projects. i

b 2 ; P A AR e
Professional Engineer - California Board for
Professional Engineers, Land Surveyors, &
Gealogists

541330 - Engineering Services

construction sites to prevent storm water runoffs from being
contaminated

C8713 CONSULUTANT, ENVIRONMENTAL  |Provides advice and assistance to businesses and other organizations on |NO LICENSE REQUIRED 541620 - Environmental Consulting Services
environmental issues, such as the control of environmental )
contamination from pollutants, toxic substances, and hazardous
materials.

CB790 ENVIRONMENTAL - The source of most outdoor noise is construction and transportation NO LICENSE REQUIRED 541620 - Environmental Consulting Services

ACOUSTIC/NOISE STUDIES |systems, including motor vehicle, aircraft and raifl noise. Revolves around
the generation, propagation and reception of mechanical waves and
vibrations.
C8794 ENVIRONMENTAL - WATER |Relates to water bodies such as lakes, rivers, and oceans. Water quality |California Environmental Protection Agency- 541620 - Environmental Consulting Services
QUALITY standards for surface waters vary significantly due to different Water Resources Control Board
environmental conditions, ecosystems, and intended human uses.

CB760 LAND SURVEYOR One skilled in land measurement. Surveyors who set up boundaries must{Land Surveyor - California Board for 541990 - All Other Professional, Scientific and Technical

be licensed by the State in which they work. Professional Engineers, Land Surveyors, & Services
> Geoloaists ‘

CB851 LEAD COMPLIANCE Prepare a work plan to prevent or minimize worker exposure to lead, Industrial Hygienist 541620 - Environmental Consulting Services
while handling and managing earth material, plant debris, traffic stripe
residue and pavement marking containing lead.

c8723 MATERIAL TESTING SERVICES This industry comprises establishments primarily engaged in performing |California Test Methods Certification - Caltrans [541380 - Testing Laboratories
physical, chemical, and other analytical testing services, such as
calibration testing, geotechnical testing, nandestructive testing. The
testing may occur in a laboratory or on-site. .

C8B52 SWPPP PLANNING Develops and implements a storm water pollution prevention plan on Q5P/QSD Certification 541620 - Environmental Consulting Services

Professional Services



[AGGREGATE BASE

Used ln madways as a base course for cement pads and foundations,

and as backfill material for underground pipelines and other utilities.

c-12 Earthwork & Pavlng OR
A-General Engineer - CSLB

- i38§10 - Site Preparation Contractors

2501 AGGREGATE SUB BASE Normally the lowest layer in the structural section. C-12 Earthwork & Paving OR 238910 - Site Preparation Contractors
A-G - CSLB -
C5301 AIR-BLOWN MORTAR Lining ditches and channels, paving slopes, and other similar features |C-8 Concrete Contractor OR A- General Engineer [238110 - Poured Concrete Foundation and Structure
with shotcrete. Shotcrete consists of concrete or mortar - CSLB Contractors
noeumatically aonlied onta a surface
C7218 AIR-BLOWN MORTAR (SLOPE PAVING) Use of shotcrete to control and prevent erosion of the slopes and A- General Engineer, C-8 Concrete Contractor 238110 - Poured Concrete Foundation and Structure
waterways. OR Cantractors
D-6 Concrete Related Services - CSLB
C6200 ALTERNATIVE PIPE CULVERT Consists of furnishing and installing or constructing alternative C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
culverts as shown on the plans or as directed by the Engineer. ___ |General Engineer - CSIB Structures Construction
C9869 5SBEST 0OS REMOVAL/ABATEMENT A licensed contractor or an employee takes an asbestos exam. If they [ASB- Asbestos Abatement Certification- CSLB 562910 - Remediation Services
pass, they become a "qualifier” for the license. The CSLB will place  [Registered with Department of Industrial
an asbestos certification (ASB) on the contractor’s license. The ASB is |Relations Cal/OSHA and Department of Labor
useless without Cal/OSHA registration. Public and private employers
performing work on their own pmperty do not need a CSLB license,
bt da nead Cal{OSHA i
C6401 ASBESTOS-CEMENT PIPE A concrete pipe made of a mixture of portland cement and asbestos |ASB Certificate from CSLB 237110 - Water and Sewer Line and Related
fiber and highly resistant to corrosion; used in drainage systems, Structures Construction
waterworks systems, and gas lines. i
C7160 ASBESTOS-CEMENT SEWER PIPE A concrete pipe made of a mixture of portland cement and asbestos |C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
fiber and highly resistant to corrosion; used in drainage, waterworks, |General Engineer - CSLB Structures Construction
and systems
C3901 ASPHALT CONCRETE Furnishing and mixing aggregate and asphalt binder at a central C-12 Earthwork & Paving OR 237310 - Highway, Street, and Bridge Construction
\/ mixing plant, spreading and compacting the mixture and furnishing  |A-General Engineer - CSLB
and placi bric.
C9801 BUILDING CONSTRUCTION Assembling of infrastructure. The process of adding structure to real |B-Generat Building Contractor - CSLB 236115 - New Single-Family Housing Construction
property. (except Operative Builders
C7180 CAST TRON SEWER PIPE Includes the laying of cast-iron pipe and any other hardware C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
associated with the svstem ral i - CSILB Structures Construction
C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING Constructs, installs, and tests Cast-In-Drilled-Hole (CIDH) concrete  |D-30 Pile Driving & Pressure Foundation lacking |238910 - Site Preparation Contractors
piles in accordance with the provisions set forth in Caltrans’ Standard |Contractor OR A- General Engineer - CSLB
Soecific 49-4
C6301 CAST-IN-PLACE CONCRETE PIPE Consists of portland cement concrete placed as one piece in a C-8 Concrete Contractor OR A- General Engineer{238110 - Poured Concrete Foundation and Structure
prepared trench at the locations shown on the plans. CSLB Contractors
C2700 CEMENT TREATED BASE Mixture of aggregate material and/or granular soils combined with €-12 Earthwork & Paving OR 238910 - Site Preparation Contractors
Iportland cement and water that hardens after compaction and curing |A-General Engineer - CSLB
to form a durable paving material. Used as a pavement base for
highways, roads, streets, parking areas, airports, and materials
handlina and_starans areac
C7140 CLAY SEWER PIPE Commonly used in sewer mains. C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related

General Engineer - CSLB

Structures Construction

Contractors

%



C5900

CLEAN & PAINT STEEL

A painting and decorating contractor prepares by scraping,
sandblasting or other means and applies any of the following: paints,
papers, textures, fabrics, pigments, oils, turpentines, japans, driers,
thinners, varnishes, shellacs, stains, fillers, waxes, adhesives, water
and any other vehicles, mediums and materials which adhere by
evaporation and may be mixed, used and applied to the surfaces of
structures and the appurtenances thereto for purposes of decarating,
protecting, fireproofing and waterproofing.

C-33 Painting and Decorating Contractor - CSLB

238320 - Painting and Wall Covering Contractor

C4040

CLEAN 8 SEAL PAVEMENT JOINTS - ROUT &
SEAL CRACKS

Aids in waterproofing the pavement. Joints are sandblasted and then
filled with heated sealant and may include sawing to provide a proper
surface

A- General Engineer, D-06 Concrete Related
Services-CSLB OR
-8 Concrete Contractor - CSLB

238990 - All Other Specialty Trade Contractors

C1601

CLEARING & GRUBBING

Remaving material from within the highway right of way, bridge
construction areas, road approaches, material sites, areas through
which ditches and channels are to be excavated. Shall be performed
in advance of arading oneratinne

A-General Engineering OR
C-12 Earthwork & Paving Contractor - CSLB

238910- Site Preparation Contractors

8331
\/

CONCRETE BARRIER

Divides multiple lanes on the highway also known as K-rail,

C-B Concrete Contractor - CSLB

238110 - Poured Concrete Foundation and
Structure Contractors

238120 - Structural Steel and Precast Concrete
Cantrackne

C-8 Concrete OR A- General Engineer Contractor

slopes.

C2800 CONCRETE BASE Mixture of aggregate, portland cement, water and, at the option of 238110 - Poured Concrete Foundation and Structure
t [ - CSLB Contractors
C5135 CONCRETE BLOCK & MASONRY RETAINING Fabrication and Installation of masonry component units for structural |C-29 Masonry Contractor OR A- General 238140 - Masonry Contractors
WALL load bearing and non-load bearing walls for structures and fences Engineer - CSLB
installed with or without maortar,
C7301 CONCRETE CURB & SIDEWALK- MISC Constructing concrete curbs, sidewalks, gutter depressions, island A- General Engineer, C-B Concrete Contractor 238110 - Poured Concrete Foundation and Structure
paving, curb ramps (wheelchair ramps) and driveways of the form OR Contractors
Y and dimensions shown an the nlans D-6 Concrete Related Services - CSILR
C5111 CONCRETE OVERLAY - DRILL & BOND The placing of a polyester concrete overlay with a prime coat of high- |A- General Engineer, C-8 Concrete Contractor 238110 - Poured Concrete Foundation and Structure
molecular-welght methacrylate resin to bridge decks. OR Contractors
D-6 Cancrete Related Services - CSLA
C5100 CONCRETE STRUCTURE Forms, paurs, places, finishes and installs specified mass, pavement, |C-8 Concrete Contractor OR A- General Engineer{238110 - Poured Concrete Foundation and Structure
flat and other concrete work; and places and sets screeds for - CSLB Contractors
navem ark.
C5110 CONCRETE SURFACE FINISH Operation of creating a concrete surface of a desired texture, A- General Engineer, C-8 Concrete Contractor 238110 - Poured Concrete Foundation and Structure
smoothness & durability, Finish can be strictly functional or OR Contractors
decarative, D-6 Concrete Related Services - CSLB
C7215 CONCRETED-ROCK SLOPE PROTECTION Consists of placing revetment type concreted -rock courses on the A- General Engineer, C-8 Concrete Contractor 238110 - Poured Concrete Foundation and Structure

OR
D-6 Concrete Related Services - CSIB

CONSTRUCTION AREA SIGNS

Places traffic equipment at a construction site. Places the
col i i

PC?D(
C5150

CORE CONCRETE - REPAIR BRIDGE DECK

Contractors

C-31 Construction Zone Traffic Control
Contractor - CSLB

Specializes in the coring of holes through c{:ncrete bridge members
durina the proc i i

CW

CORRUGATED METAL PIPE (CSP)

C-8 Concrete Contractor OR A- General Engineer
- CSLB ;

561990 - All other Support Services

- Is
238110 - Poured Concrete Foundation and Structure

Fabrication and construction of corrugated metal pipe (CSP) for

Confractors
238120 - Structural Steel and Precast Concrete

cond: i = Contractors
C7026 CORRUGATED STEEL PIPE ENERGY DISSIPATOR [Used for velocity reduction in culverts. C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
: i = B Structu clion
c7006 CORRUGATED STEEL PIPE INLET & RISER Riser pipes sieve out debris and allow passage of water. They also £-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
I i ral En - CSLB Structures Construction
£9828 CRANE WORK Use of a machine to lift and move loads. Must be licensed in California through National  [238990 - All Other Specialty Trade Contractors

Commission for the Certification of Crane

Operators (NCCCOY

Contractors



May be required at the entrance of culverts, always required for pond
outlets for purpuses of safety, water quality andlor maintenance.

C-42 Sanitation System Contractor OR A-
General Engineer - CSLB

237110 - Water and Sewer Line and Related
Structures Construction

|Raises, lowers, cribs, underpins, demolishes & moves structures;

€-21 Building Moving/Demalition Contractor -
CSLB

238910 - Site Preparation Contractors

luding their foundations.
Strategically placed along major roadways used to capture data for

NO LICENSE REQUIRED

561990 - All Other Support Services

C7065 DEBRIS RACK-DRAINAGE GATE
igja_g_,_ DEMOLITION

inc
Cc8608 DETECTOR
C1701

DEVELOP WATER SUPPLY
-

Installs and repairs water wells and pumps by boring, drilling,

lexcavaling, casing, cementing and cleaning to provide a supply of

uncontaminated water. Includes the following: irrigation, drainage,
water nower water sunnby. fland contral

C-57 Water Well Drilling Contractor OR
A- General Engineering Contractor - CSLB

221310 - Water Supply and Irrigation Systems

DEVELOP, TEST, DRILL, MAINTAIN WELLS

Installs & repairs water wells and pumps by boring, drilling,
excavating, casing & cementing to provide supply of uncontaminated

C-57 Well Drilling Contractor OR A- General
Engineer CSLB

213111 - Drilling Oil and Gas Wells

DITCHES EXCAVATION

water.
Generally a long narrow excavation for drainage, irrigation or burying

C-12 Earthwork & Paving OR
A-General Enaineer Contracior - CSLB

238910 - Site Preparation Contractors

DOWNDRAIN

u
Pipe designed to carry water runoff from roads and shoulders.

C-42 Sanitation System Contractor OR A~

DRAINAGE PUMPING EQUIPMENT

Installs, removes, modifies or repairs; pumps, pumping apparatus,
motors, pipe, joints and fittings, bracing, hardware, storage cabinet,
supply fan, duct work, pump house door and toals.

D-21 Machinery & Pumps - CSLB

237110 - Water and Sewer Line and Related

\Structures Construction -
238990 - All Other Specialty Trade Contractors
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DUST PALLIATIVE

Type of asphalt emulsion sprayed onto gravel roads to control dust

C-12 Earthwork & Paving Contractor OR
= CSLB

238910 - Sjte Preparation Contractors

and stop erpsion.
Placed on highways so that the pavement structure will drain.

A-General Engineering Contractor
C-42 Sanltatinn System Contractor OR A+

shall be finished as specified. The roadbed shoulders shall be
trimmed and shaped. The finished pavement shall be cleaned of all
dirt and foreign material. Materials and debris resulting from clearing
and grubhing operations not previously removed shall be disposed of.

A-General Engineer - CSLB

C6811 EDGE DRAIN 237110 - Water and Sewer Line and Related
Ge; = Structures Construction
C1970 EMBANKMENT CONSTRUCTION Constructing roadway embankments, including the preparation of the |C-12 Earthwork & Paving OR 237990 - Other Heavy and Civil Engineering
areas upon which embankment materials are to be placed; the A-General Engineer Contractor - CSLB Construction
construction of dikes within or outside the right of way.
C5124 ERECT PRECAST CONCRETE Placing/Installing premade concrete Slabs or walls, possibly with use |A- General Engineer, C-8 Concrete Contractor 238120 - Structural Steel and Precast Concrete
of a crane (which requires a certified operator). A concrete related OR Contractors
services contractor installs reusable steel concrete form sections or  |D-6 Concrete Related Services - CSLB
interlackinn nrecast navers
2030 EROSION CONTROL Used in natural areas, agricultural settings or urban environments. C-27 Landscaping OR A-General 561730 - Landscaping Services
Often implemented in conjunction with sediment controls such as EngineerContractor - CSLB
sediment basins and silt fences
y FENCING Cunsmrcts erects, alters or repairs all types of fenca corrals, runs, |B-General Building Contractor OR 238990 - All Other Specialty Trade Contractors
C-13 Fencing Contractor - CSLB
C&819 FILTER FABRIC Hnlds the engineered soil ln place and still prvevenl:s small media C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
particles, such as plant debris and fines, from entering and clogging |General Engineer - CSLB Structures Constructlon
the drainaae laver helow
C2201 HFINISHING ROADWAY Upon completion of alt construction operations, the entire roadway C-12 Earthwork & Paving OR 237310 - Highway, Street & Bridge Construction

FURNISH & DRIVE PILING

Provides a pile driving and/or caisson drilling or auger service.
Including the injection of concrete or mortar into foundations for
stahilization ournose:

D-30 Pile Driving & Pressure Foundation Jacking
Contractor OR A- General Engineer - CSLB

238910 -Site Preparation Contractors

Contractars




5120

FURNISH PRECAST CONCRETE DECK UNIT

This industry comprises establishments primarily engaged in: (1)
erecting and assembling structural parts made from steel or precast
concrete (e.g., steel beams, structural steel components, and similar
products of precast concrete); and/or (2) assembling and installing
other steel construction products (e.g., steel rods, bars, rebar, mesh,
and cages) to reinforce poured-in-place concrete. The work
performed may include new work, additions, aiterations,

C-B Concrete Contractor OR A- General Engineer
- CsLB

238120 - Structural Steel and Precast Concrete
Contractors

g}m’

GRADING

Maodification of the ground surface by cuts, fills or both.

C-12 Earthwork & Paving Contractor OR
A-Gen - CSlB

237310 - Highway, Street & Bridge Construction

Grooving/grinding the surface of asphait concrete or portland cement

neral Enaineering Contractor =
D-06 Concrete Related Services OR A- General

238990 - All Other Specialty Trade Contractors

[els]
Drainage design & control, erosion control, underground piping

C4201 GROOVE & GRIND PAVEMENT
C2000 HIGHWAY PLANTING

insta
C6815 HORIZONTAL DRAIN

Commonly used In stabilizing unsaturated residual soil slopes.

Engineer - CSLB
C-27 Landscaping OR A- General

561730 - Landscaping Services

C-42 Sanitation System Contracl:ar OR A-
: LB

237110 - Water and Sewer Line and Related

w

HYDROSEEDING

Applles seeds thmugh anv laqu!d media to any type of surface that

General Enagineer -
D-59 Hydro-seed Spraying Contractor - CSLB

Structures Construction
561730 - Landscaping Services

performing particular support activities related to timber production,
wood technology, forestry economics and marketing, and forest
protection. These establishments may provide support activities for
forestry, such as estimating timber, forest firefighting, forest pest
control, and consulting on wood attributes and reforestation.

C1980 IMPORTED BORROW nghtweight aggregate used ln r.he constmctkm of embankmmts or |C-12 Earthwork & Paving OR 237990 - Other Heavy and Civil Engineering
= el m he |A-General Enginear - CSLB Construction

C2065 IRRIGATION SYSTEM Used for dust suppfesslon, disposal of sewage. aﬂd In rninrng. Often |C-27 Landscaping OR A-General 237110 - Water and Sewer Line and Reiated
done together with drainage, which is the natural or artificial removal |EngineerContractor - CSLB Structures
of surface and sub-surface water from a given area.

C6680 JACKED CORRUGATED STEEL PIPE

C6552 JACKED REINFORCED CONCRETE PIPE Concrete pipe gets jacked under an existing roadway to reduce C-42 Sanitation System Contractor OR A- 221310 - Water, Sewage and Other Systems
damage and disruption. General Engineer - CSLB 237110 - Water and Sewer Line and Related

Structures Construction

C7041 JACKED WELDED STEEL PIPE Installation of steel pipe under an existing roadway to reduce A-General Engineering Contractor - CSLB 237310 - Highway, Street, and Bridge Construcgion
damaage and disruption

Cc7194 JUNCTION CHAMBER Converging section of a8 sewer used to facilitate the flow from one or |C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
more sewers into a main sewer. = Structures Construction

C9826 LAND SURVEYING Measures land & buildings for mapping. Professional Surveyor (P.S.)-BPELS 541370 ~ Surveying and Mapping Services

C9867 LANDSCAPING CONTRACTOR Constructs, maintains, repairs, installs, or subcontracts the C-27 Landscaping Contractor - CSLB 561730 - Landscaping Services
|development of landscape systems and facilities for public and
private gardens and other areas which are designed to aesthetically
ar functinnally imnrave the arninds.

C8604 LIGHTING Installation of street lights. C-10 Electrical Contractor - CSLB 238210 - Electrical Contractors

C2401 LIME TREATMENT Consists of mixing lime and water wrth suli and compacllng the €-12 Earthwork & Paving OR 238910 - Site Preparation Contractors

. mixture to the | |A-General Engineer - CSLB
C5701 LUMBER & TIMBER This industry comprises stabusnmenw primarily engaged in NO LICENSE REQUIRED

115310 - Support Activities for Forestry

9842

MASONRY

Construction composed of shaped or molded units, usually small
enough to be handled by one man and composed of stone, ceramic

C-29 Masonry - CSLB

brick pr tile_ cancrete. alass or adabe

238140 - Masonry Contractors

Contractors
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C8605

MESSAGE SIGNS, LIGHTING & SIGN
lLLUM!NATlON

This industry comprises establishments primarily engaged in
installing and servicing electrical wiring and equipment. Electrical
contractors included in this industry may include both the parts and
labor when performing work. Electrical contractors may perform new
work, additions, alterations, maintenance, and repairs.

C-10 Electrical Contractor - CSLB

238210 - Electrical Contractors

METAL BEAM BARRIER

Generally used for freeway or highway median applications and can
be installed with either wood or steel posts.

C-13 Fencing OR
C-32 Parking & Highway Improvement
Contraclor - CSILB

238990 - All Other Specially Trade Contractors
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METAL BEAM GUARD RAILING

Ralling at the side of a road as a safety barrier, consisting of a
horizontal bar and supports.

B-General Building Contractor OR
C-13 Fencing OR

C-32 Parking & Highway Improvement
Contractar - CSIB

238990 - All Other Specialty Trade Contractors
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MOODIFY BRIDGE ITEM

To make changes or alterations to existing bridge.

C8330 METAL RAILING A fence or barrier that consists of rails supported by posts. B-General Building Contracter 238990 - All Other Specialty Trade Contractors
\/ C-13 Fencing OR
C-32 Parking & Highway Improvement
Contrartnr - CSIB =
C.w/ MINOR CONCRETE STRUCTURE Plywood formations with concrete poured in to them. -8 Concrete Contractor OR A- General Engineer|238110 - Poured Concrete Foundation and Structure
- CSLB Contractors
€7505 MISC BRIDGE METAL PUMPING PLANT METAL Consisting of fabricated and cast metal parts involved in the C-51 Structural Steel Contractor OR A- General [238120 - Structural Steel and Precast Concrete
construction of pumping plants, including metal parts in the pump Engineer - CSLB Contractors
house, outside stairway, storage box and discharge box and the
roadway type inlet frames and grates at the pumping plant site. :
{50 MISC IRON & STEEL FRAME, COVER & GRATE Expansion joint armor in steel structures, bearing assemblies, C-51 Structural Steel Contractor OR A- General [23B120 - Structural Steel and Precast Concrete

ineer - CSLB Contractors 3
A-General Engineering OR 237310 - Highway, Street and Bridge Construction
C-12 Ea r - CSLB

6591

NON-REINFORCED CONCRETE PIPE

This industry comprises establishments primarily engaged in
operating water treatment plants and/or operating water supply
systems. The water supply system may include pumping stations,
aqueducts, and/or distribution mains. The water may be used for

drinlki raatinn _ar ather iises

C-42 Sanitation System Contractor OR A-
General Engineer - CSLB

221310 - Water, Sewage and Other Systems
237110 - Water and Sewer Line and Related
Structures Construction

0
o
N
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OBJECT MARKER

Furnishing and installing markers and delineators.

C-32 Parking & Highway Improvement

238990 - All Other Speciaity Trade Contractors

ontractor - CSLB

drilling holes through the existing pavement, injecting grout through
the holes and filling the drilled holes with mortar or concrete.

OR
D-30 Pile Driving & Pressure Foundation Jacking
Contractar - CSIB

CB40 PAINTED TRAFFIC STRIPING & MARKING Applying traffic stripes and pavement markings; recommended for C-32 Parking & Highway Improvement 237310 - Highway, Street and Bridge Construction
temporary striping or for restriping (maintaining existing stripes). Contractor - CSLB

€9854 PAINTING STRUCTURES Prepares surface by scraping, sandblasting or other means and C-33 Painting & Decorating Contractor - CSLB 238320 - Painting and Wall Covering Contractors

C8501 PAVEMENT MARKING Furnishing and placing pavement markers and constructing pavement |C-32 Parking & Highway Improvement 237310 - Highway, Street, and Bridge Construction
recesses. Contractor - CSLB 238990 - All Other Specialty Trade Contractors

3930 PAVEMENT REINFORCING FABRIC Shall be placed on existing pavement to be surfaced or between C-12 Earthwork & Paving OR 237310 - Highway, Street, and Bridge Construction
layers of asphalt concrete when the work is shown on the plans or A-General Engineer - CSLB
soecified in the special provisions. or ordered hy the Fnaineer.

C4101 PAVEMENT SUBSEALING & JACKING Filling voids beneath existing portland cement concrete pavement, by |A- General Engineer, C-8 Concrete Contractor 561990 - All other Support Services

PAVING ASPHALT (ASPHALT CONCRETE)

High quality, hot mixture of asphalt cement & well graded aggregate.

C-12 Earthwork & Paving OR

A-General Engineer - CSLB

237310 - Highway, Street, and Bridge Construction

Contractors




C3600 PENETRATION TREATMENT & PRIME COAT Initial application of liquid to absorbent surface prior to construction; |A- General Engineer, C-12 Earthwork & Paving [238390 - Other Building Finishing Contractors
possibly the first coat in a serles of applications. OR 238990 - All Other Specialty Trade Contractors
C-32 Parking & Highway Improvement
Cantractor - CSIB
C6820 PERMEABLE MATERIAL Material that allows liquid or gases to pass through. C-42 sanrtation System Contractor OR A- 237110 - Water and Sewer Line and Related
= CSLE Structures Construction
C5310 PIPE LINING (CEMENT MORTAR) The use of cement martar to seal and reinforce concrete pipe joints  |A- General Engineer, C-8 Concrete Contractor 238110 - Poured Concrete Foundation and Structure
ta prevent leakage and infiltration. ' OR Contractors
-6 Concrete Related Services - CSIA
3940 PLACE ASPHALT CONCRETE DIKE & MISC |Embankment used on roadways for controlling or holding back water |C-12 Earthwork & Paving OR 237310 - Highway, Street, and Bridge Construction
and erosion control, A= - CSLB
C1531 PLANE ASPHALT CONCRETE Cold planing is the controlled milling of pavement to restore the A-General Engineering Contractor OR 237310 - Highway, Street and Bridge Construction
i surface to a specified profile. Bumps, ruts and other surface C-8 Concrete Contractor OR
/ irregularities are removed. C-61 Limited Specialty OR
D-06 Concrete Related Services Contractor -
CSIB
C7000 PLASTIC PIPE Fabrication and construction of plastic pipe in drains, culverts, and C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
gver drains G - B Structures Construction
C4010 PORTLAND CEMENT & CONCRETE PAVEMENT Consists of constructing a pavement of portland cement concrete on  |A- General Engineer, C-12 Earthwork & Paving |238910 - Site Preparation Contractors
a prepared sub grade. OR
|C-8 Concrete Contractor - CS18
C5000 PRESTRESSING CONCRETE CAST-IN-PLACE Applying forces to a structure to deform it so that it will withstand its [C-8 Concrete Contractor OR A- General Engineer|238120 - Structural Steel and Precast Concrete
: i B Contractors
C7410 PUMPING PLANT ELECTRICAL EQUIPMENT Control, power, and metering equipment, conduit, insulated wire and Dfil- Machinery & Pumps - CSLB 238990 - All Other Specialty Trade Contractors
cable, lights, indicating lights and floor covering but does not include
nump mators
C6101 RAILROAD WORK This industry comprises establishments primarily engaged in NO LICENSE REQUIRED 488210 - Support Activitles for Rail Transportation
providing specialized services for railroad transportation including
servicing, routine repairing (except factory conversion, overhaul or
rebuilding of rolling stack), and maintainlng rail cars; loading and
lnadian cail cars: and t terminal
ca611 RAMP METERING SYSTEM Installed to restrict the total ﬂow entering the freeway. C-10 Electrical Contractor - CSLB 238210 - Electrical Contractors
3590 RECYCLE, RECLAIM ASPHALT CONCRETE Commeon method of utilizing the left over rubble when structures C-12 Earthwark & Paving OR 237310 - Highway, Street, and Bridge Construction
made of concrete are demolished or renovated. Smaller pieces of A-General Engineer - CSLB
concrete are used as aravel for new construction orojects
C5136 REINFORCED CONCRETE CRIB WALL Cells built up log cabin style from precast concrete filled with soil. C-8 Concrete Contractor OR A- General Engineer (238110 - Poured Concrete Foundation and Structure
- COLB Contractors
C650 REINFORCED CONCRETE PIPE Furnishing and installing circular or oval shaped reinforced concrete  |C-42 Sanitation System Contractor OR A- 221310 - Water, Sewage and Other Systems
3),‘ pipe ar reinforced concrete pipe arch for culverts, siphons, drains and |General Engineer - CSLB 237110-Water and Sewer Line and Related
caonduit: Structures Constriction
C7112 REINFORCED CONCRETE SEWER PIPE Includes the laying of concrete pipe and any other hardware C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
i i -~
C5201 REINFORCING STEEL Fabricates, places and ties steel mesh or steel reinforcing bars C-50 Reinforcing Steel Contractor OR A-General |238120 - Structural Steel and Precast Concrete
f (rods), of any profile, petimeter, or cross-section, that are or may be |Engineer - CSLB Contractors
used to reinforce concrete structures
C157 REMOVE BRIDGE ITEM Consists of removing existing bridges, or portions thereof, A-General Engineering OR 237310 - Highway, Street and Bridge Construction
C-12 Earthwork & Paving Contractor - CSLB
Ey‘ RESET, ADJUST ROADWAY ITEMS Maving or adjusting manholes or guard rails. Any adjustments made |C-32 Parking and Highway Improvement 561990 - All other Support Servites
to existing hiahway facilities, Coordinator - CSLE
€a829 RETAINER WALLS Walls built to keep a bank of earth from sliding or water from C-12 Earthwork & Paving Contractor - CSLB 238110 - Poured Concrete Foundation and Structure
floeding. Contractors
C5620 ROADSIDE SIGN Fabricates & installs all types of non electrical signs; including post or |D-42 Non Electrical Sign Installation OR A- 238990 - All Other Specialty Trade Contractors
nale suoported sians or attached to structures General Engineer- CSLB

Contractors



ROADWAY EXCAVATION

ICnnslst of all excavation involved in the grading and construction of
¥

C-12 Earthwork & Paving Contractor OR
A~ i tor - CSLB

23B910 - Site Preparation Contractors

[ROCK SLOPE PROTECTION

Consists of rock, concrete, concreted rock or slope paving. The type
of slope protection to be used will be designated in the Engineer's

-General Enaineering Contrac
A- General Engineer, C-12 Earthwork & Paving
OR
C-8 Cancrete Contractor - CSLB

238910 - Site Preparation Contractors
238110 - Poured Concrete Foundation and Structure
Cantractors

238110 - Poured Concrete Foundation and Structure

rect tar cel f | members

C7250 SACKED CONCRETE Removing or alleviating defects on a concrete surface by applying a  |A- General Engineer, C-8 Concrete Contractor
mixture of sand and cement to the moistened surface and rubbing OR Contractors
with a coarse material such as burlan D-6 Concrete Related Services - CSLB
C3701 SEAL COAT Application of asphaltic emulsion and screenings or an application of |C-32 Parking & Highway Improvement 238990 - All Other Specialty Trade Contractors,
a mixture of asphaltic emulsion and added water. Contractor OR
C-12 Ea a-CSLBE
Ca872 SEWER CONNECTION Fabricates and installs cesspools, septic tanks, storm drains, and C-42 Sanitation System Contractor - CSLB 237110 - Water and Sewer Line and Related
other sewage disposal and drain structures. This classification Structures Construction
includes the laying of cast-iron, steel, concrete, vitreous and any
other hardware assoclated with these systems.
C7191 SEWER MANHOLE Top opening to underground utility vault. Generally found in urban C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
lareas. in eets and occasiona nder sidewalk . __|General Engineer - CSLB Structures Construction
C1925 SHAPED BEDDING The trench may be excavated below the bottom of the culvert and A-General Engineer Contractor OR 238910 - Site Preparation Contractors
the shaped bedding constructed by backfilling and compacting culvert |C-27 Landscaping Contractor OR y
hackfill material to the arade and shane C-12 Earthwork & tractor - CS18
€5601 SIGN STRUCTURE Overhead sign structures including; truss, box beam -closed truss, C-51 Structural Steel Contractor OR A- General |238120 - Structural Steel and Precast Concrete
tubul, i Enaineer - CSLB Contractors
€8603 SIGNAL Installation of signals. C-10 Electrical Contractor - CSLB 238210 - Electrical Contractors
C8602 SIGNAL & LIGHTING Furnishing and installing, modifying or removing one or more traffic  |C-10 Electrical Contractor - CSLB 238210 - Electrical Contractors
signals, traffic signal master controller assemblies and
interconnection facilities, ramp metering systems, flashing beacon
systems, lighting systems, sign illumination systems, traffic
i i stati
C9810 SMALL STRUCTURES This U.S. industry comprises establishments primarily responsible for [B-General Building Contractor - CSLB 236115 - New Single-Family Housing Construction
the remodeling construction (including additions, alterations, (except Operative Builders)
reconstruction, maintenance and repair work) of houses and other
residential buildings, single-family and multifamily. Included in this
industry are remodeling general contractors, operative remodelers,
remodeling design-build firms, and remodeling project construction
b Eleinnc -
C2020 SOIL AMENDMENTS Shall be 2 wood or bark product, treated to absorb water quickly, or a|C-27 Landscaping OR A-General 561730 - Landscaping Services
relatively dry organic compost derived from sewage sludge, plant i Contractor - CSLB
material ar rice :
€5180 SOUND WALL Installs concrete units and baked clay products; concrete, glass and |C-29 Masonry Contractor OR A- General 238140 - Masonry Contractors
(MASONRY BLOCK-CONCRETE) clay block; natural and manufactured stone; terra cotta; and fire Engineer - CSLB
brick or other material for refractory work. Includes the fabrication
and installation of masonry component units for structural load
bearing and non-load bearing walls for structures and fences installed
with or suitbhoit rar
C8610 SPEED MONITORING STATION A traller mounted message sign or radar gun and computer that is NO LICENSE REQUIRED 561990 - All Other Support Services
powered by a generator or solar power, which determines, displays,
and informs motorists of their vehicle speed in real-time and stores
data far fiirther analysis.
C5570 STEEL CRIB WALL Construction and installation of steel crib walls, which cansist of a C-51 Structural Steel Contractor OR A- General |238120 - Structural Steel and Precast Concrete

Enginger - CSLB

Contractors

Contractors



THERMOPLASTIC TRAFFIC STRIPING & MARKING

C5501 STEEL STRUCTURES Fabricates and erects structural steel shapes and plates, of any C-51 Structural Steel Contractor OR A- General |238120 - Structural Steel and Precast Concrete
profile, perimeter or cross-section, that are or may be used as Engineer - CSLB Contractors
structural members for buildings and structures, including the
riveting, welding, rigging and metal roofing systems necessary to

f this wnrk
C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE  |Fabrication and construction of structural metal pipe plate, arches, C-50 Reinforcing Steel Contractor OR A- General [238120 - Structural Steel and Precast Concrete
ARCH {and pipe arches Engineer - CSLB Contractors
C1930 STRUCTURE BACKFILL Use of material in refilling an excavated area. A-General Engineer Contractor OR 238910 - Site Preparation Contractors
: C-12 Earthwork & Pavina Contractor - CSLB

1920 STRUCTURE EXCAVATION Excavation for the construction of foundations for structures; C-12 Earthwork & Paving Contractor OR 238910 - Site Preparation Contractors
excavation of trenches for the construction of culverts, pipes, rods, |A-General Engineering Contractor - CSL8

CH800 SUBSURFACE DRAIN Commonly referred to as a "French” or “curtain” drain, utilized in the |C-42 Sanitation System Contractor OR A- 237110 - Water and Sewer Line and Related
protection of aroundwater & septic svstems. General Engineer - Structures Construction

8101 SURVEY OR HISTORICAL MONUMENT Constructing cast-in-place portland cement concrete survey C-8 Concrete Contractor OR B- General Building-|238990 - All Other Specialty Trade Contractors
monuments at the locations shown on the plans or directed by the CcSLB

: Enaineer.

C8100 SYNTHETIC PRODUCT INSTALLATION A synthetic praducts contractor installs: synthetic counter tops and  |D12-Synthetic Products - CSLB 238990 - All Other Specialty Trade Contractors.
wall covering; fiberglass, plastic, vinyl and epoxy products; plastic
tile board and decorative art work; and synthetic turf; Bathtub and
enamel refinishing, resin and epoxy application, and synthetic
caulking and sealants, reservoir liners, vinyl swimming pool relining;
pler piling wrap and rodent guards; PVC piping systems for irrigation
and drainage; subsurface irrigation drip systems.

C2066 TEMPORARY EROSION CONTROL Firms that use fiber rolls, gravel berms, check dams, drainage Inlet  [C-27 Landscaping OR A-General 561730 - Landscaping Services

/ protection, siope control blankets, concrete washout systems, temp  |EngineerContractor - CSLB
construction entrances, straw bale barriers, during the construction
nhase {nat the final nroduct) Y

W TEMPORARY FENCING Construction Environmentally Sensitive Area (ESA) fencing, Silt B-General Building Contractor OR 238990 - All Other Specialty Trade Contractors

C-13 Fi r - CSLB

fencina, Temp cvclone fencing
Furnishing and applying thermoplastic traffic stripes and pavement
j i s,

C-32 Parking & Highway Improvement

237310 - Highway, Street and Bridge Construction

TRAFFIC CONTROL SYSTEM

The person putting the orange cones or large barrels out at a
construction site. Places the big orange construction zone signs on

LB
C-31 Construction Zone Traffic Contro!
Contractor - CSLB

561990 - All other Support Services
238990 - All Other Specialty Trade Contractors

TRAFFIC COUNT STATION

side of the road
Count of traffic along a particular road, either done electronically or
by peo )

NO LICENSE REQUIRED

561990 - All Other Support Services

WATER METER & TEMP FACILITIES

Water and gas piping from the property owner's side of the utility
meter ta the structure or fixed works; Instaliation of any type of
equipment to heat water, or fluids, to a temperature suitable for the
purposes fisted in this section, including the installation of solar

e t far thic nurnose.

C-36 Plumbing Contractor - CSLB

238220 - Plumbing, Heating and Air Conditioning
Contractors

manufacturing welded, riveted, or seamless pipe and tube from
purchased iron or steel. BOE classlifies fuel systems as those motor
carriers that store and deliver fuel.

C5401 WATERPROOFING Furnishing and applying asphalt membrane waterproofing to the C-29 Masonry Contractor OR 238390 - Other Building Finishing Contractors
surface of the concrete as shown on the plans. C-33 Painting and Decorating Contractor OR
C-39 Roofing Contractor - CSLB (which ever
class ig relevant)
C7035 WELDED STEEL PIPE This industry comprises establishments primarily engaged in C-60 Welding Contractor - CSLB 331210 - Iron and Steel Pipe and Tube

Manufacturing from Purchased Steel

Contractors




£ N\
} )
N N =

County: TULARE
Work Category Codes: C9602

Nakcs Codes: nnwuywmmmc«mm

2 toms foun, cisplaying al kems. 1

Fitmip  Suspended mmm pAANams m Addly m m i mmmm mmmw Mailing State Malling Zip  Malling Zip4 EMail Contact Name  Ares
2672 m‘rcn ] mcumm «"l’tsmw P EOX 20845 Wm ch damwe m mwm; SANDY OEED, 681
CONSTRUCTION  WE i _ i i
2t Sougman COLEMAN 45 EAST HIGHWAY UPPERLAKE  CA 9SS RO BOX 1020 VRPERLAKE  CA e weampRGNIAlGon  TRAGYAGS. 707
EMVIRONMENTAL  ENVIRDNMENTAL 20
ENGINEERING INC  ENGINEERING 1
Expoit oplions: G5V | Eacel | X8l




FEmiD  Suoended SuspendedDote  DBAName  FlmMName Adamss A G Sals ZiR Zé Meling Address Mailog Address Mailng City Mailng State MallngZip MalingZid  EMail Contact Nome  Area Code
I L : - it & 1 s ;_g_ 2 E i
261 . colsumn COLEMAN | SSEASTHIGHWMY UFPEALAKE GA  Beéss  spBoX e UPPER  CA  eeams | telemen2ti0b@inbemeloon TRACYAGD. o7
Wm’-l» MWM 0 i E i it L i ! i | ll
meﬁ mmm

Buport options: CEW | Exedl | Xl




 add Qi Sie Zip Zpé Moling Address Wallng Address MailogCiy Maling Sile MallgZip MallngZpd  EMal  ContactMame AresCode
: =S mneT Bt s g e STl et
|| UPPERLAKE CA 4t mO.BOX020 5 UPPER £A © osass colyman2Cho@nomaicon TRACYACO.. 707

7 XBESAFETY CO.  KRESAFETY GO, 7621 WESY VIBALIA ca Bl gurys@hresatety som GARY CASTR.. St
ING. e SUBNYAIEW

Export options: SV | Exuel | XML




9/26/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

.uery Criteria
District: 06
County: TULARE
Work Category Codes: C9609
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

hitps://ucp.dot.ca.gov/querySubmit.htm

Wed Sep 26 08:28:16 PDT 2018

171



O

a5

4218e

Export oplions: CEV | Exeal | XL

- ENBINEERING, INC. i ey

Ayngh@bsieseng.com CINDY BALE..  90¢

DISABLED 2833 N, FIGARDEN FREENO ta  gaym PO, BOXOTE TULKRE A wars . CaVEruokswespgmaioom  SEAN REED 4
AMBRICAN DR#108 f




9/26/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

.uery Criteria
District: 06
County: TULARE
Work Category Codes: C9604
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit.htm

Wed Sep 26 08:31:15 PDT 2018

7



Wed Ssp 26.08:31.28 POT 2018

Certification Type: DBE
Naies Category: 23 Construction

8 kams found, clspieying 2D feme 1

Eirm 1D Suspended  Suspended Date DBA Name Firm Hame Addraes Addr m State  Zip Zipd Mﬂwgm Mailing Address Mailing City Mailing State Mailing Zip .Ihﬁagnpt Elail ContactMame  Area Code  Phors Number Ext Al

= 1 s
e DROYOEEDZ | TADJETER 1087 W BIETRL Log cA oo ' DIRCYDESDIDUMPINGEAMAL COU  TREVISIET. 3 Bn M
i DUMPING ANGELES i
€2154 DISASLED DIEASLED S22 N FIGARDEN FRESNG CA g: PO.EOX T3 TULARE Ch s DAVEruckswesr Bgnaicomn SEANRSED B&% II3ETER
AMERICAN AVERICAN CR&W: |
: VETERAN
TRUCKING & TRUCKING &
SWEEPING, | SWEERING, |
e : M TRUCKING 2472 WL KEYS LAKE | ANAREIM GA e2EM i i dimeampos@acicom GREGCAMPO.. 714 3922088
43310 HUSCAY £521 HAPLEWOOD SELLFLOWER CA DOI0G T [seihon@hussitanukingliz com JRGFRITS.. 582 24E-858 714
TRUCKING LLC STREET
42180 IS.GARCIA e FEREUSON ‘stRoY o L ; garoia2t@ysnos com 4 34z 3
ONSITE TAUCKING ROAD = i :
190 JEFF ROGERS 3526 HUNFORD STOCATON CA 95313 POE0K 32805 STCCKTON  CA e5213 rogsnsietion@asicom. DORSENLN.. 0w (T2 R %
TRUCKING, INC: FOAD
w4z 14AGAS TRUCKING  AGAS TRUCKING 323 CORCNADO TRECY. cA pmm i | Ghuymagassnergmal com JEsUswAGA. 3D s
W - RDLTRUGRING  RDLTRUCKING 11231 ARDATH AVE INGLEWDOD CA  BGNE rioking4@gmeiloam RODNEYLOW, 213 TeR7E0e

#5713 REDEEMED. REDEEMED. 3119 ATHOL DRVE BMDWR CA G 1833 mvas@gmeil com WATAS RV a8 3383008 (7]
TRUCKIMGING.  TRUCKING INC. PARR i I

Esgont options: CEV Excel ] XML




Naics Codes: zsmonywmwmcmmm

2mmmmnm1 : ; ]
Bmid  Suspended Suspended Date  DBANams Elom Name Addrens Addr iy mmmmwmmm mwmmmm mzm EMait Contact Name  Area

Fe TR : BURTEH  BURTCHTAUSKING 10018 HWYSE

: m M | assmator@bureneonstnicion.e.,  SANDYDEEO.. 681
COMSTRUCTION W i

42691 COLEMAN COLEMAN 4 BAST HGHWAY UFFERLAKE Q4  olded RO EOX 1020 UPPER LAKE €& V8488 feelgmanl00o@ hatmal som TRACY A €O T
GNVIRONMENTAL  ENVIMONMENTAL 30 :
ENGINEERING INC  ENGINEERING INC

Export options. CHV | Extel § XML




County: TULARE

Work Category Codes: C9774

Cerlification Type: DBE

Naics Categary: 23 Construction

Naics Codes: 237310 Highway Streat and Bridge Construction

o | cowsn  colswan

447 KRCEAFETY GO XAC SAFETY CO.

28287 “toURE ! TOURE"

“Export options: TSV | Excel j XML

UFFERLAKE CA  badsy B0, BOX 1029

Civ Sl Zin Zipt Mating Adéress Maiing
i :

VISALA  CA a3t

FREBNG  CA Tt 848 £ BUCKHILL

s O g Mol Naea .

\UPPER CA 245
LAKE

Arsa Code

O




Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

BmiD  Swspended Suspended Date  DBA Name Eirm Name Address Adde 8 Mailing City  Madling State  Mailing Zip  Mailing Zip4 MR [ EoNtAGLiEN - it
23872 i susTCH SURTCHTRUCKING 18815 by g8 BAKERSFIELD CA’ a2350. 288 ' esimaion@butbbaonatudbons.. SANDYOESOL.  dei

42691 COLENMAN COLEMAN S5 EAST HIGHWAT UPPERLAKE  CA 93485 PO, BOX 1029 UPPERLAKE CA 93435, 1e0laman20DI@hatm el com TRACYACO.. 707
ENVIRONMENTAL  ENVIROMMENTAL 20
ENGINEERING INC  ENBINEERING INC

Export options. C5V | Excel | XML




on Type:
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

FimiD  Suspended Suspended Date m Eltm Hame Addrasa Adgr Gy State Zin  Zipd Moiling Address Maiting Address  Mailing City. Maiing State  Mailing Zip - Malling Zip4 EMtail Contact Name  Area Cc

2415 ! = ACE FEHCE g;_mm.-g;,,-.mm O aumnme oA g MerenaBsbeluncesapanyain AMERICATA. 836
GOMPANY e Avewue e e g = S

Export options: DSV | Excel | XhE




9/26/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

wuery Criteria
District: 06
County: TULARE
Work Category Codes: C8851
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit.htm

Wed Sep 26 08:46:23 PDT 2018

1M



9/26/2018"

Back To Query Form (licenseForm.htm)

uery Criteria
District: 06
County: TULARE
Work Category Codes: C8851
Certification Type: DBE
Naics Category: 23 Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit:htm

Unified Certification Program

Wed Sep 26 08:46:36 PDT 2018

M



©

Export options: C5Y | Bz el | XML

;===

Maiing Address  Mailing City Mllng State  Malling Zip

Mailing Zip4

EMail . ContactName  Ares Code Pt

motosarn@onaloom  DARMSJOM. 418 a5t




Dislrict. 08

County: TULARE

Veork Categery Codes: C2602

Cerfification Type: DEE

Neits Category: 23 Construction

Neics Codas: 237310 Highway Street and Brigge Censtruction

DAWSON MAULTIN
CONSTRUCTION,
NG,

s ERALEROCK
INDUSTRIES

3341 FRAM
ENGNIZRNG
CONSTRUCTION.
e

ian P :
CONSTRUCTION
AND ENGINEERING
DBAJFS
EXCAMTICN

4137 W3 AILA

e MASSX NG

a4z e
CONSTRUCTION.
ING.

2801 PEREZ ASPHALY
CONSTRUCTICH
e

208 RAMINHA
CONSTRUCTION,
NG

FEs VAF
CONSTAUCTION
me

Expod optians: 8Y | Excet XML

FOUNTAN
VALLEY
VBLLEY ROAD CREEX
ARTIDR
CRIVE
T2 W RIALTC FRESNO
2524 . FORDHAN FRESNO
AENUE
PO EOX 1472 ATWATER
2428 DMK STREET BAKERSHELD CA
SUTEE
RO
15708 BIRCHWOCT LAMRADA
ST

A s

Ba et

Zipt Mailing Adecess

1 2
o, BOX 8024 BAKERSSELD CA e
FOBOX 8397 HUNTINGTON  CA Batns
BEACH
25K FRESND cA qsrzt
BENLE
‘seipzEMERCT. ATWSTER CA [

o

estmatr@tuncheansTucizag SANDY DEBO..
NG i oz, SANDRADAW.,
estmating@esgierock us WAFR SERFA..,
Fraw iotase@Mmengnesiag £ . FREWHOTIS...
=
proEctsSmisvils com. maryjosd .. TEARY JO ML
massxShesmail com: mes B Shot. JENNFERFL
veizerZE@ymail com TEARUEL VAL .
kely@perezaiohalioom KELLY EDWA

RAMINHACONSTRUCTICN@GMAILCON CAVDLYLE.

ASMING PRA..

L3}

T4

5%

5%

%

714

‘Contagt Name  AreaCode  Phone Number Exi

w1738

kb Bt

s24-3504

-Azs

2135713

2TE-1238

8725003

42308

252327




@

Naics Category: 23 Construction
Naics Godes: 237310 Highway Strest and Bridge Construction

g

v LUCAS BULDERS,  LUCAS BULDERS. swEssEAE

me. PN

Export options: C5V | Bxzel | XML

Clity  Smle Zin Zid Mailing Address Mailing
: A

| LAMABRA  CA W8N BIDEJAMEAVE

LA HAZRA ci

2 ; il
e

sem@ueascompanycom  SAMANSILV., 31D




Waork Category Codes: C3901
Certification Type: DBE
Naics Category. 23 Construction

Naics Codes: 237310 Highway Street and Bridge Construction

22 foms found. diplaying 1 12 20 (FistPrev] 1,2 [Nexttest]

Firm 1D Suspanded Suspended Date DBA Name

12627 AGEE 102 Q_nau'rr CA G812
CONSTRUCTION AVENUE
CORPORATION

57718 APADANA APADANA £ THOMAS MELLON CA 43134
ENGINEERING, INC. ENGINESRING. INC. CIRCLE SUITE 124

2672 BURTCH SURTCHTRUCKING  1BE1S HWY 82 CA  paz0s
CONSTRUCTION INT

40089 CINDY TRUMP INC.  CINDY TRUMPING 625 W. MOUNTAIN ca poe3
DEALNDY'SCOLD DBEALNDYSCOLD WIEW
PLANING PLANDG

42228 DECO PAVE DECO PAVE 18835 E. ARROW CA. AT

HIGHWAY #D

38712 DREAMBUILDER DREAMBUILDER 1224 E LAWSON LN, SA  9zETd
CONSTRUCTION CONSTRUCTION
CORP CORP

77 EAGLE ROTK 2677 YONACIO TA 94853
INDUSTRIES VALLEY ROAD

39045 ECE STRIPING, 208 THRASHER CA  B4EE1
SEALING AND AVENUE
PAVING. INC.

43241 FFlM 28462 CAMINO DEL A ;ass
ENGINEERING ARTE DR
CONSTRUCTION,
NC.

41830 JPS RS 1888 FIREETONS CA  eRIT4
SONBTRUCSTION CONSTRUCTION CRIVE
AND ENGINEERING  AND ENSINEERING
DEAJPS DB JEs

m State zn leimmnemuummm m_sny Mailing State  Mailing Zip miﬁngw-

o213

92283

ocE3

1708

geyles@agesconatrucsion.com

sogide@spadans ui,cam

Farry@DacoPsveCleorp.com

esimaing@esgleracus

massecsra@ios-dspcom

- frewkotissofamanginesring.c..

jpsconsiengSomad.com



41839 JPS JPS 1683 FIRESTONE TULARE Ca 93273 ipasorsteng@omailoom SEAN HEED
CONSTRUCTION -  CONSTRUCTION SRIVE
ANDENGINEERING  AND ENGINEERING

DBAJPS DEAJFS
ENCAVATION EXCAVATION
31299 LNA CONCRETE LNACONCRETE 16455 TERN CHNOHILLS C& 91700 sgarcisina@acl.oom HELICDORO ..

STRUCTURSES.INO. STRUCTURES, INC. STREET

41207 3 AVILA M2 AYILA T255 W, RIALTO FRESND cA 9723 profects@misvils com; mandes@.. MARY JO V..
COMPANY. INC. COMPANY. INC.

26715 MASE X INC. MASE X INC. 2624 N. FORDHAM FRESNO CA 93727 282N FREEND CA 93727 masssE@heimat.com; JENNFERE,.

AVENUE FORDHAM mesn2@set .
(AVENUE

apasa wy nv 20 BOX 1575 ATWATER CA  ps20i B840 ZEINER CT. ATWATER cA e3201 vaidez08@gmaicom MANUEL VAL ..
CONSTRUCTION, GONSTRUCTION,
NT. ING.

3EUES MEWLAND NEWLAND 508 OLIVE BTREET MARYSVILLE Ca sl POBOX 2102 YUBACITY <A eEeg2 ioerventes@nevwisndentties.com AOBERT CER...
ENTITIES. INC ENTITIES, INC

32801 PEREZ ASPHALT PEREZASFHALT 2433 OAK'STREET BAMERSFIELD CA 23201 2084 kally@perezaspheisom KELLY EDWA...
CONSTRUCTION CONSTRUCTICN suTE S
T LD

41912 - PRECISION 8708 FISHEACK SAMERSFIELD ©A 93308 P DEOX213 BAMERSFIELD CA Rz202 prazslongradingsndpaving@ysnc..  DEANNA AND...

| GRADING & PRVING AVENUE

8488 RISING SUN RECO. INC. 160 SPRUCE RO, EXETER cA P32t PO SOX 215 EXETER ca w321 msario@yshoo.com MARLENE BA. .
COMPANY

31005 SERNA SERNA E016 E NEVADA AVE FRESNO Ca  @aTeT 5019 ENEVADA FREENO ca earar sdon@sbogiobalne.. ROBERTJ. ..
NG, NG .

40287 STEVE DOVAL| STEVE DOVALI 8481 E. OLIVE FRESNO CA 93737 dovsliconsiruction@omsi.com TIM DOVALL
CONSTRUCTION,  CONSTRUCTION,
INC. : me.

Export options: G5V | Extel | XML




‘Work%goryCamcssm

Certification Type: DBE

Naics Category: 23 Construction !

Naics Codes: 237310 Highway Street and Bridge Construction

nmmaphmzmnkmmdwmm T 1 el S Tl SR i o, S S — . L
i Sespended Suspended Date  DEA Nams Bm.m mm Adde Gl State Zip Zip4 Mailing Address  Mailing Address Mailing City. Malling State  Malling Zip  Malling Zipd Enail Contact Name  Area Code

A :mg _ souRE 144EULTON FRESND oA @ 348 £, BUCKHILL A dbabagilcantasblbis o TGN W
g.umcms 4840CIATES STREET SUITE 121 i i RO

3165 var VAP 14708 BIRCHWOOD LAMIRADA CA w0828 wvindi@eansivom ARVIND PRA . 744

Export optioas: SV | Exeal | Xea.




Query Criteria
District: D6
County: TULARE

Waork Category Codes: C1601

Certification Type: DBE

Naics Category: 23 Construction

Naics Codes: 237310 Highway Streat and Bridge Construction

A g e AN 45 it
18 ilems found chsplaying sl tems.q
FirmiD  Suspended Suspended Date  DBA Name Eitm Name Address Addr City  Sate Zip Zipé Mailing Address Mailing Address  Mailing City  Mailing State  Mailing Zip  Malling Zipd EMtall Contact Na
1 2 :
5373 i Agsl ABEL 29263 PACIFIC 8T ! HAYWRRD  CA w44t ! | Daryi@absicenststion com Lulg M AL
CONSTRUCTION  CONSTRUCTION
w73 BURKE BURKE 4421 TENNESSEE SHINGLE ch  gesE2 PO, BOX #21 SHINGLE CA ] sureebid@yaLoom MICHAEL J.
COMSTRUCTION  CONSTRUCTION  DRWVE SPRINGS SPRINGS
42072 BURTCH BURTCH TRUCKING 18815 HWY 86 i BAKERSFIELD €A 93203 | PO BOX 80848, BAKERSFIELD O T oammo ceas estimawr@outicneonsiroution. ¢ SANDY DERC
CONSTRUETION  WNE : i
4423 c60 cod 3100 BAST CEDAR ONTARID A ore cgoconatimin com CHARLES OJ
CONSTAULTION  CONBTRUSTION  STREET»14
SOMPANY COMPANY
2801 COLEMAN COLEMAN B8 BAST HIGHWAY UPPERLAKE  CA  poAas PO.BOX 1020 UPPER LAKE  CA arags seoipmendTIo@novrailcom TRACY A LG
! ! ENVIRONMENTAL  BNVIRONMENTAL 20 ! T
ENGINEERING INC  ENGINEERING INC
‘34p81 DAWSON MAULDIN ~ DAWSON MAULSIN 10825 ELLIS AVE FOUNTAIN  CA 92703 P0 80X 8307 SUNTINGTON  CA 92618 améawsonas idin o JANDRA DAV
CONSTRUCTION,  CONSTRUCTION.  SUMTED VALLEY BEACH
We. e
712 DREAMBUILOER  DREAMBULDER 12348 LAWSONLH. PLACERTIA  CA  0:8T) ales singh@eresmiuiduroorm.co . ANURAG S1N
i COMSTRUCTION  CONSTRUCTION
#3247 FRRM 28452 CAMING DEL VALENECIA ShA D128 fraw kerisnetamenginetning o .. FREW HOTIS
ENGINEERING ARTE DR
CONSTRUSTION,
e

e FRANKMEDINA  FRANKMEDINA 10003 AHART POAD | cROVILE | oA peed ' s madine@a e ERANK MEDL




14717

12174

32197

43478

34174

22173

31003

32188

Export options: CSV | Exsel} XL

FRAAK MEDINA
GENERAL
ENGINEERING
CONTRACTOR
INTERWEST
PACIFIC, LTD.

MC CULLOUGH
CONSTRUCTION
NE

RIELSON
CONSTRUCTION

OLIVER
CONSTRUCTION
PROFESEIONAL
SAWING INC.

- RAMMHA
CONSTRUCTION,
mc.

ROCHIN R

EXCAVATING

CONSTRUCTION,

VAP .
CONSTRUCTICN

ERANK MEDINA
GENERAL
ENGINEERING
CONTRACTOR
INTERWEST
PACIFIC. LTS,

AE CULLOUGH
NE

G.D. NIELEON
CONSTRUCTION

<

AAMINHA
CONSTRUCTION.

ROCKIN R
GRADING &
EXCAVATING, ING

SERNA.
CONSTRUCTION.

VAR
CONSTRUCTION

10029 AHART ROAD

STE. 212

57 ALDER GROVE
ROAD

137 CAMIND
CRUGA
SIPERTH |

CIRCLE

P.0. BOX 3348

8208 EVCAMORE

RO

2827 RODDEN RD

5013 E NEVADA AVE

15708 BIRCHWOOD
a7

SEACH

ARCATA

WiLLiTS

WERCED

ATASCADERO

CAHDALE

FREENG.

o

ecas

PO BOX 1450

&7 ALDER

GROVE RO

PO, 50X 3242

| EG1R € NEVADA.

SOLANA
BEACH

ARCATA

CA

92075

Q8221

onimedina@at.nel

jsckBinierwastoscifio.com: sal..

RAMINHACONSTAUCTIONGGMAIL COM

renin@rociiririne dom

arfng@vapsioom

FRANK MEDI

JACH NICKD.

MACKY MCC!

DIANM NIEL..




- G N

County: TULARE

Work Category Codes: C8331

Certification Type: DBE

Naics Category: 23 Construction

Naics Codes: 237310 Highway Strest and Bridge Construction

| found, llhﬂ all kems.1

Firmi0  Suspended Suspended Date  DBA Name Elem Name Address Addt City  State Zip Zipd Mailing Address Mailing Address Mailing City Mailing State  Mailing Zip  Mlailing Zipa Etail (Contact Name  Area (
i o - | - = 2:
30423 CEGREENWNG,  CEGREEN NC. BICE MAIN AVENUE, mﬂwﬁ ca gses2 ||| ps0oAR EOLSOM CA 20633 i caole@icegreening com CAROLEE. . 916
SUmER AVENUE FrwY I
STETE134 i

4243 DEES BURKE 17 E. COLORADD PASADENA CA Q1105 "TE, PASADENA QA U105 wyn@ doasonsinuciors.com DENA "BRYN. . a2
ENGINEERING BLVD. SUITE 900 COLORADO
CONSTRUCTORS BLVD, BUITE 400
e

43281 | EEKM 28442 CAMING DEL VALENCIA | CA 01384 ! | tewkoissoSfonengineerng e, FREWKOTIS. 26
ENQINEERING AATE DR : ;
CONSTRUCTION.
NG, L ‘

T FRANK MEDINA FRANK MEDINA A00ES AMART ROAD OROVILLE Ch ot fenimedita e net FRANK AEDI . ne
GENERAL GENERAL
ENGINEERING ENGINESRING
TONTRACTOR Cm

o KRCBAFETYCO.  XRCSAFETVCO. 7821 WEST VISALIA ca s i satyeGueesalety 2om GARY CASTR. %

30158 - VAP VAR 15705 BIRCHWOOD LA WRADA Ck 90835 srvna@vapsicom ARVIND PRA . T4
CONSTRUCTION  COMSTRUCTION ST
T e =

42783 VELARDE VELARDE 521 3 BRAND, AN cA  wuo i essmatog@elinteconcistenc. . MARIAVELA. 818

| CONCRETE. CONCRETE SUrTE 20 i | FERNANDO I | i
CONSTRUCTION  CONSTRUCTION i
g e
Expont options: S5V | Excel§ XML




Wed Sep 36 09°14.31 POT 2018,

Query Criteria
District: 03
County: TULARE

Work Category Gedes: C:200

Certification Type: DBE

Maizs Category: 23 Construction ;

Naizs Codes: 237510 Highway Street and Bridge Cansituction

@ ems foune. displaying 3l tems

EumiD  Suspended summn_u' DBA Name FEigm Name Address Adgr City  State Zip Zipd Malling Address Mailing Address Mailing City Mailing State  Mailiag Zip  Mailing Zips EMail ContactName  AreaCode  Phone Humber E€xt AltArea:
I e e

uz DREAMNUZOER  CREAMSULDER 13ME LAWSONLN. PLACENTIA CA 3370 sexsinghBdambuidanores . ANURAGSIN.  T14 2an.3807
CORP CORP

310 EABLE ROCK : 2477 vgNACID WALNUT A bl esmating@uagiock us WARK SERRA. . 930 Ba200¢
INDUSTRIEE ALLEY ROAD CREEX

43341 FERM 28482 CAMIND DEL VALENGHA  CA  o1am bawiisie@mengineeriogc. FREWHOTS. 820 EER
ENGINEERING ARTECR
CONSTAUCTICN,
N 4

unr FRAMNIC MEDHA FRANS MEDINA 13048 AHART RCAD OROVILLE  CA  9ate i madma G et FRANKMEDL. 820 Tan1es
GENERAL | GEMERAL
ENGINEERING ENGINEERING

g HEIR & 304 1140 SANFORN VUBACITY  C&  0Me1 1dapiiNcOlN YUBATTY  Ca L Harandssnomen ne SUDEVE. 8 4154777
CONSTRUTTICN, : ROAD : - ROAD 182
NG

447 KROCSAFETYSO.  KRCSARETY OO, 731 WEST VISALIA CA o euE garye@hresalesycoa GESYCASTR.. &% TI2.006
ING. HC. SUNNTVIEW

e M5 LEE 1308 COVENTARY CLOVIE Ck uan HonSLee@yanoa tom MONSONIE. 6% 2174381
ENTERPRISES : : _

#1920 ROLL' N ROTK ERYTRAUCK MOUNT CA  gutar raimmsausen @ oms com BONNIE HEL . 5 0281408 L]
CONSTRUCTION WILLAGE DRVE SHASTA
e

e VAR VAP 13705 BRCHMIVESE LAMIRADA  CA  BE823 : ! anind@vasticem ARVINDERA.  TH Bam 4
- COMSTRUGTION W T : I
e i

Bxpen aptions; S5 | Bxdol [ XAt




‘Naies Category: 23 Construction .
Naics Codes: 237310 Highway Street and Bridge Censtruction

EimiQ  Suspended SuspendedDate  DBAMName Flrm Name  Address  Addr Clty  State Zin Zip4 Mailing Address Miling Address  Mailing City Mailing State  Malling Zip  Mailing Zip Ettail Contact Name  Area ¢
34081 DAWEON MAULDIN  DAWEON MAULDIN 10635 BLLIS AVE FOUNTAIN | CX . Pav0n PO BOX 4307 z
m 'CONSTRUCTION,  CONSTRUCTION,  SUTED VALLEY :

NS, Mg ]

HUNTINGTON CA 2815 mmm\- SANDRADAW.. T4
st . lssacH ; =auiein .

42241 FEKM 28487 CAMING DEL VALENCIA CA  pass fawkotisso@Memanginesring e FREWKOTIS,. 828
ENGINEERING ARTE DR

CONSTRUCTION.
e

Exporl oplions: CEV | Excel | XML




!Mad Sap. m”'iﬁb?fo” 8

12Mfewwﬂlwnnimm1 W : J SN L iy i A I -
Eitm10  Suspended Suspended Date m.m Eirm Name Address Addr City State  Zip Zip4 Mailing Address Mailing Address  Malling City Mailing State  Mailing Zip  Mailing Zipd EMail Contact Name  Arei
1 2 :

Patas - I Dstyl&eesiconstruction com LUIS M. AL sio

£

5270 ABEL ASSL 20203 PACIFICET HATWARD
CONSTRUCTION  CONSTRUCTION

20173 BURKE BURKE 4421 TENNESSEES SHIKGLE CaA  Deasn 20 BOX 821 SHINGLE Ca esa82 burkabid@ymalleom MICHAEL 3. 830
CONSTRUCTION CONSTRUCTION DRIVE SPRINGS SPRINGS

42861 i COLEMAN COLEMAN -85 EAST HIGHWAY UPPERLAKE CA  pB4ss 20 BOX 1020 UPPER = Baass {oolemanZi 28 @hoimalt com TRACYACO. 707
ENVIRONMENTAL  ENVIRONMENTAL 20 I LAKE

ENGINGERING ING  ENGINEERING INC

17 FRANK MEDINA FRANIK MEDINA 10028 AHART ROAD OROVILLE  CA  0g088 onimading @stt.nat FRANKMEDL. 830
BEHERAL GENERAL -
ENOINEERING ENGINEERING
CONTRACTOR CONTRACTOR
12174 INTERWEST HTERWEST 960 HOHLAND DR, : FOLANA oA aors PO BOX 1650 soLANA ga wIeTs ex@imervenpaotocoms sel . JRCKNICKD . 888
BACIFICILTD. PACIFIC. LTD. STE 2 : BEACH : |BEACH. i
44653 JAMES FLETCHER BGY DATE AVENUE SHULA A pieio falcharconsirustiond | D0@pgred .. JAMES FLET..  #1%
CONSTRUCTION VISTA:
[
27660 | MC CULLOUGH ME CULLOUGH 57 ALDER GROVE ARCATA cA  psay BT SLBER ARCATA cA: LR raghalisnicksBmaculougheonst. . MACKY MCGU.. 707
NG NG
30T NIELBON QD NELBON mmo HARA CA 04888 : dnielsan@risisoning.com CIANM NIEL. . o7

CONETRUCTION CONSTRUCTION DRUGA




£ ; :,,n-\; _\l
% % ] F

07 HIELEOH 6.0 NIELBON 147 CAMING NAPA CA  Gasss ariglsonnisisoning coft DN B 707 §
CONSTRUCTION CONSTRUCTION ORUGA

4174 PROFESIIONAL | PO BOX 308 MERCED  CA o PO BOX 3340 | MERCED c Be344 : davitheot@avni som DAVID SCOT.., 200

SAWING INC.

34671 ABCHN ® ROCKI A 617 RODDEN KO GAKDALE A vaday R ok ning com ROBINGCST. 200
EXCAVATING Nmmm

s seRNA SEANA | SO1DE NEVADAAVE MM SOENEVADA . meme & wr2r | semseonsnctonguogovain., ROBERTS . 58 |

30387 TOURE TOURE' 1444 FULTON 4
ASSOCIATES ASROCIATES STREET SUITE 121 ]
ENGINEERING INC

am BAS B BUCKHEL " tshaks@ourassuosiates.com TEHAKATS.., e

Export oplions: C8V | Excel | XM




Query Criteria

District: 06

County: TULARE

Work Category Codes: C1701
Centification Type: CBE
Naics Codes: 237310 Highway Street and Bridge Construction

stems
Erm |0

32712

38272

3509

Iwree

Export opfions: GSV | Excel] XML

Suspended  Suspended Date DBA Name

DREAMBUILDES
CONSTRUCTION
coRs

£xeon
DEVELOBIENT.
INC.

NS LEE

| ENTERPRISES

MC CULLDUGH
CONSTRUCTION
we

VAP
CONSTRUCTION
NE.

EimName Address

CONSTRUCTION
coRa

DEVELOPMENT,

MC CULLOUGH
CONSTRUCTION

VAP

oL

Ca

P —

w2870

P03

EE

s N e TR T

Contact Hame

JANET LER

MONSONLE .

MAGKY MSCU...

ARVIND PRA..

Area C

Ti4

T4




23 flame found. displaying 1 to 20 [FirstPrev] 1,

Ejem iD

e

42072

42501

34081

e

vz

estLas

Suspended  Suspended Date  DBA Name Elrm Name
ABsL AEEL

CONSTRUCTION CONSTRUCTION

BURKE BURKE
CONSTRUSTION CONSTRUCTION

BURTCH  BURTCHTRUSKING
CONSTRUSTION  BNC

cao co0
COMSTRUCTION  CONSTRUCTION
CoMPANY COMPARY
COLBMAN COLEMAN

ENVIRONMENTAL  BNVIRONMENTAL
ENGINBERING NG ENGINEERING INC

CONTRAGTOR CONTRACTOR
SEAVICES GROUP.  SERYICES GROUP,
NE. NG

DAWSON MAULDIN  DAWEON MAULDIN

CONSTRUCTION.  CONSTRUCTION,
NE, e
DEENBGROUP
CONSTRUCTION

EXBON EXBON
DEVELOPMENT,  OEVELOPMENT,
NG We
FRIM
ENGINEERING

wﬂmﬂrm.

20263 PACIFIC 8T HAYWARD
44321 TENNESSEE SHINGLE
BRIVE SPRINGS
19315 HWY 88 BAKERSFIELD
3100 EAST CEDAR ONTARIO
STREET #14

28 BAST HIGHWAY UPPERLAKE
20

3980 INDUSTRIAL WEST

BUVD BUITE 800 SACRAMENTO
10025 ELLIS AVE FOUNTAIN
SUMED ; VALLEY

TS THE SAN JOSE
ALAMEDA, SUITE

0.

12821 NEWHOPE BARDEN
20452 CAMING DEL VALENGIA
ARTE OR

State Zip Zipd Mailing Address  Mailing Address  Mailing City

TA

ca

Ch

oA

Mg

@1

WLe1

s

viass

1

RO, BOX B21

PO, BOX 51620

| PO, BOX 1023

R0, BOX 1508

13831 NEWHOPE
STREET

&

SHINGLE
SPRINGE

UFPER LAKE

WEST

BEACH

GARDEN
GROVE

Maiting State

Mailing Zip  Malling Zipd

otass

[E001

#2843

it
EMail Contact Ni
Darpi@absiconstriction com LIS M. AL,
BurptidBgmal cam MICHAEL J.
estmetorgouricheoniructon ¢ SANDY DEB
cpoconitIEmen com CHARLES O.
festeman2000@hamal com TRAQY ATC
ahellDasgawes eom CHER| THOL
wandraguwbonasnson-raudn oo BANDRA DA
deergroup @0l com HAJARH M, |
weonst@exbon com, anetioe@es . JANET LEE ‘
freukatistn@Mmenginaarng.c.., FREW KOTIE




43

14717

12174

27680

e

T

207

Hemt

31009

Export options: CBY | Bxsel | XhE,

2R
ENGINEERING
CONSTRUCTION,
e,

FRANK MEDINA
GENERAL
ENQINEERING
CONTRACTOR
NTERWEST
PACIFIC, LTD.

JANES FLETCMER
CONSTRUCTION
NG

MC CULLOUGH
CONBTRUCTION
we

BELSON
COMSTRUCTION

OLIVER
ENGINGERING
CONSTRUCTION

RAMINKA
CONSTRUCTION,
NE.

ROGHIN &
QRADING &
EXCAVATING

SERNA
SONSTRUSTION,
N,

FRANK MEDINA

GENERAL

SRR

MTERWEST
PACIFIC, LTD.

ME CULLOUGH
CONSTRUCTION
MG

Q.0 MIRLBON
CONSTRUCTION
ne

FALNHA
CONSTRUCTION,
Be

AOCKN R
GRADING &
EXCAVATING. INC
BERNA
LONSTRULTION,
NC

28432 CAMING DEL
ARTE DR

10099 AMART ROAD

U0 HIGHLAND DR,
2TE. 212

408 DATE AVENUE

57T ALDER GROVE
ROAD

. 147 SAMING

CRUGA

3681 PERCH
SIRCLE

PO. BOX 3348

6805 SYCAMORE
RD

#1427 RODOEN RO

5010 E NEVADA AVE

VALENCHEA

OROVILLE

SOLANA
BEACH

CHULA VISTA

ARCATA

WILLITS

MERCED

ATASCADERQ

FRESND

C&

CA

21354

waeTs

#1610

wEE21

P8244

E

MR

205 BOX 14850

47 ALCER
GRCVERD

RO, BOX 3248

4] 5018 & NEVADA
AVE

SOLANA
BEACH

ARCATA

MEREED

FRESNG

ca

gesd

@244

Lo

Fewlistiss o femenginsering 2.

toni medina@art net

jrceBinervesostite com sl

fielcrarconsiruction S G@ gmed

ryshotonicks@metuiioupheonstr ..

drtialsonfinielsanine com

chvereenstang @ymail com

davidscomBpval. com

R2NNHACONSTRUCTIONGGMAIL COM

tebin@rackintine.com

sensconstruesanBavegionsire..

FREW KOTIE

FRANK WED

JACK NICKD




MF:GB

County: TULARE

Work Catagory Codes: C1940

Certification Type: DBE

Naics Catagory: 23 Construction

Naics Codes: 237310 Highway Street and Bridge Construction

23 i founs, duplaying 21 1o 23 Fieven 1, 2 {Hexshast) 5
FimiD  Suspenved SuspendedDate  DBAName  FimiName Address Addr Gify  State Zin Zipd Maiing Address Mailing Address  Mailing City Mailing State  Malling Zip  Malling Zipd EMail Contoct Nsme  Aren Code  Phe -
2018 - VAR VAR . ABIEHIRGHWOOD CAMRADA  CA §CazR -- . | wviaQapcleom ARVINDPRA. T4 268
CONSTRUSTION  CONSTRUCTION 8T | b | it
(.13 NC. :

0269 VELIS VEuS 1629 INDUSTRIAL BANGER Ca 3887 ] coanites@vasisonnat  CYNTHIABE. e &7e
ENGINEERING, INC  ENOINEERING, ING.  WWAY

iz | wALiace S JSTAWNDALELN WYDEEVILLE CA  9SB4T  POBOKEN il boRTUNA Ch pasan welicesti@eoeon  ERIGWALLAL  TO 824,
 STHUCTURES ! : issmi=n e _ . : .

Exporl options: CEV | Excel | XL




&

Mailing Address  Mailing City Mailing State Mailing Zip  Mailing Zip4
it = : [ o : S e g _

Export options: CEV | Excal | XML




Naics Codes: 237310 Highway Streat and Bridge Construction

& isemy found, cispisying ef tama.1

FmID  Suspended SuspendedDate  DBAMName Firm Name

43341

#1828

BOTEE

Expert options: TS\ | Exvel | X

FFIM
ENpiNEERING
CONSTRUCTION,
NC.

KRS SAFETYCO. K RCSAFETY CO.

MNEC NC.

ENGINESRING

ROLL' N ROCK
CONSTRUCTION
NG

TOURE'
ENVIRONMENTAL
ENGINEERMG ING

VAP VAP
CONSTRUCTION ~ COMSTRUCTION

7221 Weet

Sus PERCH

5527 TRUCK

1444 FULTON

15705 BIRCHWOOD

LAMIRADA

ca

C&

C&

cA

1354

w328

@372t

weI

2

8452, BUCKHAL

T

oliverconst engigmail.com

srvird@uessieom

ARRON OL.-.

BONNE HEL..

TSHAKATO..

ARVIND PRAL

Area Cc

T

718




Naics Codes: 237310 Highway Street and Bridge Construction

Maifing Address Mailing City Mailing State  Mailing Zip mmﬁpt ) Contact Name  AreaC

34183 | ACE FENCE AZCOMSTRUCTION | 727M. GLENDORA LARUENTE  CA 91743 MerensSacelincacompsnycom  AMERICATA. 828
3823 CE GREEN MC. CEBREEN INC, G108 MAIN AVENUE, CRANGEVALE CA 98632 9280 OAK FOLSOM <A 5833
SUTE 4 AVENUE PIAY
STETE134

casiaagresning som CARCLEE. .. 918

14717 FRANK MEDINA FRANK MEDMNA 10028 AHART ROAD . OROVILE cA 9528 torimedins@atina FRANKMEDL. 530

%IR8 VAP VAP 16705 BIRCHWOOD LA MIRADA TA  O0R3E
CONSTRUCTION CONSTRUCTION ST
ING. NT.

srving@vspol.com ARVIND PRA... T4

Export options: CEY | Exzel { XML




Cerification Type: DBE

Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction,

s2e72

azeR1

42780

31230

ez

1 items found, gisplaying all itsme. 4
Eirm 10 |

Suspended Suspended Date DDA Name

BURTCH

S TRUMP T
DA LINDY'S COLD
PLANING

COLEMAN

ENGINESRING INC

LNA CONCRETE
STRUCTURES. INC.

NEWLAND
ENTITES, INC

PRECIEION
GRADING & PAVING

SURTCH TRUCKING

CINDY TRUMP INC

COLEMAN

LNA CONCRETE
STRUCTURES, iNC.

ENTITIES, INC

Address

15815 HWY 85

828 W, MOUNTAIN
VEW

53 EAST HIGHWAY

25482 CAMING SEL
ARTEDR

1180 SANBORN
ROAD

18455 TERN
STREET

560 OLIE ETREST

8705 FISHBACK
AVENUE

1 o

BAMERSFIELD CA

YUBA CITY Ch

3203

p0e3

e128s

/TS

PO/ BOX 80648

BIEW.
MOUNTAIN VIEW

P0. 5OX 1020

1040 LINCOLN
ROAD #1680

POBOX 2102

PO E0X 213

Mailing City Masiing State  Malling Zip  Malling Zip4

LA HAZRA oA ao831
UPPERLAKE CA 93485
YUBACTY  CA 28921
YUBACITY CA 23692
BAMERSFIELD CA P3z02

0845

EMail

 esumator@unichoonstniction.c...

mﬁrdmt&ulm

1eotem en 200G hoimsilcom

frawkevsso@femengineanng.e..

ROEERY CEF

DEANMA ANC




W | PG | ASD ‘Suoudo otk

e Yo HILTGE SIZ¥O8'0d iZie  ¥o HELET ‘GY 30MEdS DB ‘oW1 "028E KNS OKISIE oere

Thes O OWIQEOSVLY FHOAYIAE G080, VRN Ny Tz

BNNIAY DNIAYL 3 BNOYED
ZOERO Y3 OEIISUDYE EHEXOECd §0REE YO ON3HSHINVE ATVEHSIS BOLe NOISIDEdd T




\
@
)

Naucateng'!& truction
Naks Codas: 237310 Highway Street and Bridge Constniction

zmm mum1 "

Bnie s Supesesoun  Dobsens Mol Gty ot Sl MalngZp WaligZod O Comcitame AmaCote

s i ' e _ mnmwm Mawm Wmm ASMLEYMAH. WD

42045 HILLEIDE DRALING, HILLSIDE DRILLING, aaas_u'w RICHMOND CA 4204 .0, BOX 70130 BT cr 4507 cheryi@hiisdecriing.com; CHERYLWAL. 510

Export opfions: GV | Excel | XML




Wark: %gu'y Codes: C1910
Certification Type: DBE
Naics Category: 23 Construction

25h=mm mamg1mza:mm1 2 [NestiLast]

Naics Codes: 237210 Highway Street and Bridge Construction

FirmID  Suspended Suspended Date m.m ﬂmm

5270

40742

42801

38742

34881

42781

38172

43241

ABSL ABEL
TOMNSTRUCTION CONSTRUCTION

AS AE
CONTRACTORS. CONTRACTORS,
NC. NG

BLACK STONE BLACK STONE
ASPHALT ASPHALT
CONSTRUSTION,  CONSTRUCTION,
NC. NC

BURTCH BURTCH TRUCKING

CONSTRUCTION INC

COLEMAN COLEMAN
ENVIRONMENTAL  ENVIRONMENTAL
ENGINESRING INC  ENGIREERING INC

CONTRACTOR CONTRACTOR
SERVICES GROUP.  SERVICES GROUP.
INC: MNC

DAWSON MALLDIN  DAWSON MAULOIN
CONSTRUCTION,  CONSTRUCTION,

me. NG,

EAGLE ROCK

NDUSTRIES

DEVELOPMENT.  DEVELOPMENT,
We. e

FFrm

ENGINEERING

CONSTRUCTION,

20303 PACIFIC 8T HAYWARD
5347 COLE ROAD MARPOSA
53112 ANTONING BAKERSFIELD
AVENUE :

12815 HWY &8 BAKERSFIELD
85 EAST HIGHWAY UPFERLAKE
20

3680 INDUSTRIAL WEST

SLVD SUTE E00 SACRAMENTO
10825 ELLIS AVE FOUNTAN
SUITED VALLEY

2677 YGNAZIO WALNUT
VALLEY ROAD cRrESK
13831 NEWHOPE ‘GARDEN
STREET GROVE

25482 CAMINOG DEL NALENCIA
ARTEDR

cA

‘CA

&

24844

#3203

92708

2843

21284

% z

PO, BOX 80843 BAKERSFIELD CA

P.0: BOX 1020 UPPERLAKE CA

P.O. BOX 1505 WEST ca
SACRAMENTO

PO BOX 8337 HUNTINGTOR €A
. BEACH

12831 NEWHOPE GARDEN ca

STREET GROVE

93380

eEER

P18

N

info@blaskatoneasphaiteom; ..

esfimator@buriphcanstruction.c...

sangradswsonFdswsor-meuidin.ca..

esdraingQeegerock.us

‘weenstGaxbon.cont! snatieaGex. .

h\-.a_mﬁ\minmu P

LIS KL AL

CHERI THOA

SANDRA DA

MARK SERR

JANET LEE

FREW KOTI$




42241

14717

43187

31353

38715

416012

273

Export options: CEV | Excel | XL

FERM
ENGINEEANG
CONSTRUSTION,
NG,

FINE GRADE
EQUIPMENT, ING

FRANK MEDINA
GENERAL
ENBINEERING
CONTRACTOR
GERONIMO
CONCRETE, INC.

4 CARDEHAS INC

UNA COMCRETE
STRUCTURES. INC.

MASS X ING.

m I
CONSTRUCTION,
e,

PRECEION
GRADNG & PAVING

RAKMHA
CORSTRUCTION,
e

RISING GUN
COMPANY

'FINE GRADE
EQUIPMENT, (NG,

FRAMNK MEDINA

ENGINEERING
SONTRACTOR

GERONMO
CONCRETE, INC.

LNA CONCRETE
STRUCTURES, INC.

WASE X INC.

L
CONSTRUCTION,

RAMINHA
CONSTRUCTION.

RECO. MG

26462 CAMING DEL
ARTE DR

41720 CIELO VISTA
ok

100948 AHART ROAD

4N
HUNTINTON
PRVE

14455 PARK AVE.
SUEC

18435 TERN
STREET

B4 N, FORBHAM
AVENUE

PO BOX 1578

ST0E FISHBACK
AVENUE

6008 BYCAVORE
R0

1920 SPRUCE RO,

VALENCIS

PALMDALE

SROVILLE

LOE ANGELES
VICTORVILLE

S :

ATWATER -

BAKERSBFIELD

ATASCADERO

EXETER

Ch

oA

21284

F ]

NN

wavar

95201

w2y

PO, BOX 2708

B0 BOX 42027

BOEOX1TIE

2824 N,
FORDHAM
AVENUE

SH10 ZEINER CT.

POBOX M3

RO 89K S

LOG ANGELES

VISTORVILLE

FRESND

ATaATER

BAMERERIELD

DETER

CA

CA

Ca

LeLar)

ez

el

gy

‘02201

#3302

3

frew katissoEemengneenng e

Are@tnegracuing com

toni medina@ st net

peronima_toncreiediidoyicbaire .
esrgunesine@gmall som info@i -
agarciaina@et com ;
masnd@hemelcom: massd@het..,
ndazDbGamal eom

wreasiongrad ngandpavingyshe. .

RAMHPACONETAUCTIONGOMAL COM

muareysnno com

FREW KOTH

JUDY JOHNE

FRANK MED

JENNFER F

CEANNA AN

DAVID LYLE




WnrkCaicgoryCmiu €1910
Certification Type: OBE

N Caienn AT O ¢
Naics Codes; 237310 Highway Street and Bridge Construction

25 hmmu ﬂlﬂl'ﬂﬂlz‘l E?&FWPEV]!.!{N

Hmip  Swpendes Suspended Date nnm  pimdame

B 1‘023

33008

40987

Export options: CSV | Excel | XML

ROLL N ROCK
consTRUCTION

we

FELTTS
CONBTRUCTION,
e

STEVE OCVALI

INQ.

VAP
CONSTRUCTION

veus
- ENGINBERNG, N

STEVE DOVALI

CONSTRUCTION,

vae

VILLAGE DRIVE

5016 B NEVADA AVE

| 848) E.OLIVE

16708 BIRCHWOOD
-4

mv

City  State Zip
MOUNT SA oeoeT
SHASTA
PRESNG CA  wenar
FRESNO €A wraT
LAMBADA €A 0433
SANGER cA  WesT

1

5018 B NEVADA

Ch

et Motk At Wakg o WaRG Gl Wl S Mol 2 Wi 2ot

arar

gm

tolnraekzanyrat.com
steng@vaps com
charies@usizon as

Contact Name

BONME HEL.

ACBERT J. .

ARVIND PRA..

CHNTIABE..

Area C

e

kALl




10/8/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

luery Criteria
District: 06
County: TULARE
Work Category Codes: C2021
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit.htm

Mon Oct 08 09:54:12 PDT 2018

1



()

)

[Export options: C5V | Exgal | XML

RS —

Addcess WallngCity Mallng Stste WallngZp MaiingZpd  EMsi  Comacthame  AresCode  Phon:

“b@iatimsvocom VICENTECH. 808 | s




10/8/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

luery Criteria
District: 06
County: TULARE
Work Category Codes: C5701
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit.htm

Mon Oct 08 09:55:58 PDT 2018

7



10/8/2018

Back To Query Form (licenseForm.htm)

luery Criteria
District: 06
County: TULARE
Work Category Codes: C5701
Certification Type: DBE
Naics Category: 23 Construction

Nothing found to display.

hitps://ucp.dot.ca.gov/querySubmit.htm

Unified Certification Program

Mon Oct 08 09:56:19 PDT 2018

n



10/8/2018 Unified Certification Program

Back To Query Form (licenseForm.htm)

wuery Criteria
District: 06
County: TULARE
Work Category Codes: C8605
Certification Type: DBE
Naics Category: 23 Construction
Naics Codes: 237310 Highway Street and Bridge Construction

Nothing found to display.

https://ucp.dot.ca.gov/querySubmit.ntm

Mon Oct 08 09:57:06 PDT 2018

1M



[EE s T el S
T items found. displaying all items 4 ] )
Fim1D  Suspended Suspended Date DBA Name  Eiom Name Address ~ Adde
40771 ACH LIGHTING ACN ARTISTIC 2018, MERAILL 3T.
NEDN -
42278 SELLCURVE AND- 8708 LA TLERA BUITE w211
SYNCHNETWORKS SO
43e91 ELECTROMIC & 5713 DESEAT VIEW |
: TELECOM R,
SYETEMS INC
A GLOBAL ROAD GLOBAL ROAD 10822 DORGTHY
BEALING. NG BEALING, NS AVE
48782 MEX ELECTRIC MENDOZA 0583 KAY JAY
BUSINEES STREET
ENTERPRISE INC
BLECTRIC)
32033 TRAFFICLOGRS  TRAFFICLOOPS 19I5 WBALLRD.
CRACKFILLING. NG CRACKFILLING. NG
47783 WERT PATIFIC 20073 W OLENDALE
ELECTRIC. AVENUE i
pErrh e -

Expors optione: G5 | Excel| Xeal

LO8
ANGELES

BARDEN

RIVEASIDE

ANAHEIM

ch

#2643

@248

=3

1411 5. RIMFAU
avz suTE 00

9403, EMERALD

PO.BOX R

2

CHRONA

ek

S Zin Zipd Maling Address Walling Address Mailig City  Mailing State Malling Zip  Malling Zips

yaara

§2874

EMail Contact Name
acirlighling@sbogiebat nat CARLOS MOR .
syrenstworks@gmeleom ABIVOU ADML.
30808 (@ etsys.com STEVEN CAB..
Fraligiobenadiesing nom TRILA
asimalingGaibamex sam PETER MEND,.
de ATLAN NG...

L @gmaiien.. A

e

T4

kad

T




chmzzmorﬁgimymmmwm

; ﬂm.ll! Susonged s-mme-eu-u ; m.m: ﬂm.m ' Address Addr City  State Zip Zipé Mailing Address Mailing Address  Malling City Mailing State. Mailing Zip Mailing Zipd EMail Contact Name  Area Cc
Tl = 1 i, S0 ! :
34123 ACE FENCE azcmumm TITH, GLENDORA. LAFLENTE CA G744 - :

Mofonia@scefancacompanyoom | AMERICATAL Lrid

A7 FRANK MEDINA FRANK MEDINA 10033 AHART ROAD CROVILLE ca  esdae tonimadingartna: FRANKMEDL.. 820

ENGIMESRING ENGINEERING
CONTRACTOR CONTRACTOR

43839 i NEVADA | BSONORTH L RENG Ny BeeDa P.O. BOX 20452 RENC Ny E Emi@nbsco.com TAMARAMAR.. 778
W&sm. ~ VRGIMASTREET I i .

39213 PCAN 5301-F BYRON HOT SYRON CA P14

Exporl options: LSV | Excel | AL




Maics Catagory: 23 Construction

Naits Codes. 237310 Highway Street and Bridge Construsiion

¢ . eisplaying ali temz. 1

4152

Lt
17T

447

Lh

awiee

Exped optians: G8Y § Exael | XML

ACE FENCE AZ CONSTRUCTION
COMPANY ne

ERGLE ROCK
INDUSTRIES

e

FRANK MEDNA FRANK MEDIA
GENERAL A
ENGINEERING. ENGIHZERING
CONTRACTOR CONTRACTOR
KRCSAFETYCO. KR CSAFETY CO.
e, ing;

NEVADA
BESRICADE & BIGN
COMBANY, I5C.
CONSTAUSTION,

e
AL 4 RETK

CONSTRUSTICN
NG

VaFP VAP

Address

27 N, GLENDORA
HUERUE

2977 YONACIO
VALLEY ROAD

20482 CARIND DEL
ARTECR

10038 AHBRT RCAD
7831 WEST

4520 NORTH
VIRGINIA STREET

52017 BYRON MOT
SPRINGS ROAD:

£637 TRUCK
VLLAGE DRVE

15705 BIRCH7OOD
st i

S Ee G el Neimgadtwes NomegAdaes Moy Cly Mg S Mals Moy 2o

LEPUENTE  CA
WRLWUT  CA
-
VALENGIA €A
OROVLLE €A
VISALIA cA
RENO v
BYRON ca
HBUNT ch
SHASTA

LANIRADA  CA

w1788

48t

#1284

o

9228t

e

Gener

1

£, BOX 00457

2

BHE

parye@hresaferycom

rolnrezigsn@omeil com

anird@vaseicom

IMARK S2RRA .

FREW KOTIS...

FRANK MEDIL .

ARy ChSTR.,

i

BONNIE MEI.

AteaCode  Phone Number Ext ARt AreaC

928

L]

™

R

$24.2004

74T

TiE303

3214100

281408

251270

e




Bl e S = e : : siers
RENO | v mem POBOKIMR RERO | ww CHE L umicbsosom TAMARAMAR. 173 18100

| BARRICADE B SIGH - VRGN STREET

Export opfions: TSV | Exzal | XL




Work Category Codes: 5105

Cartification Type: DBE

Naics Category: 23 Construction

Naics Codes: 237310 Highway Street and Bridge Construction

20287

34881

42781

42241

T

ABSL
CONSTRUCTION

BAY LINE CUTTING
& CORING, INC.

BURTCH
CONSTRUCTION

CALI CONCRETE

CE GREEN INC.

DAWSON MAULDIN
CONSTRUCTION,
L8

DREAMBLILDER
CONSTRUCTION
COR? :

EAGLE ROCK
MNDUSTRIES

FFRM
ENGINEERING
T

FRANK MEQINA
BENERAL
ENGINEERING
CONTRACTOR
FRESNO
CONCRETE

ABSL

BAY LINE CUTTING
& CORING, INC.

BURTCH TRUCKING
e

CALI CENGRETE
& GREEN M.
SAWSON MAULDIN
CONSTRUCTION,

CONSTRUCTION

20283 PACIFIC ST

501 CESAR CHAVEZ
STREET. SIATE
e

18815 HW/Y 68

17 MUGEY
AYENUE

B105 MAIN AVENUE,
SUITE 4.

1DE25 ELLISAVE
SUMED

1324 £ LAWEON LN,

2977 YGNACIO
VALLEY ROAD

28462 CAMING DEL
ARTEDA

10098 AHART ROAD

54813 VILLA AVE

FRANCIECO

ORANGEVALE

124

w2TCE

w2870

#1284

301 CESAR
CHAVEL
STREET, 8UITE
e

£.0. 50X 80245

VATI5 Q763 BSOS VILLA

AVE

Matling Address  Mailing City

FRANCISCO

SBAKERSFIELD

HUNTINGTOR

a

cA

CA

93124

oze15

23728

WTES

CariSstaicanstretion com LUIS M. AL
usn@ayinecutting com JUAN ARRE
ssimetr@urichconstiuntisn.c.. SANDY DEE
pustc@eaicencrelz com GUSTAVO
csrolagoegresninz.com

= ] 5
aie Singh@orasmbaidesonm.on.. ANURAG S1
esimuting@esgiarocicss MARK SERF
Frawkotizso@tikmenginaenng.c. . FREW KOTI
ot mading Gatt nat FRANK MED
‘azefiresnceonsretesonst com),. RAY BECER

.

-




41307

41743

22173

42402

0188

Export options: DSV | Excel | XUk

ERESHO
CONCRETE
CONSTRUZTION,
NC.

A JAVILA
COMPARY, INC

CONSTRUCTION,

WG

QUANTLM
SONSTRUETION
COMPANY

RAMINRA
CONSTRUCTION.
ING.

STEVE oOvall
CONSTRUCTION,
nNE

TAYLOR JANE
CONSTRUCTION LP

VAR z
CONSTRUCTION

FRESND
CONSRETE
CONSTRUSTION.
NG,

M JAVILA
COMPANY, INC.

uy
CONSTRUCTION.
N

QUANTLM
CONSTRUCTION
COMPANY

AAMINKA

| CONSTRUCTION,

STEVE DOVALI

CONSTRUCTION,
NG

VAP
CONSTRUCTION
WNE

450 8 VILLA AVE

7245 W RIALTO

BO BOX 1878

#083 NORTH
FIGARDEN DRIVE =
140

8208 SYCAMORE
RO

3481 B OLVE

437 SOUZA DR

14735 BIRCHWOOD
ST

FREENO

FREEND

ATWATER

FRESND

ATASGADERO

FRESNO

NIFOMO

LA MIRADA

A

RRT2E

P75

EM1

T2

T

0B MEIEVILLA
HE

5610 ZEINER CT.

2.0, 80X 1227

FRESNO

ATWATER

HPOMD.

ca

A

oaras

siu@fesnotonsraletenticom. .

projacis@minvia com maryiosd ..

wnidesCEEamed com

david sete@ eusntumesnatruciion. .

RAMNHACONSTAUCTIONG GMAIL GOM

devaliconsirucionBpmail.com

| mylonaned2@hommal som

arvindiFeapcicom

RAY BECER

ARVIND PR,




34881

T

EBxport options: CSV | Excal | Xh

z-m.aihm‘ : ‘
fimlD  Swpended SuspendedOse  DBAName FumMame  Addiss A Gy Sale Zn Zed Meling Addeess Malling

CONSTRULTION,

FRANIS MEDINA 100ES AHART ROAD OROVILLE Gk ofide l Tonimadinaan ne

Address  Mailing Clty Maiing State Malling Zip. Malling Zipd Ml ContactName  Ares Code

1 .
$0 BOX 8307 -~ eaens e sanemamescn@esuion.  SANDRADAW.  Ti4

oN,  SUTED

ERANK MEDL. 2o




Certification Type; DBE
MWaits Category: 23 Consiruction :
Maits Codes: 237310 Highway Street and Biidge Constiuction

12 darns feurd, diagiaying o Revia. 1
Eirmi0  Suspended Suspended Date  DBAMName

agse ARE
CORSTRUCTION
FERVICES INC.

20007 BAY LINE CUTTING
& CORING, ING.

Wiz CE GREEN NG,

a31s DOMN H MAHAFFEY
CRILLINGCO

4 i
ENGINEERING
CONSTRUCTION,

14717 FHAMS MEDINA
ENGINEERING
CONTRACTOR

? [

CONCRETE, NC-

e LNA CONCRETE
STRUCTURES, iNC.

e NG CULLOUGH
CONSTAUSTION
NG

T - NEWLARD
ENTITIES. NC

g4 RISING Ut
COMPANY

b L V& GBUILDERS

Bxpert options: CEV | Beent | XAl

BAY LINE CUTTING
& CORING, NG,

CONCRETE. INC,
LNACONCRETE
STRUCTURES, INC.
ME CULLOUGH
KEWLAND
ENTITIRS, IKC
RGO, INC.

VEGBULDERS

501 CEBAR CHAVEL
STREET. SUTE
1218

8104 MAIN AVENUE.
BUTES

1300 SOUTH
ALBMEDA STREET
Z24EZ CAMING D&
ARTEDR

TSR AMART ROAD

50N

1£454 TREN
STREET

| 7 ALDER GROVE
ROAT !

330 OLVE STREET

1140 SPRUCE RD.

AHION- PALM

Gy Suie Zin Zipé Maling Adress Malling Address Mg Cly Mallng State Making Zip Mailiog Zipd

LONG BEACH €A

AN
FRANCISCO

COMETON
VALENCIA
ORCARLLE
Log
ANGELES
CHNNO HILLS
ARCATA

NARYSVILLE

FRis

A

24124

po22t

Biamy

91709

W

oot

o

1 AL

501 CEBAR AN ;

CHAVEZ FRANCIECO

STREET SLITE

4

R/ENUE PRV

STETA (I

.0, BOX 42027 Lo§
ANGELES

57 ALDER ARGATA

GROVE RO ;

OB 3102 YUBA GITY

BD8OKDY - | EXETER

AL N PALY FRESNG

Aon Oct 68 10:26
E i
Emall " ComuctNacm, - ArsaCude.  hooeNumier Bxt - AR

RebenPuga@rencutst com ROBERTFUG. 322 4289771

patad juen Ebayineteting 1om JUANARREG. &1 £33-1800
P carslo@ragrenning cam CARGLEE . 018 3884026
ahieyEmanabeysriing e ABMLEY MAM. 310 652030
iawiosofifiovenginkesage . PREWKOTIS. 028 454320

o AT AR AT hel FRANMMEDE. 5% eI

03042 peenms_sensrtelabegishal e LIDIALOPE. 123 Saad0
ByaiEAs@a0l com HELODORD .. 9% 21403

0852y achulleas@moceloughvonstt  MACKY MOTR.  TIF 80
[l whevates @aveiandanthes com ROBERTCER . 323 TELNTE
a2y | msaisyahoe sem MARLENE B4 650 (LI
BT Moryvmideshemai som SERCHMOA.. 854 B0




\\_/

Naics Codes: 237310 Highway Street and Bridge Construction

4 tems found, Ing all items. 1

FirmlD  Suspended Suspended Date  [BA Name

3

3183

unT

“r

436D

Export options: SV | Edzel | XML

Coneany

FRANK MEOINA
GENERAL
ENGIEERING
SONTRACTOR
KRCBAFETY CO.

e

BARRICADE & 816N

Eifm Name

ummmm
e

FRANK MEDNA
GENERAL

ENGINEERING
CONTRACTOR

KRS SAFETY 0O,
g, =

727 4, GLENDORA
= e

WENUE
10058 AMART ROAD
7831 WEST

PERE NOATH

VIRGINA STREET

AL

Gity  Sai Z Zipd Moliag Addres Waliog

LA PUENTE

RENO

Ch

Ny

T I

PO, BOX 26450

mmwm
3 t

Moiting State  Mailing Zip  Malling Zipd.

Enail Contact Name

Meréna@esatentacompurycon  AMERCATAL,

weni mading at net FRANIMED

guryegghresatuty com BARY CASTR.

Bmi@nksre com TARARA MAR. .

Area Ce

8t

59

778




Naics Category: 23 Construction
Naics Cades: 237310 Highway Streat and Bridge Construction

3hems found, deplaying st eme.1
BmiD  Swpenced SuspendeaDae  DRAMune  Eumiame Afress At Gy Swie Za 204 Makng

TRIPE  BTRAIGHT BTRIFE

Export opfions: G5V | Busel | XA

7421 WEET il | ViBALA oA aae

P50 NORTH REND NV BpEDS
VIRGINIA STREET

1813 WEST e ST GEORGE UT 84710
wm_n-mm_; i [

Address  Malling Address  Malling City Mailing State  Malling Zip Mailing Zipé

enapverd shraighisinpe com  KAREN 2 CH..



Query Criteria
District: 06
County: TULARE

Work Category Codes: C8501

Certification Type: DBE

Naics Category: 23 Construction

Naics Codes: 237310 Highway Street and Bridge Censtruction

FmiD  Swspended Susperdes Date  DBA Name Elmm Name Address Addr Cly  Siate Zip Zip4 Mailing Address Mailing Address Mailing City Mailing State Malling Zip  Mailing Zipd EMail ContactName  Area Code
7 KRC&aFETYCO. KRCEAFETYCO,  HnwesT L vswa ek en ; - soryegeatstyzon

43650 NEVADA 0520 NORTH RENC NV 86508 A0, BOX 20459 REND N 20515 ami@nbsca com TAMARKMAR. . 778
BARRICADE & S1GN VIRGINIA STREET
COMPANY, INC.

42010 STRAIGHT 6TRIPE  STRAIGHT STRIPE 1812 WEET ST.GZORGE UT 34170

; fasany s NRR, kcheever@siraighisiripe.com  MARENJCH.. 428

Export options: CEV | Excal | XML




Naics Category: 23 Construction

Naics Godes: 23710 Highway Street and Bridge Construction

2 SRR  ER i
21 itemys found. cispiaying 1 to 20.(FirstPrev] 1, 2 (NeavLosi]) iz} ) )
FimiD  Suspended Suspended Date  DBA Name Elrm Name ‘Addresy Addr
saear AGEE 1026 HOBLITT cLovis Sk waen2
| CONSTRUCTION AVENUE
CORPORATION
7S APADANA APADANA 5 THOMAS MELLON san cA pd1m
ENGINEERING, INC. ENGINGERING, INC.  CIRCLE. SUITE 124 FRANCISCO
42872 BURTSH BURTCHTRUCKING 18815 MW 88 BAKERSFIELD CA 92208
CONSTRUSTION
0080 CINDY TRUMPING  CINDY TRUMPING 625 W, MOUNTAIN LAHABRA  TA  0EM
DEALNDYVSCOLO DA LNDYSCOLD  VIEW
BLANING FLANING
42330 DECO PAVE DELO PAVE 16525 6. ARROW. MWNDALE  CA 91708
HIGHWAY w3
w712 DREAMBULDER  DREAMBULDER 1224 E LAWEONLN, PLACENTIA  CA 92810
CONSTRUCTION CONSTRUCTION
coRe coRr®
2781 EAGLE ROGK 2077 YGNAGIO WALNUT ch pass
INDUSTRIES VALLEY ROAD CREEM
08 FOS STRIPING, 208 THRASHER UVERMORE €A 4881
SEALING AND AVENUE
PAVING. INC.
23241 EEIG 2452 CAMING DRL YALENCIA SA s
ENGINEERING ARTE DR !
CONSTRUCTION,
NG
51288 LNACONCRETE  LNACONCRETE 15453 TERN SHNOHLLE  CA  pi7OD
STRUCTURES, INC. STRUCTURES, INC. STREET

Giv  Sale Zin 2t Maling Addess Maiing Addeess Mallng City Maiing Stae Malling Zip Mailing Zip4

1
».0. 0% 828

PO, BOX 50840

828w,
MOURTAIN VIEW

PO BOX 204

cLoVIS CA

AWNOALE Ca.

01013

91708

MMMM

sopidaDupadens us.cen

epimator@ourichconstiucion.s. .

wegtindasahak@aci com

Fatry@DacoPaveCom com

-slax gngh@dresmbuiicercon.co. .

estimatng@esyeresi us

inassecareddics-aspcon

s katBSAGIANGNBAI0G S .

agarcuins@acl oom

BAVLEL B,

BOMDA BiA..

SANDY DEBO -

SIDY TRUM..

EERAY SOEN.

ANURAD SIN..

MARK SERRA..

NES SEOAN...

FREW KOTIS. ..

HELIODORD ...




21288

41307

35653

41812

31004

40987

38247

Exporl oplions: G5V | Excel | X5

LNA CONZRETE
STRUCTUREE. NG

M3 AVILA
CORPANY, INC.

MAGS X NG,

M !
CONSTRUCTION.
(]

NEWLAND
ENTITIES, NG

PEREZ AYPHALT
CONSTRUCTION
1%

PRECIS:ION
GRADING & PAVING

RIGING SUN.

FERNA
TONSTRUCTION,
W

STEVE DOVALL
CONSTRUCTION,
N

TOURE'
ASEOCIATES
BHVIRCHMENTAL
ENQINEERING INC

WNA CONCRETE

BTRUCTURES. ING,

¥ AVILA
COMPANY, NC.

MASE X INC.

My
CONSTRUCTION.
NG,

NEWLAND
ENTITIES. INC

| PEREL ASPHALT

CONETRUCTION

LTD

RECO, L,

BERNA
CONSTRUCTION,
NG,

STEVE COVAL
CONSTRUCTION.

TOURE'
AGSOCIATES

18445 TERN
STREET

7288 W RIALTO

2E24 N, FORDHAM
AVENUE

PO BOX 1578

500 OLIVE STREET

2498 OAK, STREET
SUTER

708 FIBHBACHK
AVENUE

1180 SPRUCE RO

5018 B NEVADA AVE

2481 5 OLIVE

1448 FULTON
STREET SLITE 121

CHING HILLE

FREENG

FREENO

ATWATER

MARYEVILLE

BAKERSHIELD

BAKERZFIELD

FREING

FREEND

FREEND

CA

prr0R

W

#5201

P8E01

w2t

#3321

Par27

pazaz

kR

ZE4N.
FORDHAM
AVENUE

SE1D ZEWNERCT.

PO BOX 3102

POBOX 213

B O BOXNIS

5010 B NEVADA
BVE

46 B, BUCKHILL
RD.

FRESND

ATNVATER

YUBA CITY

BAKERSFIELD

EXETER

A

Ch

98208

P

sporeains@ool com

projecis@imavia.com. maryead

mesprdBhotmaleom,

aRI@nol. .

wervenies@newipndenttes.com

iy @perazouphalt com

srazsiongratngandpavingiyanc. .

semaconstruotion@rosgobalne...

devaliconpiructong@gmail com

whaks@iourepssociates com

HELIODORS ..

MARY JO AV

JENNIFER FL.

MANJEL VAL....

ROBERY CER.,

KELLY BDWE...

DEANNA AND. .

MARLENE $4.

ROBERT J. ...

Tilt DOVALL

TEHAKATO...







W 0c{08 105202 PDT

Naits Category: 23 Construction
Nas Codes: 237310 Highway Sireet and Bridge Construction

FirmiD  Suspended Suspended Date DEA Name Eirm Name Address Addr City, Siste Zip Zip4 Mailing Address Mailing Address  Mailing City  Mailing State  Mailing Zip - Mailing Zip4 EMail Contact Name  Are.
= 14 = = 1

saga7 Acss o 1028 HOBLITT clovis  ©A sad POEOXSZ | cLovis. cA ezeis geties@ugesconsinction.com  GAYLELS,. 550
CORPORATION

42872 SURTCH BUATCHTRUCKING 18215 HWWY &8 BAKERSFIELD CA 93208 P.O. BOX 50843 SAKERSFIELD CA w3280 0248, esimstor@ouricheonstriction e...  SANDY DEBO.. 851
CONSTRUCTION NG

42341 : : FEKM mmos.l. ¥ VALENCIA CTA w128k : fewkotsso@Mmenpinsarnge. FREWKOTIE. 828
ENGINEERING ARTEDR ;
COMSTRUCTION,
INC.

B84 RUSING SLN RECO, INC. 1180 SPRUCE RD. © EXETER ca - ea22f .0, 80% 215 xETER A paza1 msaro@yshos com MARLENESA.. 53¢
COMPANT

31008 i SERNA SERNA EO10 E NEVADA AVE _ FREENO TA by 5013 £ NEVADA. FRESNG. ok Q217 samsconstragion@svogionalne.  ADBERT ... 55
CONSTRUCTION,  CONSTRUCTION, 1 s =i e i
NG, =8

30138 VAP VAP 15705 BIRCHWOOD LAMIRADA  CA 90838 srvno@vepsicom ARVINOPRA.  Tis
CONSTRUCTION  CONSTRUCTION ST
NG, - mNC.

Export opfions: TSV | Excel 1 XML




County: TULARE

Work Category Codes: G153

Certificaticn Type: DBE

Naizs Category: 23 Constuction

Naics Codss: 237310 Highway Street and Bridge Construztion

. 1 2 ;
s ABSL ABSL | 2903 PACFICST FAYWARD  CA 0434
CONSTRUCTION  CONSTRUCTION.
s AFADANA ASEDANA £ THOWAS MELLON §AN cA M
ENGINSERING, INC, ENGINEERINS,INC. CIRCLE, SUTE 154 FRANCISCO
azrat e i e 20583 LAMBERTON Lova cA  eoatp :
CONSTRUCTION  CONSTRUSTION »  AVENLE BEACH
SERVICE3 INC. BEAVICES INC.
4003 CINOY TRUMPING | CINDY TRUMP ING 823 W MOUNTAIN LAHABRA CA o8t saw LAMASRA  CA womt
DEALMDYSCOLD DEAUNDYSCOLD WVEW MOUNTAN VIEW
PLANNG PLANING
37z DREAMBUILDER  DREAVBULDER 1214 ELAWEONLN. FLACENTIA CA 92470
CORF
a4 FLS STRIPING. 238 THRASHER LNERMORE CA o421
SEALING AND AENGE
23341 FERM 25462 CAMING DEL VALENCIA  GA 013%4
ENGINEERING | ARTEDR ;
CONSTRUCTION.
ING.
B4zt FIZING SUN RECO, NG 1130 SPRUCE RD. EXETER ca st PO.BOKI1Y DPETER (3 Bz
COMRANY
41828 ROLL'A ROAK 827 TRUCK MOUNT CA 4887
eﬂgcmufmca VILLAGE DRVE | SHASTA
ez82 TAYLDR JAKE 427 SOUZADR RIFOMO CA 92444 FO. BOX 1327 NIEOMO CA wi4a4
CONSTRUSTION LP
188 VAR . var 14728 BIRCHNO0D LAMRADA CA 00838
CONSTRUCTION  CONSTRUCTION. ST
we. NG,

Expert opfions: C5V | Excal | XML




Certfication Type: DBE
Naics Category! 23 Canstruction -
Naks Codes: 237310 Highway Street and Bridge Construction

3 tems found, displaying all Rems. ~

EmiD  Suspended SuspendedDate  DSANsme  EmName Acdruss Adde Gy  Sste Zip Zpé MaingAddress Waling Address Malling Clty Wailng Site MalingZip MaiingZipd  EMai ContactName  Area €

3431 DAWSON MAULDIN  DAWSON MAULDIN 10825 BLLIS AVE. BSUNTAIN €A GEi0B POBOXIWT : HUNTINGTON  CA 9815 : snersdawsenGeanson. SANDRADAWL. TH4
'CONSTRUCTION,  COMSTRUCTION.  SUITED ; | VALLEY i BEACH mauidings..
™S NG, : i

43381 ERKM 28452 CAMINO DEL VALENGIA  CA 91254 frew kolisso@Memenginesringc.. FREWKOTIS. 826
ENGINSERING ARTE DR -
CONSTRUCTION.

30183 VAE VAP 15705 BIRCHWOOD LAMIHADA  TA 0038 i : arvindrepsi som ARVINDBRA.  Ti4

Export options: CEV | Excel | XML




Naics Codles: 237310 Highway Street and Brdge Construction

2tams foun, iplaying an ems | :
SN Soponded SusperdedOwe  DSANme FimMams | Addess  Adw v Sal Z Zod MekngAdares MadiogAddiews MalingClty Metinguie MellnoZp WelligZipt  EMed e i

PR | bBERENFORGING  DBERENSORCING 184 FLABOS AVE. JuruRA vy Bon ROMOSET. 81

a2t ZAGLE ROCK 2077 YGNAGIO WALNUT  CA p4Ee Lovaios i il B i
WoUSTRIER VALLEY ROAD cREEK

Export options: 0S8V | Exel | X0




ek o Quey Fom : e s e — LT

BT

Query Criteria

District: 08 .
County: TULARE

Work Category Codes: C1575

Centification Type: DBE

Naies Category: 23 Construction

Naies Codes: 237310 Highway Street and Bridge Construction

503 S e ]
10 items found. displaying all Rems.d o= : - : . . ==
FirmiD  Suspended Suspencied Date DBA Name Eirm Name Address . Adde City  Swate Zip Zipé Mpiling Address Mailing Address. ‘Mailing City Mailing State  Mailing Zip  Malling Zip4 Efail Contact Name  Area
‘ : {0 2 :

38072 EXEON EXBON 13834 NEWHOPE GARDEN | CA 42843 13811 NEWHOPE SARDEN ek p2843 weonsi@erbon com; JANET LEE 714
DEVELOPMENT. DEVELOPMENT, gTREET GROVE STREET . GRovE jsnet peex
e NC.

43241 £FKI 23442 CAVINO DEL VALENCIA  CA  @12s4 bewkotisoStmengreencge,.  FREWKOTIS. 422
ENBINEERING ARTEDR
CONSTRUCTION.
e

“nr FRANK MEDINA SRANK MEDINA 10096 AHART ROAD OROVILLE  TA 25040 o N meting @t het FRANKMEDL, 830
GENERAL GENERAL
| ENGINEERING SNONBERING
CONTRACTOR CONTRACTOR

4097 GERONMO GERONIMO ABEUN. L% TA  BCOI2 PO BOX 42027 o5 Ch PO4T geronima_toncran@stcgenaine.  LDIALOPE. Ere
TONCRETE. N, CONCRETE. iNC. HUNTNGTON ANGELES ANGELES

oRwvE

4571 GRAND BRIOGE GRAND BRIDBE 2268 W FREIND cAfaTyy ponzalex@yrandbrogeinc.com; .. BAMI MOURT. 556
ME e SEECHNOOCD AVE ; : =

37288 LNA CONCRETE LNA CONCRETE 154855 TERN SHIND cA o700 sgarcisina@actcom HELIODORO .. #08
STRUCTURES, INC.  STRUCTURES. NG, STREET Hille

2760 MG CULLOUGH MC CULLDUGH sr_mam ARCATA A pesal STALDER ABCRTA ca | 98521 rachelighicks@mesutougneoni . MACKY MCCUL. 707
COMSTRUCTION:  CONSTRUCTION  ROAD . GROVE RD | T
NG NG i

#2475 ouvER 2081 PERCH WILLITS Ca pEaE0 olvarcanstergidigmal.com ARBONOLIV..  TO7
ENGINEERING CIRCLE
CONSTRUCTION: :

5488 RISMHG EUN ABSO. NG 1120 SPRUCE RY. EXETER EINE ] PO BOX21S BIETER <A ] meario@yshas ot MARLENE Sh.. 550

2151 YAGBULDERS  VAGBULDERS  4180N. PALM FREING ca P74 4250 N, PALM FRESHNO ca w704 fonpusesghotmar com JERONIMO A, 880

Expoit options: 5V | Excel | Xhit




C : TULARE

Work Category Codes: C1522

Certification Type: DBE

Naics Category: 23 Construction

Naics Codes: nntanmsuetmmmnmm

ammh\m Mﬁuﬂm1 i i — i =B i i =
FirmiD  Suspended Suspended Date mm  Fim Name Aﬂm - Addr ‘Gity  State Zip Zip4 Mailing Address Mailing Address Mailing City Mailing State  Maillng Zip  Mailing Zip EMail Contact Name  Ares Code
= e : iy 2

5270 ABSL ASSL i 20203 PACIFICET HAYWARD  CA  BABH | : Deryi@absioeeasbroction.com  LUIS MCAL.. 510
CONSTRUCTION ~ CONSTRUCTION |

14717 FRAMK MEDINA FRAMK MEDINA 10096 AHART RCAD ‘CROWILLE  CA  9EG80 onimedins@etnat ERANK MEDL,. 530
BENERAL GENERAL
ENGINEERING ENGINEERING
COMTRACTOR CONTRACTOR
447 KRCSAFETYCO. WRCSAFETYCO. 7821 WEET | VISALIA ca 921 osryc@kresstay som GARY CASTR.. 8%
BC. NG SURNYVIEW i
12850 NEVADA 9830 NORTH REND NV 56508 PO BOX 20453 RENO Ny 86815 ‘tami@nbsco pem TAMARA WMAR. 178
BARRICADE & SIGN VIRGINIA STREET
COMPANY, INC,
33151 VAGEUILDERS  VAGBULDERS  43853N. PALM FRESNO CA 9704 4350 N PALM FREENO  GA a4 Horyuaslkder@rotmetioom | JERONIMOA.,  38¢
3188 VAP VAP 13708 BIRCHWOOD LAMIRADA CA 20833 arvind@uapsicom ARVINDPRA.. 14
CONSTRUCTICN CONSTRUCTION 8T |
NG NC

Export options; TSV | Excel] Xpil




Query Criteria
District: (&
County: TULARE
Wark Category Codes: C5620
Centification Type: DBE
Naics Category: 23 Construction

Naics Codes: 237310 Highway Strest and Bridge Construction

5 items found, cisglaying sl Rems.d
42791
42381

14717

47

4Te23

Export options: G5V | Excel { XML

. CONTRACTCR

Date  DBAMame  EimMame

EAGLE ROCK

FFER

CONSTRUCTION,:

e,

FRANK MEDHA
GENERAL
ENGINEERING
CONTRACTOR
KRESAFETY €O HRC SAFETY £O.
NC. INC.

FRANK MEDINA
BENERAL
ENGINEERING

BARRICADE & SIGN

ROLL'N ROCK
CONETRUCTION
NG

2077 YONATIO

| VALLEY ROAD

ARTE DR

TEI1 WEST
SUNNYVIEW

#8520 NORTH

8$527 TRUCK.
VILLAGE CRIVE

pgr v San Zin Zid Masing Adcress MingAddvess MaigChy Mailng Swte MellmgZp MaliogZpd Ml

Ares Cc
1 2
VALNUT LA pagos

VALENCIA ca  9uass frewkotisso@ umengineerngc.. FREWKCTIS. aze

SROVILLE T @5eas fonl mesins@att net FRANKMEDL. 532
VISRLIA Fo< N gary=@kresatuly.com GARY CASTR. 55
RENO Ne 2508 2.0, 8UX 20459 RENG NV o818 migrEsse com TAMARAMAR,. TS
MOUNT Ch  oe0aT rblinrackzon@ymen com BONMEMEL.  5IG
EHASTA




Naics Category: 23 Construction

Naics Codes: 237310 Highway Street and Bridge Construction

Firm 1D

8270

40742

43827

42672

4483 |

40089

F4231

38712

42731

35 items found. displaying 1to 20.[FirstPrev] 1. 2 M&lﬂl

Suspendsd Suspended Date DBA Name

ABSL

CONSTRUSTION

AS
CONTRACTORS,
NG

CONSTRUCTION

BURTCH
CONSTRUCTION

6o
CONSTRUCTION
COMPANY

DEA LINDY'S COLD
PLANING

CONTRACTOR
SERVICES GROUP.
MC.

CAVSON MAULDIN
CONSTRUCTION,
INE.

DREAMSUILDER
CONSTRUCTION
CORP

INDUSTRIES

FEirm Name

AR
CONSTRUCTION

AS
CONTRACTORS,
NE.

CONSTRUCTION

BURTCH TRUCKING
WC

cgo
CONSTRUCTION |
COMPANY

CINDY TRUMP INC
DEA UNDYE COLD
PLANING

DAWSON MAULDIN
CONSTRUCTION.
e,

DREAMBUILDER
TONSTRUCTION
CORP

26303 PACIFICET
5247 COLE ROAD
1028 HOBLITT

4421 TENNEBEEE
ORIVE

RIS HWY &2

3100 EAST CEDAR
STREET 214

825 W. MOUNTAIN
VIEW

2020 INDUSTRIAL
BLVD SURE 800

1CE25 ELLIS AVE
SUMED

1224 £ LAWSON LN

2877 YGNACIO
VALLEY ROAD

HAYWARD

MARPOSA

cLovis

SHINGLE

sPRINES

wesT
SACRAMENTO

FOUNTAIN
VALLEY

PLACENTIA

WALNUT

CREEK.

cA

93612,

21781

¥

20, BOK 828
20.80% 021

PO. BOX 80843

azs v
MOUNTAI VIEW,

A0, BOX 1508

PO BOX 8397

cLovis ca
SHINGLE CA
SPRINGS

BAHERSFIELD CA

LA HABRA ca
WEST ca
SACRAMENTO

HUNTINGTON | CA

Q0631

@2815

43

Daryl@sasioansiniotion com LUiSML AL
denif@es net CEM: SMITH
| gayles@egeaconsirciion.con GAYLEL S..
bureatid@gmsi.com MICHAEL 4.
estmator@@buncheonstruciionc..  SANDY DESC..
cgocensiz@men.com CHARLES OJ..,
. wagrndeapnsk@aci com CINDY TRUM.
shali@osg-wet.com CHERITHOM...
Serw D24 DAY
meuldinco.
slax sinch@drasmbiidarcemp.en..  AMURAG SINL.
esimeting@esgierock us MARK SERRA..




am

14017

42780

12174

43137

Export options: TS/ | Exval { XML

EAGLE ROCK
INDUSTRIES

DEVELOPMENT. DEVELOPMENT.
e,

| FFHM

e
CONSTRUCTION,
e

FINE GRADE FINE QRADE

EQUIPMENT INC,  EQUIFMENT, INC.

FRANKMEDINA  FRANKMEDMNA

ENGINEERING ENQINEERING
CONTRACTOR. CONTRACTOR
HEIR & 5ON

CONSTRUCTION.

NC

PACIFIC, LTD. BACIFIC.LTD::
. CARDENAS INC

JAMES FLETCHER

CONSTRUCTION

WE

MASE X INC. MASE X NC.

2WTTYGNACIO
VALLEY-ROAD

13831 NEWHOFE
STREET

28482 CAMING DEL
ARTE DR

41720 CIELD VISTA

10068 AMART ROAD

1180 SANBORN

ROAD

P00 HIGHLAND DR.
STE. 212

14485 FARK AVE.
SurEC

808 DATE AVENUE

B4 N FORIHAM

AVENUE

PALMDALE

FRESENO

-@1ass

B2E8t

PRGOS

P2

21910

83727

13831 NEWHOPE GARDEN
STREET GROVE
P.0. BOX 2765 LANCASTER
1040 LINCOLN YUBA TITY
AOAD #1850

| PO BOX 1450 SOLANA

; BEACH

PO BOX 1778 VICTORVILLE
F= FREENG
FORDHAM
RSENUE

fz843

onn@finegracenc.oom

MARYK BERRA...
JANETLEE

FREW KOTIS...
JUSY JOHNS-.
FRANK MEDL

SUKMDEV S5
JACKNICKO.
JOBE JAVIE .

JENNFERF...




District; 66

Query Criteria

County: TULARE
Wark Category Codes: C1901
Certification Type: DBE B

Naics

Naics Codes: 237310 Highway Street and Bridge Construction

Firm10  Suspended Suspended Date DBA Name Elrm Name Address Addr Sity
2768 MC SULLOUGH MC CULLOUGH 47 ALDRR GROVE ARCATA Al os21
CONSTRUCTION CONSTRUCTION  BOAD
ING me
40840 " e PO BOX 1578 ATWATER | A $520%
CONSTRUSTION:  CONSTRUCTION.
e, NG
35085 HEWLAND NEWLAND 500 OLIVE STREET MARYEVILE CA 95031
ENTITES, INC ENTITIES. INC
32107 HIELSON Q0. NIELBON 147 CAMING NAPA Tk p4e83
CONSTRUCTION CONSTRUCTION  ORUGA
NG
43478 OLIVER 3081 PRACH WILLITS ca wan
ENGINEERING CIRCLE
CONSTRUCTION
31T4 PROFESSIONAL PO BOX 3343 MERCED A PB4
CONCRETE
SAWING INC.
21 RAMINKA RAMINHA B805 BYCAMORE ATASCADERO CA 9422
CONSTRUCTION, ~ CONSTRUCTION, RO -
NC. NC.
24671 ROCHI R ROCKIN R 2037 RODOEN AD OAKDALE S&
GRADNG & GRADING &
EXCAVATING EXCAVATING, INC
#1623 AOLL' N ROGK 5637 TRUCK MOUNT CA PHpsT
| SONSTRUCTION VILLAGE DRVE SHASTA
NE i
31609 SEANA BERNA 5019 B NEVADA AVE FRESNO cA 97
CONSTRUCTION,  CONSTRUCTION,
ING. HE.
RN CrapiR

35 e founs. ilaying 21 0 38 Firsires] 1,2 NeLost

1 23 Construclion

Stale Zin Zipt Malling Address Mailing Address  Msillng City Mailing State  Mailing Zip  Mailing Zipé

1 2
57 ALDER ARCATA
GROVE RD
5210 ZRINER CT. ATWATER
PO BOX 2102 YUBA CITY
PO BOX 3248 MERCED
L0100 E NEVADA FRESND

Ak

Ch

ey

PO

Par2y

vadesliGamsalcom

erveniesGoewlandenives com

dnigison @nielsaning rom

alivercenstengi@gmall.com

dnvidscanBgers com

RAMNHACONSTRUCTION@GMAL COM  DAVID LYLE.

rebin @ roskinting. com ADEN COST.
rainoekzan@gTal con BONNE HEI.
0 Gencgavaine ROBERT 4 .




31008 SERNA SERNA 3013 E NEVADA AVE FRESNO CA w77 E010 £ NEVADA FRESNG ca 9a727 @ Lne ROBERT J. .,
CONSTRUCTION,  CONSTRUCTION, AVE
INC. N
42492 TAYLOR JANE 427 SOUZA DR NIPOMO CA 93484 P0. 80X 1227 NPOMO  CA aa44s tsylorisnatd@hotmsil com TAWNI SOUZ
40470 TRIANGLE D TRIANGLE D 428 2. SHAW AVE FRESNO £&4  #aTio 7emR otysseybiesing@ysnco.0om SOOY LOFTL
4 ENTERPRISES, INC. ENTERPRISES, INC.
DBA ODYSSEY DBA ODYSEEY
ENGINEERING AND  ENGINEERING AND:
= e A
39188 VAP VAP 15705 BIRCHWOOD  LAMIRADA  CA G083 : 2rvind@vapsi.com ARVIND PRA.
CONSTRUCTION.  COMSTRUCTION ST 4 i
mE WE.
43783 VELARDE VELARDE 522 5 SRAND, ‘BAN CTA 91240 astimating@velardeocnzreteins.... AMARIA VELA. £
CONCRETE CONCRETE SUITE 201 FERNANDD.
CONSTRUCTION CONSTRUCTION
e NG
10268 VELIS VELIS 1933 INDUSTRIAL SANGER cA odeE : chaniea@uanizonne CYNTHiA BE. |

ENGINEERING, INC  ENGINEERING. INC.  WAY

Export opfions: TSV | Exeel | XML




‘County: TULARE

Naics C y: 23 Construction ;
Naics Codes: 237310 Highway Street and Bridge Construction

40742 AS B 5247 COLE ROAD

3434 CAWSON MAULOIN - SAWSON MAULDIN  1CE25 ELLIS AVE
CONSTRUCTION,  CONSTRUCTION.  SUTED

ENGINEERING ARTE DR

43783 VELARDE VELARDE 5225 BRAND.
CONCRETE CONCRETE SUME21 -

Exgorl options: CSY | Excel i XML

CA.

P1354

21340

e ™ oo g St g T

‘ssndradawson(Geawson-

Frewkotisso S Tomang nesrng.on

T4

826

218




1m-m Wﬂms

Fim D  Suspended Suspended Date m

42781

41628
38287

39148

Export oplions. T2V | Excal| XML

CE BREEN INC.

EAGLE ROCK
MOUSTRIES

KR CSAFETY CO.
NG,

aUvER
ENGINEERING
CONSTRUCTION

ROLL'N ROCK

TOURE

ENVIROMMENTAL
ENGINEERING ING

VAP
CONBTRUCTION

CE GREEN INC.

KR C SAFETY CO.

TOUuRE"
ASSOCIATES

VAP
CONSTRUCTION.
BE.

105 MAIN AVENUE.
sumoe

2077 YGNACIO
VALLEY ROAD

7821 WEST
SUNNYVIEW

2001 PERCH
CIRCLE

5627 TRUCK
VILLAGE DRIVE

1448 FULTON
STREET BUITE 121

15705 BIMHWWD
B

ORANGEVALE . A

WALNUT cA
cREEK

ViSALIA oA
WILLITS. cA
MOUNT oA
FRESNO cA

w2

21

(AVENUE Pl
STE 74124

348 £ BUCKHAL

astimatrgiesgarosius

MARK SERRA...

AKROHN OLIV...

BONNIE HEL,

TEHAKA TO..

ARVIND PRA.

ate

-l

TT

714




Hor 0o/ 08 112734 POT 2078

chm ncmbon
Naics Codes: 237310 Highway Street and Bridge Construction

ﬂmm wm umum ; mm m.m & Mm Adgr ﬁm m m mumm mm mm mm wm:b mzm EMail ContagtName  ArcaCode |
781 . EAGiEROCK 7 277 veNATIO Vm a o .49« Lor i - : ssimatepQeagerscius MARKSERAA. 928 S
- MDUSTRIES VALLEY ROAD. CREER ‘ | e

41628 ROLL'N ROTH 5827 TRUGK MOUNT [T roireckeonigmaioon  BONNEHEL. 8% ?
ZONBTRUCTION VILLAGE DRWVE SHASTA

Export options: GV | Excel § XL




Naics Category: 23 Construction

Naics Codes: 237310 Highway Street and Bridge Construction

4 items found, displaying all kems.1

FimiD  Suspended Suspended Date  DBA Name

sz1a

®T2

A3341

41628

39199

4788

Export oplions: 06V | Excel | XML

ABSL
CONSTRUCTION

DREAMBUILDER
CSONSTRUCTICN
CORP

FRRM
ENGINEERING
CONSTRUCTION,
NG

KR CSAFETY €O,
B

HC SULLOUGH
CONSTRUZTION
NG

ADLL' N ROCK

CONSTRULTION
"

NP

CONSTRUCTION
NG,

VELARDE
CONCRETE
CONSTRUSTION
NG

1824 £ LAWEON LN,

26482 CAMING DEL
ARTE DR

T8 WEST
SUNNYVIEW

57 ALDER GROVE
|ROAD

8827 TRUCK
WVILLAGE DRIVE

14708 BIRCHWOOD
8T

420 8 BRAND,
Sure 20

Addr

Gy, Smle Zip Zipt Maling Address Mating Address Mailing City Maillng State Mailing Zip  Mailiag

VALENGIA

aRcATA

MOUNT
SHASTA

BAN
FERNANDO

CA

(GA

=

pras4

w2z

pE1

pwoaT

21240

1

57 ALDER
GROVE RO

ARCATA

08621

Contact Name

LUIB A1, AL .

ANURAG SIN..,

FREW KOTIE. .

MACKY MOCU.

BONNE HEL.,

ARVIND FRA..

MARIA VELA.

Area C

510

Tid

120




Route 201/206 Bridges in Tulare County

Good Faith Efforts Documentation - Rejected DBE's

ATTACHMENT C

DBE's NOT SLECECTED

DBE CERTIFIED SUBCH

| PHONE NO.

REASON FOR NOT SELECTING DBE

Force Traffic Control, Inc.

P.O. Box 1107

Exeter, CA 93221

559-786-9856

KRC quoted a more complete package, and is also a DBE firm. See attached quote.

1800 S. Alameda St

o , 10-668-2 h 1 s -
Mabhaffey Drilling Co Compton, CA 90221 310-668-2030 [Jarrett had a lower quote. See attached Quote
: ! 1325 N. Blue Gum St. .
Triumph Geo-Synthetics, Inc. “Anaheim, CA 92806 888-775-7545 |J&M quoted a more complete package, and is aslo a DBE firm. See attached quote.
44 Simms St.

Water Components & Building Supply, Inc.

San Rafael, CA 94901

415-524-8290

J&M quoted a more complete package, and is aslo a DBE firm. See attached quote.

FIRM SELECT

ED FOR WORK ABOVE

KRC Safety Co., Inc.

7821 W. Sunnyview Ave

Visalia, CA 93291

559-732-0393

See attached quote.

Jarrett Foundations, Inc.

4518 Winters St.

McClellan, CA 95652

916-371-8760

See attached quote.

J&M Land Restoration, Inc.

1640 James Road

Bakersfield, CA 93308

661-339-8881

See attached quote.
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/UI3U!ZU'IB 08:00 KRC SAFETY CO INC

(FAX)SSS 732 2684

KRC SAFETY CO.. INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 06-Tul-201,216
Project: 06-0H2004
' Bid Date:10/30/2018

UNION, LICENSE #507950 (A, CSlh DBE !ﬁA‘l‘lVE AMERICAN) #000447, SBE #6897, MBE #91S00114, DIR# 1000004730
=

P.002/008

UN:379/D:411

KRC BID # 18-591

Note: If items are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, TH-1 thru TH-8, THQ-3 and (6) C47C signs only.
Signs will be furnished, installed and removed.

Note: Mlcmﬁucﬁmmﬁmwﬂlbehﬂledp«phnp«mmdorphm Signs will
be covered at installation with black plastic if needed. Contractor will be responsible for
uncovering and recovering signs as needed. KRC will not be responsible for maintaining
covers after initial

Note: item 8, 12, 13, 14md114munbidhpther

Note: Item 4, 31,107, 113 and 115 thru 121 must bid together and if used must bid with item
8,12,13, 14 and 114.

Note: Contractor to maintain item 8 after initial placement.

Note: Item 31 peatains to item 115 treated wood waste only,

Note: Permsnent sign, marker and mailbox, removal, relocetion and installation includes (1)
move in. Additional move-ins will be charged at $1,000.00 per occurrence.

Note: Item 107 includes final relocation at conclusion of project onty. KRC will not be
responsible for relocating during construction.

Note: Trafflc control, pinning to roadway, pallets or sweeping is not included in item 8, 12,
13or 14,

Note: Item 8, 12, 13 and 14 include a max of (8) combined shifts. Any additional shifts
required outside of KRC SAFETY'S control will be charged at $5,000.00 per shift.

ltom# Description UM | Qty | Rate Total
4 Construction Area Signs LS 1 |25,000.00( 2500000 |°
5 | Traffic Control System - Sec traffic control quote for rates
8 Channelizer (Surface Mounted) ea 150 45.00 6,75000 |°
11 |Portable Changeable Message Sign - Per Each, lenl Only
$150.00/Day : $400.00/Week : $1,200.00/Month (Month rate based on 30 calendar days)
Contractor is fully responsgible for PCMS when on rent, this includes any vandalism
$50.00 delivery fee per PCMS : $50.00 pick up fee per PCMS8
12 | Temporary Railing (Type K) Lf | 5140 | 1800 | 92,520.00 | -
13 | Temporary Crash Cushion Module ea 140 | 25000 | 35,000.00 |-
14 | Temporary Alternative Crash Cushion System e 6 |3,500.00| 21,000.00 |
31 |Treated Wood Waste - Partial Ib 1,434 | 0.75 1,075.50 1
107 |Relocate Mailbox ea 1 500.00 500.00
113 | Object Marker (Type L) ca 2 150.00 300.00 4
114 | Object Marker (Type P) ea 18 100.00 1,800.00 |-
115 |Remove Roadside Sign ea 20 100.00 2,00000 | °
116 |Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI) sqft 110 20.00 2,20000 |*
117 |Furnigh Sign (0.080"-unframed) For Retroreflective Sheeting (Type XI) sqft 65 20.00 1,30000 |~
118 |Fumnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI) sqft 21 20,00 42000 |-
119 |Retroreflective Sheeting (Type XI) - Partial sqft 200 | 7.50 1,50000 |-
120 |Roadside Sign - One Post ea 20 | 500.00 | 10,000.00 |«
121 | Roadside Sign - Two Post ca 1 1,00000 | 1,00000 |-*
126 | Alternative Crash Cushion System ea 7 137,500.00| 262,500.00 | ¢
Note: (2) addendum(s) acknowledged. - i

uL3,28¢




Project: 06-0H2004

_Bid Date:10/30/2018

" UNIO& LICENSE #507950 (A, CSlh DBE !!AT]VE AMERIE! mo«'rl SBE #6897, MBE mllﬁ DIR #1000004730

AUISUIZUIE  UBIUT KL DAFETY LU INU (FAX)S59 732 2684 P.003/008
KRC SAFETY CO., INC.
BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM
To: Estimator 06-Tul-201,216 UN:379/D:411

KRCBID # 18-591

Itemd# Description Rate
§ | Traffic Controf System

1 pilot car and driver if used with KRC flaggers - Per 8 hour shift 865.00
1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift 965.00
1 impact attenuator vehicle with driver - Per 8 hour shift 995.00
1 additional flagger used with KRC primary flaggers - Per 8 hour shift 835.00
2 flaggers - Per 8 hour shift : 1,535.00 —
2 flaggers with rumble strips - Per 8 hour shift 1,685.00 -

- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be
incorporated into any PO or subcontract for project. -

- Flagging truck includes up to 150 cones, (1) complete set of flagging signs per RSP T13 and (2) beacons with
batteries,

- Cancelations made less than 8 hours notice of requested show up time will be charged at 60% of quoted rates, all
cancelations MUST be received in written form, via fax or e-mail.

= Impact attenuator vehicle (IAV) & traffic control crews are subject to availability

- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable
transverse rumble strips.
-ﬂmﬂuﬂwhmﬁrﬂpieceofequimntkphwdud_mdswhmlaﬁpieueofoquimmtilpielwdup.

- Rates quoted for traffic control are good for day or night shifts

- All time over 8 hours will be charged at $125.00 per hour per man

- Regardless of the actual working days listed in the special provisions $200.00 per laborer will be added to the first
(8) hours of all Ssturday traffic control shifts. After 8 hours $125.00 per man per hour will apply.

. of the actual working days listed in the special provisions $295.00 per laborer will be added to the first
(8) hours of all Sunday traffic control shifts. After 8 hours $125.00 per man per hour will apply.

- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and

accepted.

Loy



Force Traffic Gontrol (559) 594-1056 p.02

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No, 790502
Member, Associated Ceneral Contractors * Member, American Traffic Safety Services Association
DBE No. 29335 (CalTrans) * Small Business Certificatlon No. 19303 (CA DGS)

Callfornia Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
DIR # 10000065621

October 29, 2018
QUOTATIONS FOR TRAFFIC CONTROL ITEMS

Caltrans # 06-0H2004
Highway 201, 216, near Cutler and Woodlake, Tulare County
Bridge widening, upgrade lanes and outside shoulders

. G & FLAGGERS' SIGNS, CONES, RADIOS, etc. (partofitem#5

Two flaggers per 8-hour weekday/night shit @ $ 1,440,

Additional flagger per 8-hour weekday/night shit @ $ 620,

Overtime, each flagger @ $ 88 per hour,

Doubletime, each flagger @ $ 102 per hour, -

Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ ($60) per flagger per hour,
INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up
and breakdown labor; reflectorized cones for stop areas and advance warnings signs; “Lane Closed" signs on
portable stands; VHF or UHF two-way radios.

OPTIONAL: Portable Traverse Rumble Strip Array @ $ 440 per shift, FTC will supply all labor and equipment
associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

B PIL AR (part of Item # 8

Per 8-hour weekday/night shit @ $ 740,

Overtime @ $ 102 per hour, -

Doubletime @ $ 114 per hour,

Short-shift credit (applied for workdays less than 6 hours) @ ($70) per hour,

= Saturdays per @ $ 102 per hour worked; Sunday at $ 114 per hour worked

INCLUESIONSE: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilet truck,
including signage, beacons and VHF or UHF radio and CB radio; “Wait For Pilot Car" signe with portable stands
as needed.

| OPTIONS D. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS |

D. TRAFFIC CONTROL TECHNICIAN LABOR (includes trubk)

s 8 02 per hour etraight-time;8104 per hour overtime & Saturdays;$115 per hour Sundaye/Holidaye/Doubletime.
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System
is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards
and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 1 of 3



Force Traffic Control (559) 594-1056 p.03

PAGE 2 of 3
Force Traffic Control - Quotations for Caltrans # 06-0H2004

E. DDI i i C CONTROL
We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated
with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENE OT S | - read
+ Acknowledgement & Agreemant: By appointing or listing Force Traffic Control as a subcontractor on this project,

the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the
descriptions below,

+ Durability of Rates Quoted Above: Based upon the Advertisement Deate of this project, all labor rates quoted above shall remain
in effect through June 30, 2019. Should the State of California increase the applicable rates for work on this project thereafter, our
rates above will increase by no more than 5% more than the State's net increase,

» Radios: Ourflaggers and pilot car(s) will be equipped with VHF or UHF 2.way radios. Additionally, pilot cars are equipped with
CB radios for coordination with your truckers and other CB-equipped equipment,

*  Rental equipment (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein
under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic confiicts, vandalism,
theft, acts of nature or mihandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of
the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of
nature or mishandling by Prime Contractor's staff,

»  Night Work: (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the
flas}tgers stations shall be borne by the Prime Contractor; (¢) we will provide the two required 12" flashing beacons at $10 each per
shift.

» Labor Agreements: Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.

« Insuranee: Foree Traffie Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT
(Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor
can be scquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess
Liability umbrella).

»  Mobllization: For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of
Construction Area Signs, and 10 calendar days for mobilizetion of CMS boards, flaggers, pilot car, etc.

» Inclusion of these entire quotations In Subcontract or Work Order is required either within the body of the Subcontracts/\Work
Orders or appendixed to and referenced within the Subcontracts/VWork Orders. Such inclusion and /or referencing in no way
obligates the Prime Contractor to use any of the optional quotations above.

¢ Short-Work week: Excluding beginning and end of project if work crews are worked less than three consecutive work days an
additional charge of 10% may be added to rates above,

Should you have any questions regarding these quotations, please call Vern at §69.786.9866.

Cordially,

Duvid Treplome

President

PAGE 2 of 3



LANG RZSTORATION, NG,

1640 James Road, Bakersfleld, CA 93308
P: (661)399-88B1 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Businefs, DB
CA Lic # 508089, Nev License # 0040577, DIR #10000033

Bond Rate 2.5%

Unlon No and So California Laborers

Project: CDOT 06-0H2004, near Cutler and Woodlake
Addenda: 2
Estimator: Betsy Juette
Email: bjuette@jmiandrestoration.com
Date: 10/29/2018
PRICE VALID 30 DAYS
Bid ftem Description Quantity U™ yiiprice  Extended Price
Measure
MOBIUZAfION (NOT INCLUDED IN ITEMS) EACH EA s 590
18 TEMPORARY HYDRAULIC MULCH (BFiwv) 1,600 S5y $ 2785 S 4,456.00
20 TEMPORARY FIBER ROLL 10,500 LF S 3235 s 33,967.50
21 TEMPORARY SILT FENCE 1,200 LF S 4067 S 4,880.40
36 TEMPORARY HIGH-VISIBILITY FENCE " 820 LF L 5.118 $ 4,708 56
43 ROLLED EROSION CONTROL PRODUCT (NETTING) 36,500 SF s 0.861 $ 3142650
44 HYDROMULCH 190,000 SF 5§ 0037 $§ 708000
45 FIBER ROLLS 5,750 LF S 3070 §  17,652.50
46 HYDROSEED 190,000 SF $ 0.060 S 11,362.00
General contractor may elect to perform items: 20, 21, 36, 43, 45
Exclusions/Qualfications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or
holiday work or night work.

The Gen. Contractor (GC) and/or owner is tg provide: a staging area for J&M equipment and materials, the traffic control, water at the

seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (tap & bottom), also the GC Is to provide
any soll preparation necessary; |,e. salvage or placement of topsoil, duff, Incorporate, weed removal, plant establishment, etc.Bid is based
on J&M's current insurance, any additional insurance required may be supplled at an additional cost to be pald by GC. The GC s lfable for
any overages on bid item quantities. J&M will not accept any backeharge or deduction to the contract unless proper notification is glven
in writing. No retention is to be withheld. Straw is to be applied pneumatically, Maintenance and reseeding Is not included. Removal of
temporary Items is not included. All seed and seed varieties are subject to availabliity.




18/29/2018 14:81 +4155248293 WCBS ESTIMATING PAGE 81

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 2/29/20)
CPUC WBE # 9FN00045 (EXP 5/03/21)

MATERIAL QUOTE
PROJECT: CALTRANS - 06-0H2004
BID¥ DESCRIPTION Qry NIT | UNIT PRICE TOTAL
19 0 ECK DAM - 1
8" x 25" BIODEGRADABLE STRAW WA' 125 LF |8 0.95 [ 5 118.75
17X 2"x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 2 |BUNDLE| § 27.50 | & 55,
1/4” SISAL ROPE (1200'/ COIL) 1 COIL |§ 60,00 | & 60.00
OR ; $ 233.75
CHECK DAM - TYPE 2
16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS 60 EA |§ 500 % 300.00
5 300.00
20 ~TEMPO F ROLLS
8" x 25' BIODEGRADABLE STRAW WATTLE 10500 LF |8 0.85 | § §.§75.00 |
3 $ 5,875,00
TYPE 1 INSTALLATION
1"x 1"x 24" REG WOOD STAKE (60 / BUNDLE) 53 |BUNDLE| § 15.00 | § 795.00
$ 795,00
21
*3' x 100" DOT RWE HD SILT FENCE W / POLES 6 OC 1,200 LF |8 0.35 5 — 420,00
*EXCEPTION TAKEN TO SEWN POCKETS $ 420.00
|22 | _._..IEMLM.;EJ_IEU RY CONSTRUCTION ENTRANCE FABRIC > i)
CLASS 8 RSP FABRIC (15' x 300') 1 ROLL |$  550.00]8% 550,00
5 5 550.00
36 ~ TEMPORARY ESA FENCE =l
4"x 100 DOT ESA FENCE 1,000 LF 0.35 | § 350,00
& LIGHT WEIGHT T-POST 120 | EA |4 5005 §00.00
T-POST SAFETY CAPS - OSHA APPROVED (100 / BOX) 2 BOX | § 150.00 | § 300.00
11" ZIF TIES (1000 / BAG) 1 BAG | S 80.00 | § 60.00
J 1,310.00 |
43 —_ROLLED EROSION CONTROL NETTING
COIR 400 GRM NETTING (13.1' x 164" 36720 | SF | % 0.18 | 5 6,609.60
68" 1"x6"- 11 GA. STAPLES (1000 / BOX) 12 BOX | § 45,00 | S 540.00
E ~7,140.60
as ____ FIBERROLLS
8" x 25' BIODEGRADABLE STRAW WATTLE 5,750 LF [$ 095§ 5,462.50 |
$ 5,462.50
TYPE 1 INSTALLATION
1% 1"x 24" REG WOOD STAKE | (507 BUNDLE) _ 20 |BUNDLE| § 15.00 | § 435,00
$ 435.00

Quantities are estimates only; prices subject to cw#mmmmmumm
verifying types and quantities before bidding and or purchasing. Quote vafid for 30 days only. Sales tax not
inchided. Terms: Net 30, Full T.L.. FOB jobsite. 10% depasit may be required when order is placed. Subject to
terms in subsequent PO or contract. Page 1
October 30, 2018
Prepared by: Kiley Olson Kiley@watercomponents.com



18/29/2818 14:01 +4155248293 WCBS ESTIMATING PAGE 862
WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524,8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 2/29/20)
CPUC WEBE # 9FN00045 (EXP 5/03/21)
MATERIAL QUOTE
PROJECT: CALTRANS - 06-0H2004
BID# DESCRIPTION QTY | UNIT | UNIT PRICE TOTAL
101 B
—_|CLASS 8 RSP FABRIC (15' x 3007 500 SY [ 1.10] 8 550.00
550.00
i kERﬁSIDN CONTROL / FABRIC ORDER MUST EXCEED
$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT -
COMPLETE
CSP i s
92 [12"GALVCSP (T4GA) _ 120 [F |$ 11.50 1,380.00
92A [12" GALV ANNULAR BAND ] EA |$ 17.00 153.00
928 |12" NEOPRENE GASKET 9 EA_ |8 6.00 | ¢ 54,00
92C |12" TEE (14 GA) 3 EA ]! 200.00 | § 600.00
93 "[12" ENTRANCE TAPER 2 EA [|[$  325.00 650.00
94 |6 PIPE STAKE 18 EA |3 70.00 1,260.00
847 [12" GALV BIAS BANDS 9 EA [§ 25.00 | § 225,00
94B |B PLATES 18 EA |4 27.00 486.00
FREIGHT TO JOBSITE 1 EA_[S__ 775.00 775.00
5,583,00
CUSTOMER TO UNLOAD _SUB TOTAL 32,463.85
Quantities are estimates only; prices subject o change if WCRS cost change. Contractor is respongible for
verifylng types and quantities before bidding and or purchasing. Quote vafid for 30 days only. Sales tax not
included. Terms: Net 30, Full T.L. FOR jobsite. 10% depasit may be required when order is placed. Subject to
terms in subsequent PO or contract. Page 2

Prepared by: Kiley Olson

Kiley@watercomponents.com

Qctober 30, 2018



I'riumph Geo-Synthetics, Inc.

Sales Contact: 1325 N. Blue Gum St. Quote #:
E: sales@triumphgeo.com Anaheim, CA 92806 Q-05011-1

888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014

-Bid Date: 10/30/2018
Project Name: CT 06-0H2004, Route 201 At Sand Creek Bridge
Project Location: CA
Project Zip Code:
Project #:
Material Total Sales Tax @ 7.7500% Freight Cost Total Cost
$20,817.95 $1,613.39 $0.00 $22,431.34
# | Product Name QTY UOM Unit Price Total
20, | Fiber Roll Biodegradable 8" x 25' 655 Rolls 20.0222 $13,114.54
45
20, |1"x2"x24" Wood Stakes 50/bundle 82 Bundle 25.0000 $2,050.00
45
21 | DOT/Caltrans Spec Silt Fence 3'x100', Stakes 8' Centers Posts 2'x2' 12 Rolls 28.4091 $340.91
Nominal
43 | Coir Blanket 400gm/m2 13.1 X 164 17 Rolls 312.5000 $5,312.50

Fuel charges may apply to freight cost.
Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at www.triumphgeo.com.
This quote will expire 30 days from the date of issue.

Signature: Date:

Name:

Page 1 of 2



JARRETT FOUNDATIONS, INC.

te e

4518 Winters St McClellan,Ca 95652
P. 916-371-8760 / F. 916-371-8765

Mike@jarrettfoundations.com
CA. Contractor’s License # 999006

Nevada Contractor’s License #0079925
DIR # 1000005990
SBE # 1791969

‘Cast-In-Steel-Shell Concrete Piling Proposal

Project: 06-0H2004
Location: Cutler, Ca
Bid Date: October 30, 2018

Subject to the terms and conditions stipulated below and the reverse hereof, we propose to furnish
labor, material and equipment necessary to perform the work described below.

Item #58 30” Permanent Steel Casing 403 LF $175.00 LF=$70.525.00
Item #59 30” CIDH Concrete Piling 403 LF $750.00 LF=$302.250.00
Item #60 24” CIDH Concrete Piling (Rock Socket) 212 LF $750.00 _ LF= $159.000.00
Item #61 Furnish 18” CISS Concrete Piling 323 LF $95.00 LF= $30,685.00
Item #62 Drive 18” CISS Concrete Piling 6 EA $17.500.00 EA= $106.,800.00

Total $669,260.00
*7* Access for Drill Rig Required*
*Power kill required at Sand Creek Bridge to allow for construction of 18” CISS piling*

ONLY THE FOLLOWING CHECKED ITEMS ARE TO BE PERFORMED OR FURNISHED BY JARRETT:

A. [X] CleanoutCISS H [ 1 Traffic control, flagmen & barricades
B. |[X] Concrete furnished including overrun L. [ 1 Drilled spoils removal and disposal
C. [X] Concrete placed J. [X] Pumping of fluids from shafts
D. [ ] Reinforcing steel cages furnished K. [X ]Pre-drilling
E. [ X] Reinforcing steel cages hoisted L. [ ] Forming above and below existing grade
F. [X] Concrete pump furnished M. [ ] Costofpayment/performance bonds
G. [ ] Engineering, layoutlines & grades N. [X] SealCourse placed, if required
O. |[X] Bakertanks water disposal
P. [X] PVC Tubes Furinshed and Grouted
PRICES ARE BASED ON:

A. Drilling shafts in_two continuous operation(s) in the most efficient sequence and include_two mobilization(s)
And demobilization(s) of equipment at each structure. The price for an additional mobilization or demobilization shall be a lump sum of
§ 15.000.00 each rig.

B. Plans, specifications. Dated
Submitted by: Accepted by:
JARRETT FOUNDATIONS, INC. Company:
By: Mike Cuneo By:

Date: Date:




/ﬁm: Matt Tullius Fax: (310) 668-2030 To: Fax: (916) 862-5633 Page 1 of 5 10/30/2018 12:45 PM

DON H. MAHAFFEY DRILLING CO
MBE | WBE/ DBE (CUCP 43116) - SBE (METRO 7450 & CA DGS 1264240) - CBE (LACo 85669) - D.I.R. 1000033440

Revised 3-14-2016

October 30, 2018
To All Bidding Prime Contractors

RE: 06-0H2004 - CIDH
Quote No. 7097

PROPOSAL AGREEMENT
Governed by the terms and conditions attached hereto we propose to install the following:
Bid Item Description um Est. QTY Unit Price Total Price
58 30" Permanent Steel Casing LF 403 $550.00 $221,650.00
59 30" CIDH Concrete Piling LF 403 $1,500.00 $604,500.00
60 24" CIDH Concrete Piling (Rock Socket) LF 212 $1,300.00 $275,600.00

ESCALATION: The Principal Sum quoted herein is valid provided this Proposal is accepted within 10 days from
the date hereon, and the work is completed by July 2019 however The Mahaffey Companies (“TMC") reserves
the right to adjust its' prices at any time to allow for any price increases for its’ cost of labor and purchase of
material under the prevailing market conditions. All material included in the Principal Sum is subject to prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE
FOLLOWING WORK DESCRIPTION:

0 The items listed in this Proposal are a package; customer may not select fewer than all items in accepting the
Proposal.

0O Drilling for the installation of the CIDH piles.
Q Fufnish and install 30" permanent steel casing using a vibratory hammer or casing rotator.

0O Machine power only to hoist CIDH reinforcing steel furnished by others to a maximum 5' above existing
grade. All excavating, if required to facilitate the installation of reinforcing cage extensions and / or dowels is
to be performed by others in a schedule and sequence so as to not delay TMC's work.

O Furnish and place 4,000-psi concrete by the tailgate/pump method to a maximum 3" above existing grade.
On wet and / or cased piles Client is responsible to have full time inspection for immediate approval to place
concrete when TMC is ready to place concrete. Washout areas shall be supplied, maintained and disposed of
by others.

O Includes furnish and installation of 2" pvc inspection pipes. Client will be responsible for pile testing.

0 Mahaffey has included using drilling fluid. Mahaffey will breakdown drilling fluid at the end of the project and
Client will be responsible for disposal of the broken-down drilling fluid.

Q Obstruction drilling (excavating materials which cannot be drilled / constructed with conventional earth augers
and are not indicated on the project soil borings) is not included in the Principal Sum. Obstruction drilling time
will be documented on TMC Daily Work Tickets and signed by an authorized Representative of the Contractor
on a timely basis. All such time will be charged at the rate of $850.00 per hour per rig and is in addition to the
Principal Sum above. Dispute and / or refusal to acknowledge and sign for obstruction drilling as documented
will be cause for cessation of work until such disagreement is resolved by an authorized representative of
TMC. Obstruction drilling is not change order work.

O Rock drilling and/or coring as required only to the extent shown in the contract documents.

CLIENT INITIALS TMC INITIALS

1800 S. ALAMEDA ST., COMPTON, CA 90221 = P: (310) 668-2030 = F: (310) 668-2040
www.MahaffeyDrilling.com « CA 139513 A HAZ « DIR 1000033440 « BUR #4-42-21
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PUBLICATION AFFIDAVIT FILE COPY

DECLARATION OF PUBLICATION
STATE OF CALIFORNIA _ F D
o Suz‘:i|e Dav%; IArt ;TE:‘;tor :)

CONSTRUCTION CO._, INC. P, Q. BOX 1508 +* RANCHO CORDOVA. CA 95741

916-852-53%530 = PAX 916-852-55323
Viking Construction Company |s preparing = bld for the following project as a genaral contractor:

OWNER: CALTRANS
PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN CANAL, aND
KAWEAH RIVER) CALTRANS #06~0H2004 - LOCATION: TULARE COUNTY., CA
I ENGINEER’S ESTIMATE: 29,300,000
BID DATE: OCTOBER 30, 2018, 2:00 PM

Wa invite and encourags responsible participation of Diandvgn!aaed Busineess Entarprisaes (DEBE), and aall

suboONtractor o Material %uotatlon for the following types of work: LEAD COMPLIANCE PLAN, P

L?RITICAL PATH METHOD), CONSTRUCTION AR BIGNSB, TRAFFIC CONTHROL Sy=TEM, TERMPORAR A
ARKING (PAINT), TRMPORARY TRAFFIC BTRIPE (PAINT), CHANNELIZER (SURFACE MO

PAVEMENT MARKEN, TEMPORARY SIGNAL BYBTEM, PORTABLE CHANGEAGLE MESBAGE BIGN (L8), TEMPOMARY

HAILINGéTYPE K). TEMPORARY CRASH GuU=nR

PREPARE STORM WATER FOLLUTION PREVENTION PLAN, ETORM WATER AMNNUAL REPORT, TEMPORARY

HYDRAULIC MULCH (BONOED FiBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIRER ROLL, TEMPORARY

8ILT FENC% TEMPORA TION ENTRANGE, BTREET SWEERING, TEMPORARY CONCRETE WASHOUT,

RoDouUs
« BIRD AND BAT EXCLUSION, YfEMPORARY WETLAND FROTEGTSDN MATES, REMOvVE
Y = (WoDD POST), TEMPORARY HIGH-VIEISILITY FENCE, CLEARING AND
Y VATION, STRUCTURE EXCAVATION (TYPE A
CKFILL (BHIDQ!&. DITCH EXCAVATION, ROLLED EROSION G NTROL PRODUCT NETTING),
DROBSEED, CLAES 2 ACCGRECATE BASRT;OT} HOT MIX ABPHALT ;'r\’"‘: Ay,
(AP GRADGD). DATA CORE, PLACE HO MIJJ AZPpHALT DIKE (TYPE D), PLACE
LACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPFHALT
HALT CONCRETE PAVENMERNT, 30" PERMA NT STEEL CASING, 30" CAST-IN-
. 24" CAST-IN-OARILLEP-HOLE CONCRETE PILING (ROCK SOCKET), FURANISH 18"
CRETE PILING, DRIVE 18" CAST-IN-STEEL SMNELL CONCRETE PILE, STRUC

A = sTI.'..."‘.I:YE &EMOVE :RIHT D T PA
T NIGHT VisiBILI o
MAHKIN&E,NHEAIJI‘(;:VEED#!%HMQPLASTIG TRAFFIC STRIFE, IEMOVE THEAMOPLASTIC PAVEMENT MAR
a8

Planes and specifications may be reviewed at our office |locatad at 11315 Sunrise Gold Cir ancho
Corgdova, mt your local Bullder's Exchangs. or may be obtained from the Ownar. Contact t low It you
Mnaed furthear direction In thie regard.

Each UDCONIrAtIor May be reguirad to aubmit Taithtyl parformAances and payment bonds, Contact the number balow

It you need more Information or halp in obtaining bonds, linasa of cradit, InsUurancea, NeCessAary equipment, aupplies I
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and materials or tachnical assistanca. 3 -
It you ara Interasted in guoting, please contact Troy Clemana at 918-852-5530 Quotes &ré due in our oftice by 12:00
p.m. {(Noon) on bld day.

AN EOUAL OPFRFORAYUNITY BEmMrLOYEMN

The undersigned declares:

| Iam over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter.
| Iam principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

| declare under psnality of perjury that the foregoing is true and correct. ml}{dom
Executed at San Diego, California

GGNSW DATES PUBLISHED

ol

TRADE PUBLICATION FOCUS PUBLICATION

signature

ALSO DISPLAYED ON WEB SITE @ htp.://www.goodfaitheffort.com
16885 Via Del Campo Court, #209, San Diego, CA 92127 » Phone No, (858) 487-2600 *+ Fax Number (858) 487-3500

—_— e
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VIKING

CONSTRUCTION CO, INC. P.O. BOX 1508 « RANCHO CORDOVA, CA 95741

J916-852-5530 = PAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

OWNER: CALTRANS
PROJECT: ROQUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN CANAL, AND
KAWEAH RIVER) CALTRANS #06-0H2004 - LOCATION: TULARE COUNTY, CA
ENGINEER’S ESTIMATE: $9,300,000
BID DATE: OCTOBER 30, 2018, 2:00 PM

We invite and encourage responsible participation of Disadvaniaged Business Enterprises (DBE), and solicit your
subcontractor or material quotation for the following types of work: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE
(CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT
MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY
PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY
RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM,
PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY
SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,
WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPQRT, WATER QUALITY ANNUAL
REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOQUS
WASTE), TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY WETLAND PROTECTION MATS, REMOVE
CONCRETE (LS), REMOVE UTILITY POLE (WQOD POST), TEMPORARY HIGH-VISIBILITY FENCE, CLEARING AND
GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D),
STRUCTURE BACKFILL (BRIDGE), DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING),
HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A),
RUBBERIZED HOT MIX ASPHALT (GAP GRADED), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE
HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT
CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, 30” PERMANENT STEEL CASING, 30" CAST-IN-
DRILLED-HOLE CONCRETE PILING, 247 CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18"
CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE, STRUCTURAL
CONCRETE, DRAINAGE INLET, MINOR CONCRETE (MINOR STRUCTURE), CLEAN EXPANSION JOINT, JOINT SEAL
(MR 17}, JOINT SEAL (MR 1 1/2”), BAR REINFORCING STEEL (BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER
REINFORCED POLYMER STRIP, INJECT CRACK (EPOXY), RAPID SETTING CONCRETE (PATCH), REMOVE UNSOUND
CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE
POLYESTER CONCRETE OVERLAY, REMOVE CHIP SEAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE
REMOVAL (PORTION), LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C, 18” REINFORCED CONCRETE PIPE,
12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 12” ENTRANCE TAPER, 12" ANCHOR ASSEMBLY, 10"
SUPPLY LINE (BRIDGE), 10” GATE VALVE (BRIDGE), REMOVE PIPE (LS), REMOVE DOWNDRAIN (EA), ROCK SLOPE
PROTECTION (300 LB, CLASS IV, METHOD B) (CY), ROCK SLOPE PROTECTION (80 LB, CLASS Il METHOD B) (CY),
ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),
MISCELLANEOUS IRON AND STEEL, STAIN GALVANIZED SURFACES-8T-20S BRIDGE RAIL, STAIN GALVANIZED
SURFACES-TABULAR BICYCLE RAILING, STAIN GALVANIZED SURFACES-MGS (STEEL POST), RELOCATE
MAILBOX, OBLITERATE SURFACING, FENCE (TYPE BW, METAL POST), REMOVE FENCE (TYPE BW), REMOVE
PAVEMENT MARKER, PAVEMENT MARKER (RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT MARKER
(TYPE P), REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE Xl1), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED) FOR
RETRQREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080”-FRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE Xl), RETROREFLECTIVE SHEETING (TYPE XI) ROADSIDE SIGN - ONE POST,
ROADSIDE SIGN - TWO POST, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR
CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE
CRASH CUSHION SYSTEM, CONCRETE BARRIER (TYPE 60M), CONCRETE BARRIER (TYPE 80), CALIFORNIA ST-
20S BRIDGE RAIL (MODIFIED), TUBULAR BICYCLE TRAILING, REMOVE GUARDRAIL, THERMOPLASTIC PAVEMENT
MARKING (ENHANCED WET NIGHT VISIBILITY), 6” THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY) (BROKEN 12-3), 6” THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY, 8" THERMOPLASTIC TRAFFIC
STRIPE (ENHANCED WET NIGHT VISIBILITY, REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT
MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho
Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you
need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below
if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies
and materials or technical assistance.

If you are Interested in quoting, please contact Troy Clemons at 916-852-5530 Quotes are due in our office by 12:00
p.m. (Noon) on bid day.

AN EQUAL OPPORTUNITY EMPLOYER
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CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) §52-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

e  Owner: Caltrans

e Project: CALTRANS 06-0H2004

e Location: Tulare County, CA

e Engineer’s Estimate:  $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE
(PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TKAFFI(‘ STRIPE

(HAZARTINTIQ WASTEY TDLATEN WAATY WACTT MNIPDT ALNTY T AT TIU7AT FIATALT  7Irms fmAan o s




Jenn! Voong

“rom: The Weekly Bid Flash <support@theweeklybidflash.com>

—ent: Monday, October 08, 2018 9:22 AM

To: Jenny Voong

Subject: Copy of your DBE Ad - Route 201 Improvements (Incl. Bridges at Sand Creek, Kern

Canal, and Kaweak River)

Date Of Advertisement Placement: 10/8/2018

Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:
Route 201 Improvements (Incl. Bridges at Sand Creek, Kern Canal, and Kaweak River)

City/Location: Culter
County: Tulare

Owner: California Department of Transportation
Bid Date: Tuesday 10/30/2018 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD),
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT
MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE

MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION
SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER
ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),
TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE
WASHOUT,WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY
MONITORING REPORT,WATER QUALITY ANNUAL REPORT, ASBESTOS COMPLIANCE
PLAN. REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY WETLAND
PROTECTIO N MATS, REMOVE CONCRETE (LS), REMOVE UTILITY POLE (WOOD POST),
TEMPORARY HIGH-VISIBILITY FENCE, CLEARING AND GRUBBING (LS), ROADWAY
EXCAVATION, STRUCTURE EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D),
STRUCTURE BACKFILL (BRIDGE), DITCH EXCAVATION, ROLLED EROSION CONTROL
PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 2 AGGREGATE
BASE (CY), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP
GRADED), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX
ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT,
REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, 30"

1




PERMANENT STEEL CASING, 30" CAST-IN-DRILLED-HOLE CONCRETE PILING, 24" CAST-
IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18" CAST-IN-STEEL
SHELL CONCRETE PILING, DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE,
STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR CONCRETE (MINOR STRUCTURE),
CLEAN EXPANSION JOINT, JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), BAR
REINFORCING STEEL (BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED
POLYMER STRIP, INJECT CRACK (EPOXY), RAPID SETTING CONCRETE (PATCH),
REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH
POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, REMOVE
CHIP SEAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION),
LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C, 18" REINFORCED CONCRETE
PIPE, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 12" ENTRANCE TAPER,
12" ANCHOR ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10" GATE VALVE (BRIDGE),
REMOVE PIPE (LF), REMOVE DOWNDRAIN (EA), ROCK SLOPE PROTECTION (300 LB,
CLASS IV, METHOD B) (CY), ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B)
(CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, STAIN
GALVANIZED SURFACES-ST-20S BRIDGE RAIL, STAIN GALVANIZED SURFACES-
TABULAR BICYCLE RAILING, STAIN GALVANIZED SURFACES-MGS (STEEL POST),
RELOCATE MAILBOX, OBLITERATE SURFACING, FENCE (TYPE BW, METAL POST),
REMOVE FENCE (TYPE BW), REMOVE PAVEMENT MARKER, PAVEMENT MARKER
(RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT MARKER (TYPE P), REMOVE
ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN
(0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE
SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI),
RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN -
TWO POST, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL
(MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE
TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE BARRIER
(TYPE 60M), CONCRETE BARRIER (TYPE 80), CALIFORNIA ST-20S BRIDGE RAIL
(MODIFIED), TUBULAR BICYCLE RAILING, REMOVE GUARDRAIL, THERMOPLASTIC
PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTI C
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 6"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),
6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A,
Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need
further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at
the number below if you need more information or help in obtaining bonds, lines of credit, insurance,
necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or
contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.




Viking Construction Company, Inc
P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax: (916) 852-5533
Randy Jenco
rienco@vikingbridges.com

Published on 10/8/2018
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constarl.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date




Jenny Voong

— #
‘om: The Weekly Bid Flash <support@theweeklybidflash.com>
-ent: Monday, October 08, 2018 9:22 AM
To: Jenny Voong
Subject: Weekly Bid Flash DBE Ad Affidavit - Route 201 Improvements (Incl. Bridges at Sand

Creek, Kern Canal, and Kaweak River)

Proof of Publishing Affidavit
To Whom It May Concern:

Be it known that this is a sworn affidavit that Viking Construction Company, Inc did place an advertisement we published on
10/8/2018 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged

subcontractors and/or material suppliers for the project Route 201 Improvements (Incl. Bridges at Sand Creek, Kern Canal, and
Kaweak River) .

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/8/2018
Viking Construction Company, Inc
An Equal Opportunity Employer,
is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

Route 201 Improvements (Incl. Bridges at Sand Creek, Kern Canal, and Kaweak River)

City/Location: Culter
County: Tulare

Owner: California Department of Transportation
Bid Date: Tuesday 10/30/2018 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAEEIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT),
CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM,
PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION
MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER POLLUTION
PREVENTION PLAN, STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),
TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION
ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT WATER QUALITY SAMPLING AND ANALYSIS
DAY, WATER QUALITY MONITORING REPORT WATER QUALITY ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN,
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, BIRD AND
BAT EXCLUSION, TEMPORARY WETLAND PROTECTIO N MATS, REMOVE CONCRETE (LS), REMOVE UTILITY POLE
(WOOD POST), TEMPORARY HIGH-VISIBILITY FENCE, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION,
STRUCTURE EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), DITCH
EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED,
CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED),
DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX
ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE
PAVEMENT, 30" PERMANENT STEEL CASING, 30" CAST-IN-DRILLED-HOLE CONCRETE PILING, 24" CAST-IN-
DRILLED-HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18" CAST-IN-STEEL SHELL CONCRETE PILING,
DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE, STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR
CONCRETE (MINOR STRUCTURE), CLEAN EXPANSION JOINT, JOINT SEAL (MR 1), JOINT SEAL (MR 1 1/2"), BAR
REINFORCING STEEL (BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED POLYMER STRIP, INJECT
CRACK (EPOXY), RAPID SETTING CONCRETE (PATCH), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE
BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY,
REMOVE CHIP SEAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B,

4



BRIDGE REMOVAL (PORTION), LOCATION C, 18" REINFORCED CONCRETE PIPE, 12" CORRUGATED STEEL PIPE
DOWNDRAIN (.079" THICK), 12" ENTRANCE TAPER, 12" ANCHOR ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10" GATE
VALVE (BRIDGE), REMOVE PIPE (LF), REMOVE DOWNDRAIN (EA), ROCK SLOPE PROTECTION (300 LB, CLASS IV,
METHOD B) (CY), ROCK SLOPE PROTECTION (60 LB, CLASS Il, METHOD B) (CY), ROCK SLOPE PROTECTION
FABRIC (CLASS 8), MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL,
STAIN GALVANIZED SURFACES-ST-20S BRIDGE RAIL, STAIN GALVANIZED SURFACES-TABULAR BICYCLE RAILING,
STAIN GALVANIZED SURFACES-MGS (STEEL POST), RELOCATE MAILBOX, OBLITERATE SURFACING, FENCE (TYPE
BW, METAL POST), REMOVE FENCE (TYPE BW), REMOVE PAVEMENT MARKER, PAVEMENT MARKER
(RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT MARKER (TYPE P), REMOVE ROADSIDE SIGN, FURNISH
SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH
SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH
SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI),
RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, MIDWEST
GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE
WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE BARRIER
(TYPE 60M), CONCRETE BARRIER (TYPE 80), CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED), TUBULAR BICYCLE
RAILING, REMOVE GUARDRAIL, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 6"
THERMOPLASTI C TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 6" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT

Bid documents can be viewed at or obtained from:
Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or
may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if
you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials
or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916)
852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction Company, Inc
P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax: (916) 852-5533
Randy Jenco
rienco@vikingbridges.com

Published on 10/8/2018
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification &
Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.

‘622 El Camino Real, Suite 100

an Diego, CA 92130
www.theweeklybidflash.com 800-479-5314
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Jenny Voong

‘om: The Weekly Bid Flash <support@theweeklybidflash.com>
_ent: Monday, October 08, 2018 9:22 AM
To: Jenny Voong
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Route 201 Improvements (Incl. Bridges

at Sand Creek, Kern Canal, and Kaweak River)

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can Click HERE to Edit your Ad at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.

If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this
by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of

your advertisement. Visit www .ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified
Disadvantage firms to bid your projects.

Contact Information: Bill To:
Viking Construction Company, Inc Randy Jenco
Randy Jenco P O Box 1508
P O Box 1508 Rancho Cordova, CA 95741
Rancho Cordova, CA 95741
(916) 852-5530 P.O. Number:
“x: (916) 852-5533 n/a
rienco@vikingbridges.com Sales Code: Company

Construction Star, Inc. and The Weekly Bid Flash

Discount: | $0

Sales Tax: | $0

|

Grand Total: | $45

checks should be made payable to CBI

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail,
please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100

San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

#



[0z'2GoodFaith
7 = your bid cutreach solution

P.O. Box 14912 - Oakland, CA 94614
T. (877) 802-3394 - F. (510) 751-0780

THANK YOU!

Transaction Date
10/08/2018 09:27 AM

Order No.
772-42673

Billed to

Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742

T. (916) 852-5530 ext.

F. (916) 852-5533
sduong@vikingbridges.com

Project Name
Route 201 Improvements (Incl. Bridges @ Sand Creek, Kem Canal, and Kaweah River)

Project/Contract #
06-0H2004

Transaction Summary

Bronze Package $30.00

= Focus Journal Notice
= Trade Journal Notice

TOTAL: $30.00 |




Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742

Tel: (916) 852-5530

Fax: (916) 852-5533

Ad Proofs

Project Name: Route 201 Improvements (Incl. Bridges @
Sand Creek, Kern Canal, and Kaweah River)

Contract/Bid #: 06-0H2004

Awarding Agency: California Department of Transportation



Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)

Published On: 10/08/2018 @ 09:27:19 AM PST

Expired On: 10/30/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: sduong@vikingbridges.com

Published At: https:/lwww.dbegoodfaiih.comlgood-faith-ad.php?ad_adid=42673&co_name=Viking+Construction+Company

‘ W/ Lo R UCHON
v

h m Is seeking qualified DBEs

Project Name
Route 201 Improvements (Incl. Bridges @ Sand Creek, Kern

' Canal, and Kaweah River) Get in Touch
Bid/Contract #
06-0H2004 Outreach Coordinator
Randy Jenco

Culter, Tulare County, CA Fax
‘ (916) 852-5533
| Bid Date
| 10/30/2018 at 02:00 Address 1
’ 11315 Sunrise Gold Circle
Project Details Suite A

| CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION
' ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER QUALITY SAMPLING |

l (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), DATA CORE, PLACE HOT MIX

1 Awarding Agency
|

California Department of Transportation Telephone
(916) 852-5530

Project Location

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE Rancho Cordova, CA 95742
(CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, ‘

TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT

MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT),

CHANNELIZER (SURFACE MOUNTED), TEMPORARY
PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM,

PORTABLE CHANGEABLE MESSAGE SIGN (LS),

TEMPORARY RAILING (TYPE K), TEMPORARY CRASH

CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH

CUSHION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER
ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY

AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY ANNUAL REPORT, |
ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE), TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY
WETLAND PROTECTION MATS, REMOVE CONCRETE (LS), REMOVE UTILITY POLE (WOOD POST),
TEMPORARY HIGH-VISIBILITY FENCE, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION,
STRUCTURE EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL
(BRIDGE), DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING),
HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT

ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT
DIKE (TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, 30" PERMANENT STEEL CASING, 30" CAST-IN-DRILLED-HOLE CONCRETE
PILING, 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18" CAST-IN-
STEEL SHELL CONCRETE PILING, DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE,
STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR CONCRETE (MINOR STRUCTURE), CLEAN
EXPANSION JOINT, JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), BAR REINFORCING STEEL
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| (BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED POLYMER STRIP, INJECT CRACK
(EPOXY), RAPID SETTING CONCRETE (PATCH), REMOVE UNSOUND CONCRETE, PREPARE
CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE

| POLYESTER CONCRETE OVERLAY, REMOVE CHIP SEAL, BRIDGE REMOVAL (PORTION),

| LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, BRIDGE REMOVAL (PORTION),

| LOCATION C, 18" REINFORCED CONCRETE PIPE, 12" CORRUGATED STEEL PIPE DOWNDRAIN

| (.079" THICK), 12" ENTRANCE TAPER, 12" ANCHOR ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10"

| GATE VALVE (BRIDGE), REMOVE PIPE (LF), REMOVE DOWNDRAIN (EA), ROCK SLOPE

PROTECTION (300 LB, CLASS IV, METHOD B) (CY), ROCK SLOPE PROTECTION (60 LB, CLASS Il,

METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE

(MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, STAIN GALVANIZED

SURFACES-ST-20S BRIDGE RAIL, STAIN GALVANIZED SURFACES-TABULAR BICYCLE RAILING,

| STAIN GALVANIZED SURFACES-MGS (STEEL POST), RELOCATE MAILBOX, OBLITERATE

SURFACING, FENCE (TYPE BW, METAL POST), REMOVE FENCE (TYPE BW), REMOVE PAVEMENT

MARKER, PAVEMENT MARKER (RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT

MARKER (TYPE P), REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM

SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET

ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI),

RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO

| POST, MIDWEST GUARDRAIL SYSTEM (STEEL POST), VEGETATION CONTROL (MINOR

CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM,

ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE BARRIER (TYPE 60M), CONCRETE BARRIER

(TYPE 80), CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED), TUBULAR BICYCLE RAILING, REMOVE

' GUARDRAIL, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 6"

| THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 6"

THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 6"

THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC

TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), REMOVE PAINTED TRAFFIC STRIPE,

REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE

THERMOPLASTIC PAVEMENT MARKING

| We are an equal opportunity employer. Plans and Specifications may be reviewed at our office

| located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner.
Each subcontractor may be required to submit faithful performance and payment bonds. Contact our
office if you need more information or help obtaining bonds, lines of credit, insurance, necessary
equipment, supplies and materials or technical assistance.
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Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)

Published On: 10/08/2018 @ 09:27:19 AM PST

Expired On: 10/30/2018 @ 11:59:59 PM PST

Published At:
http:lldbejournal.comfindex.php?show_ad=42673&ad_project_name=Route+201+Improvements+%28Incl.+Bridges+%40+Sand+Cr
eek%2C+Kem+Canal%2C+and+Kaweah+River%29&co_name=Viking+Construction+Company

|

m Viking Construction Company

is seeking qualified DBEs

CONSTRUCTION

Outreach Coordinator

Randy Jenco Route 201 Improvements (Incl. Bridges @ Sand Creek, Kern Canal, and
Kaweah River)
Contact Information. . .

11315 Sunrise Gold Circle

Sui Bid/Contract #

Ult@ A ——————— Sesasssssesssesssnsasnnd .

Rancho Cordova, CA 95742 06-0H2004

TEIBPOND. i AWBTAIDGAGONGY et ——————
() Bagsbal California Department of Transportation

Fax

Project Location

Culter, Tulare County, CA

S NN I Rl S e T = MO S R
10/30/2018 at 02:00

Project Details

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH
METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM,
TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC
STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY
PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE
CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),
TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE
CRASH CUSHION SYSTEM, PREPARE STORM WATER POLLUTION
PREVENTION PLAN, STORM WATER ANNUAL REPORT,TEMPORARY
HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK
DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING,
TEMPORARY CONCRETE WASHOUT WATER QUALITY SAMPLING AND
ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER
QUALITY ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE
YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY
WETLAND PROTECTION MATS, REMOVE CONCRETE (LS), REMOVE
UTILITY POLE (WOOD POST), TEMPORARY HIGH-VISIBILITY FENCE,
CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE
EXCAVATION (TYPE A), STRUCTURE EXCAVATION (TYPE D),
STRUCTURE BACKFILL (BRIDGE), DITCH EXCAVATION, ROLLED
EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER
ROLLS, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), HOT MIX
ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED),
DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX
ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F),
TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE
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ASPHALT CONCRETE PAVEMENT, 30" PERMANENT STEEL CASING, 30"
CAST-IN-DRILLED-HOLE CONCRETE PILING, 24" CAST-IN-DRILLED-
HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18" CAST-IN-
STEEL SHELL CONCRETE PILING, DRIVE 18" CAST-IN-STEEL SHELL
CONCRETE PILE, STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR
CONCRETE (MINOR STRUCTURE), CLEAN EXPANSION JOINT, JOINT
SEAL (MR 17), JOINT SEAL (MR 1 1/2"), BAR REINFORCING STEEL
(BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED
POLYMER STRIP, INJECT CRACK (EPOXY), RAPID SETTING CONCRETE
(PATCH), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE
BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY,
PLACE POLYESTER CONCRETE OVERLAY, REMOVE CHIP SEAL,
BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL
(PORTION), LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C,
18" REINFORCED CONCRETE PIPE, 12" CORRUGATED STEEL PIPE
DOWNDRAIN (.079" THICK), 12" ENTRANCE TAPER, 12" ANCHOR
ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10" GATE VALVE (BRIDGE),
REMOVE PIPE (LF), REMOVE DOWNDRAIN (EA), ROCK SLOPE
PROTECTION (300 LB, CLASS IV, METHOD B) (CY), ROCK SLOPE
PROTECTION (60 LB, CLASS I, METHOD B) (CY), ROCK SLOPE
PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, STAIN
GALVANIZED SURFACES-ST-20S BRIDGE RAIL, STAIN GALVANIZED
SURFACES-TABULAR BICYCLE RAILING, STAIN GALVANIZED
SURFACES-MGS (STEEL POST), RELOCATE MAILBOX, OBLITERATE
SURFACING, FENCE (TYPE BW, METAL POST), REMOVE FENCE (TYPE
BW), REMOVE PAVEMENT MARKER, PAVEMENT MARKER
(RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT MARKER
(TYPE P), REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET
ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE
SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH
SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR
RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE
SHEETING (TYPE XI), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN -
TWO POST, MIDWEST GUARDRAIL SYSTEM (STEEL POST),
VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING
(TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM,
ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE BARRIER (TYPE
60M), CONCRETE BARRIER (TYPE 80), CALIFORNIA ST-20S BRIDGE
RAIL (MODIFIED), TUBULAR BICYCLE RAILING, REMOVE GUARDRAIL,
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 12-3), 6" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 6"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY), REMOVE PAINTED TRAFFIC STRIPE, REMOVE
PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC TRAFFIC
STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING

We are an equal opportunity employer. Plans and Specifications may be
reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho
Cordova, or may be obtained from the Owner. Each subcontractor may be
required to submit faithful performance and payment bonds. Contact our office
if you need more information or help obtaining bonds, lines of credit,
insurance, necessary equipment, supplies and materials or technical
assistance.

Page V Ad Proofs - Route 201 Improvements (Incl. Bridges @ Sand Creek...



Tweet

Published On: 10/08/2018 @ 09:27:19 AM PST
Published At: https:/twitter.com/dbegoodfaith

DB® DBE GoodFaith Inc.
Geedhakee dbegoodfaith

Viking Construction Company is seeking
DBEs in Culter - dbegoodfaith.com/good-
faith-ad....

09:10 AM - 08 Oct 2018
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10/8/2018 Caltrans - Office Engineer - Advertised Projects This Week

Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 06-0H2004. 4 results found.

“gntractor: frontiers for Baseline services Contact: jimmy

ldress: 3585 S Vermont Ave, #7367 Los Angeles, California USA 90007
Phone: 323-306-5430 Fax: 323-306-5430 Email: jimmy@frontiers-pm.com
Services needed:
Requirements:
Date posted: 09/24/2018

Contractor: Emmett's Excavation, Inc. Contact: John Emmett
Address: 6207 E. Clinton Avenue Fresno, CA 93727
Phone: 559-347-9188 Fax: 559-348-9272 Email: emmetts@eei78.com
Services needed: Services needed: Emmett?s Excavation, Inc. is requesting quotes from all qualified
subcontractors and suppliers including certified DBE, MBE, WBE, SBE, DVBE, and or any other certified
minority or underutilized firms for the following project & items of work, including but not limited to the items
listed below: Lead Compliance Plan, Prepare Water Pollution Control Program, CAS, Traffic Control System,
Type 111 Barricade, PCMS, Temp Drainage Inlet Protection, Temp Silt Fence, High Visibility Temp Fence (Type
ESA), Clearing and Grubbing, Rock Slope Protection, Roadway Excavation, Roadside Clearing, Boulder, Hot
Mix Asphalt, Class 2 Aggregate Base, Wood Mulch, bonded Fiber matrix, Minor Hot Mix Asphalt, HMA Dike
(Type A), Railings, Concrete Barrier Rails, Structural Concrete, Minor Concrete, Rebar, Furnish Single Sheet
Aluminum Sign, Roadside Sign, Minor Concrete (Misc.) and (Exposed Aggregate Concrete), Electrical, Iron and
Steel, Paint Traffic Stripe and Marking (2-Coat), Trucking and any and all bid items involved
Requirements: Requirements: Emmett?s Excavation, Inc. is signatory to Operating Engineers, Laborers,
Cement Masons, and Carpenters Unions. 100% performance and payment bonds may be required for the full
amount of the subcontract price. Subcontractors must possess a current contractor?s license, insurance and
worker?s compensation insurance coverage meeting Emmett?s Excavation, Inc?s requirements and will be
required to sign the standard Emmett?s Excavation, Inc. Subcontract Agreement. A copy of the insurance
~aquirements and agreements can be obtained by contacting Emmett?s Excavation, Inc. at (559) 347-9188.
ans and specifications are available for viewing through the following: on the Caltrans website at
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 6207 E. Clinton
Avenue, Fresno, CA 93727. Please call if you need assistance in obtaining bonding, insurance, equipment,
materials, and/or supplies, or any other information or assistance to help you to be able to bid on this project.
Emmett?s Excavation, Inc. will break out smaller portions of work to make it more feasible for smaller
subcontractors and suppliers, as needed. Emmett?s Excavation, Inc. intends to work cooperatively with all
qualified firms seeking work on this project. Emmett?s Excavation, Inc. is an equal opportunity employer.
Date posted: 09/24/2018

Contractor: Myers and Sons Construction, LLC Contact: Clinton Myers
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834
Phone: 916-283-9950 Fax: 916-614-9520 Email: cwmyers@myers-sons.com
Services needed: Services needed: This is a water project with the typical items of work associated. Myers &
Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers
including certified MBE/WBE/SBE/DBE firms for any part of the following types of work, including but not
limited to: Lead Compliance Plan, Construction Area Signs, Temporary Traffic Control, Portable Changeable
Message Sign, Temporary Railing (Type K), SWPPP, Temporary Erosion Control, Street Sweeping, Asbestos
Compliance Plan, Treated Wood Waste, Bird and Bad Exclusion, Remove Concrete, Clearing and Grubbing,
Roadway Excavation, Structural Concrete, Structure Backfill, Ditch Excavation, Hydromulch, Fiber Rolls,
Hydroseed, Class 2 Aggregate Base, HMA, Rubberized HMA, HMA Dike, Tack Coat, Cold Plane Asphalt
Concrete Pavement, CIDH, Furnish Ready Mix, Drainage, Minor Concrete, Drill and Bond Dowel, Joint Seal,
Rebar, Bridge Removal, Removals, Rock Slope Protection, Miscellaneous Iron and Steel, Fencing, Pavement
Marker, Object Marker, Railing and Barriers, Thermoplastic Pavement Marking, etc. ** All items are open for
bid, including items of work normally performed by Myers & Sons Construction. Quotations will be broken
down into comparable packages as reasonably necessary. Myers & Sons Construction will work with interested
BE/WBE/SBE/DBE subcontractors to identify opportunities to break down items into economically feasible
packages.
Requirements: Requirements: 100% performance and payment bonds may be required for the full amount of
the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and
current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign
the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one

http://www.dot.ca.gov/hg/esc/oe/weekly_ads/oe_assist.php?id=06-0H2004 1/3



10/8/2018 Caltrans - Office Engineer - Advertised Projects This Week

hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications
are available for viewing at https://www.dropbox.com/sh/3tknpqt4xpnzdcd/AAD2bX7EytCWjesnpuXBfzAHa?
dl=o0 or at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if
you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website
* www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all
.alified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers,
Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity
employer.
Date posted: 09/26/2018

Contractor: Viking Construction Company Contact: Randy Jenco
Address: PO Box 1508 Rancho Cordova, CA 95741
Phone: 916-852-5530 Fax: 916-852-5533 Email: rjenco@yvikingbridges.com
Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD),
CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING
(PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY
PAVEMENT MARKER, TEMPORARY SIGNAL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS),
TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE
CRASH CUSHION SYSTEM, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER
ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY CHECK
DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE,
STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER QUALITY SAMPLING AND ANALYSIS
DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY ANNUAL REPORT, ASBESTOS
COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),
TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY WETLAND PROTECTION MATS,
REMOVE CONCRETE (LS), REMOVE UTILITY POLE (WOOD POST), TEMPORARY HIGH-VISIBILITY
FENCE, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (TYPE
A), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), DITCH EXCAVATION,
ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED,
1, ASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP
RADED), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE
(TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE,
COLD PLANE ASPHALT CONCRETE PAVEMENT, 30" PERMANENT STEEL CASING, 30" CAST-IN-
DRILLED-HOLE CONCRETE PILING, 24" CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET),
FURNISH 18" CAST-IN-STEEL SHELL CONCRETE PILING, DRIVE 18" CAST-IN-STEEL SHELL CONCRETE
PILE, STRUCTURAL CONCRETE, DRAINAGE INLET, MINOR CONCRETE (MINOR STRUCTURE), CLEAN
EXPANSION JOINT, JOINT SEAL (MR 1"), JOINT SEAL (MR 1 1/2"), BAR REINFORCING STEEL (BRIDGE),
PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED POLYMER STRIP, INJECT CRACK (EPOXY), RAPID
SETTING CONCRETE (PATCH), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK
SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY,
REMOVE CHIP SEAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION),
LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C, 18" REINFORCED CONCRETE PIPE, 12"
CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 12" ENTRANCE TAPER, 12" ANCHOR
ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10" GATE VALVE (BRIDGE), REMOVE PIPE (LF), REMOVE
DOWNDRAIN (EA), ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) (CY), ROCK SLOPE
PROTECTION (60 LB, CLASS II, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR
CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, STAIN
GALVANIZED SURFACES-ST-20S BRIDGE RAIL, STAIN GALVANIZED SURFACES-TABULAR BICYCLE
RAILING, STAIN GALVANIZED SURFACES-MGS (STEEL POST), RELOCATE MAILBOX, OBLITERATE
SURFACING, FENCE (TYPE BW, METAL POST), REMOVE FENCE (TYPE BW), REMOVE PAVEMENT
MARKER, PAVEMENT MARKER (RETROREFLECTIVE), OBJECT MARKER (TYPE L), OBJECT MARKER
(TYPE P), REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)
FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM
SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING
'YPE XI), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, MIDWEST GUARDRAIL SYSTEM
(STEEL POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31),
ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE
BARRIER (TYPE 60M), CONCRETE BARRIER (TYPE 80), CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED),
TUBULAR BICYCLE RAILING, REMOVE GUARDRAIL, THERMOPLASTIC PAVEMENT MARKING
(ENHANCED WET NIGHT VISIBILITY), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
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VISIBILITY) (BROKEN 12-3), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY) (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), REMOVE
PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE THERMOPLASTIC
TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING

2quirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle,
Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need
further direction in this regard. Each subcontractor may be required to submit faithful performance and
payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines
of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested
in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-
5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.
Date posted: 10/08/2018
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© Search Results: Planholders

Hello, vikingconstruction

Your Account

Add to Planholders ]

24 Opt-in records found.

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

06-0H2004 Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

Services offered:

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 Fax Number: 707-455-7036

06-0H2004

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

Jarrett Foundations Inc.

1518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

Jarrett Foundations Inc.

1518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004 pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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iServices offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number: 972-506-2796

Disadvantaged status:

Services offered:

06-0H2004

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 [Fax Number: 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone: 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

ervices offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Services offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)
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Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 Fax Number: 530-243-6881

06-0H2004
Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
Steel.
[Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215
06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
Project Management Systems
776 Hornet Drive Gardnerville, NV 89460
06-0H2004 Phone: 775-790-2962 |Fax Number: 775-538-4333
Disadvantaged status: DB SB
Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold Planing
She Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB
Services offered: We are a construction materials supplier. Our specialties are pipe,
06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor's License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We'd welcome the opportunity to quote for your project procurement and
facilities maintenance teams.
06-0H2004 Statewide Traffic Safety & Signs, Inc.

3049 S. Golden State Frontage Rd. Fresno, CA, 93725

Phone: 559-291-8500 Fax Number: 559-291-8503

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object

Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

06-0H2004

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com

06-0H2004

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 Fax Number: 925-778-6766

Disadvantaged status:

Services offered:

06-0H2004

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

Phone: 951-682-1091 Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Cold planing

06-0H2004

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 Fax Number: 909-591-0001

Disadvantaged status:

Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM

06-0H2004

JAM Services Inc

058 East Airway Boulevard

Phone: 925-455-5267 Fax Number: 925-455-1076

Disadvantaged status:
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|Services offered:

Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill
06-0H2004 Phone: 562-824-3863

Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)

[Fax Number: 562-264-2444

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

e Cagyy Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion

over the next decade to fix roads, freeways and bridges. See where the money is
going at www.rebuildingca.ca.gov

2DPAC

Caltrans Division of
Procurement anid Contraces.

| Your procurement partner,

“Road to Recovery

CONTRACTORS CLICK HERE ,

Statewide Alerts and Other Information

LATEST CALFIRE

INFORMATION s i BE WORK
6 | D

LatesalFire REAL ID Be Work Zone Save Our Water
Info Alert
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£ lodtrans

© Search Results: Planholders

Hello, vikingconstruction

Your Account

! Add to Planholdersj

27 Opt-in records found.

06-0H2004

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

Services offered:

06-0H2004

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 |Fax Number: 707-455-7036

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

06-0H2004

Jarrett Foundations Inc.

1518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

Jarrett Foundations Inc.

1518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB
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[Services offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number; 972-506-2796

Disadvantaged status:

Services offered:

06-0H2004

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax Number: 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone; 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

Services offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Services offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)
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Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 Fax Number: 530-243-6881

06-0H2004
Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
Steel.
Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215
06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
Project Management Systems
776 Hornet Drive Gardnerville, NV 89460
06-0H2004 Phone: 775-790-2962 |Fax Number: 775-538-4333
Disadvantaged status: DB SB
Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold Planing
IShe Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB
Services offered: We are a construction materials supplier. Our specialties are pipe,
06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor’s License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We'd welcome the opportunity to quote for your project procurement and
facilities maintenance teams.
06-0H2004 Statewide Traffic Safety & Signs, Inc.

3049 S. Golden State Frontage Rd. Fresno, CA, 93725

Phone:; 559-291-8500 lFax Number: 559-291-8503

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

06-0H2004
" |Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com
Stroer & Graff, Inc.
1830 Phillips Lane Antioch, CA 94509
06-0H2004 Phone: 925-778-0200 Fax Number: 925-778-6766
Disadvantaged status:
Services offered:
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
ervices offered: Cold planing
Sturgeon Electric California, LLC
13501 Benson Avenue Chino, CA 91710
06-0H2004 Phone: 909-591-0000 Fax Number: 909-591-0001
Disadvantaged status:
Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM
06-0H2004 JAM Services Inc

058 East Airway Boulevard

Phone: 925-455-5267 Fax Number; 925-455-1076

Disadvantaged status:
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Services offered:
Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill

06-0H2004 Phone: 562-824-3863 |Fax Number: 562-264-2444
Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)
RNR Construction, Inc.
8589 Thys Court Sacramento, CA 95828

06-0H2004 Phone: 916-379-0957 Fax Number: 916-379-0960
Disadvantaged status: DB
Services offered: Concrete structures and bridge work
Inertial Profiling Services, Inc.
160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882

06-0H2004 PI.10ne: 231-580-9401 Fax Number:
Disadvantaged status:
Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout &
Management of Grinding Needs, Reports & Submittals
KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 [Fax Number: 559-732-2684
Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your
temporary traffic control, erosion control and roadside sign needs. KRC's scope of
work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging,

06-0H2004 Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message
Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative
Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking
paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat
bed trucking services. While many companies have came and gone within the years
KRC SAFETY is proud to say we have been providing excellent service for the entire
state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE
and SBE.

Zontracting Information

http:.'.’www.dot.ca.govldes.’oelplanhoIdarslgetph.php?c=06-0H2004&b=n
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© Search Results: Planholders

Hello, vikingconstruction

Your Account

Add to Planho!derﬂ

27 Opt-in records found.

06-0H2004

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

Services offered:

06-0H2004

Bridgeway Civil Constructors, Inc.

1950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 Fax Number: 707-455-7036

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

06-0H2004

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 [Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB

htlp:.'.’www.dot.ca.gov.fdes/oelplanholderslgetph.php?c=06-0H2004&b=n
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Services offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number: 972-506-2796

Disadvantaged status:

ervices offered:

06-0H2004

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax Number: 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone: 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

Services offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Pervices offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)

http:l/www.dot.ca.gov/des/oelplanhoIderslgetph.php?c=06—0H2004&b=n
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Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

Phone: 530-243-2562 IFax Number: 530-243-6881

06-0H2004 _
Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
Steel.
Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215
06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
Project Management Systems
776 Hornet Drive Gardnerville, NV 89460
06-0H2004 Phone: 775-790-2962 |Fax Number: 775-538-4333
Disadvantaged status: DB SB
Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
ervices offered: Cold Planing
She Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB
Services offered: We are a construction materials supplier. Our specialties are pipe,
06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor’s License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We’d welcome the opportunity to quote for your project procurement and
acilities maintenance teams.
06-0H2004 Statewide Traffic Safety & Signs, Inc.

3049 S. Golden State Frontage Rd. Fresno, CA, 93725

Phone: 559-291-8500 Fax Number: 559-291-8503

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

06-0H2004

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com

06-0H2004

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 Fax Number: 925-778-6766

Disadvantaged status:

Services offered:

06-0H2004

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

Phone: 951-682-1091 Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Cold planing

06-0H2004

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 Fax Number: 909-591-0001

Disadvantaged status:

Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM

06-0H2004

JAM Services Inc

058 East Airway Boulevard

Phone; 925-455-5267 Fax Number: 925-455-1076

Disadvantaged status:

hltp:h’www.dot.ca.gov.’des/oelplanholdars.’getph.php?c=06-0H2004&b=n
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Services offered:
Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill

06-0H2004 Phone: 562-824-3863 lFax Number: 562-264-2444
Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)
RNR Construction, Inc.
8589 Thys Court Sacramento, CA 95828

06-0H2004 Phone: 916-379-0957 Fax Number: 916-379-0960
Disadvantaged status: DB
Services offered: Concrete structures and bridge work
Inertial Profiling Services, Inc.
160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882

06-0H2004 Phone: 231-580-9401 Fax Number:
Disadvantaged status:
Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout &
Management of Grinding Needs, Reports & Submittals
KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your
temporary traffic control, erosion control and roadside sign needs. KRC's scope of
work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging,

06-0H2004 Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message
Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative
Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking
paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat
bed trucking services. While many companies have came and gone within the years
KRC SAFETY is proud to say we have been providing excellent service for the entire
state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE
and SBE.

~ontracting Information

hllp:llwww.dot.ca.gov.’des.’oelpIanho!derslgetph.php?c=06-0H2004&b=n
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Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

06-0H2004 Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

Services offered:

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A Vacaville, CA, 95688

06-0H2004 Phone: 707-455-7033 Fax Number: 707-455-7036

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004 pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB

htlp:l/www.dot.ca.gov/desloelplanholdarslgetph.php?c=06-0H2004&b=n
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Services offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number: 972-506-2796

Disadvantaged status:

Services offered:

06-0H2004

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax Number: 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone: 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

Services offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Services offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)

htlp:!.’www.dot‘ca.gowdes/oelplanholdarslgetph.php‘?c=06-0H2004&b=n
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Cook Concrete Products, Inc.

5461 Eastside Road Redding, CA 96001

06-0H2004 Phone: 530-243-2562 Fax Number: 530-243-6881

Disadvantaged status: SB

Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
Steel.

Midstate Barrier, Inc.

3291 S. Hwy 99 Stockton, CA 95215

06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569

Disadvantaged status:

ervices offered:

Project Management Systems

776 Hornet Drive Gardnerville, NV 89460

06-0H2004 Phone: 775-790-2962 IFax Number: 775-538-4333

Disadvantaged status: DB SB

Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Cold Planing

She Marine Construction Supply

4571 Lake Isabella Blvd #5 Lake Isabella, CA

Phone: 661-447-1817 Fax Number: 661-200-7916

Disadvantaged status: DB DV SB

Services offered: We are a construction materials supplier. Our specialties are pipe,
06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor’s License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We'd welcome the opportunity to quote for your project procurement and
facilities maintenance teams.

06-0H2004 Statewide Traffic Safety & Signs, Inc.

3049 S. Golden State Frontage Rd. Fresno, CA, 93725

Phone: 559-291-8500 Fax Number: 559-291-8503

Disadvantaged status:

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,

hﬁp:f!www.dol.ca.govldesloeiplanholderslgatph.php?c=06-0H2004&b=n
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

06-0H2004

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com

06-0H2004

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 Fax Number: 925-778-6766

Disadvantaged status:

Services offered:

06-0H2004

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

Phone: 951-682-1091 Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Cold planing

06-0H2004

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 Fax Number: 909-591-0001

Disadvantaged status:

Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM

06-0H2004

JAM Services Inc

058 East Airway Boulevard

Phone; 925-455-5267 Fax Number; 925-455-1076

Disadvantaged status:

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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Services offered:
Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill
06-0H2004 Phone: 562-824-3863 |Fax Number: 562-264-2444
Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)
RNR Construction, Inc.
8589 Thys Court Sacramento, CA 95828
06-0H2004 Phone: 916-379-0957 Fax Number: 916-379-0960
Disadvantaged status: DB
Services offered: Concrete structures and bridge work
Inertial Profiling Services, Inc.
160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882
06-0H2004 Phone: 231-580-9401 Fax Number:
Disadvantaged status:
Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout &
Management of Grinding Needs, Reports & Submittals
KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your
temporary traffic control, erosion control and roadside sign needs. KRC's scope of
work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging,
06-0H2004 Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message
Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative
Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking
paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat
bed trucking services. While many companies have came and gone within the years
KRC SAFETY is proud to say we have been providing excellent service for the entire
state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE
and SBE.
OYS LLC
P O Box 26816 Tempe
06-0H2004 Phone: 480-527-0205 Fax Number:
Disadvantaged status: DB
Services offered: OYS LLC provides administrative support in the areas of
scheduling, documentation control and compliance.

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: 562-275-8069 |Fax Number:

06-0H2004 Disadvantaged status: SB

Services offered: G3 Quality provides Quality Management, Materials Design, QcC
Inspection and testing services, Please contact bplatt@g3quality.com for a
omprehensive proposal.

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion
over the next decade to fix roads, freeways and bridges. See where the money is
going at www.rebuildingca.ca.gov

ZDPAC

i s Caltrans Divisionof |
| 4 Pmcur:rr::ﬂ:L nr:rilm::acu.;
Your procurement partner,

~.= Building the”
- Road to Recovery

s BNRRS ST S8 T '
CONTRACTORS CLICK HERE i

Statewide Alerts and Other Information

LATEST CALFIRE

INFORMATION o BE WORK
= REALIDS  zoNEacerr

REAL ID Be Work Zone Save Our Water
Alert

Latest CalFire
Info

http:waw.dot.ca.gowdes!oe.'pIanholders!getph.php?c=06-0H2004&b=n 6/7
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Your Account
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34 Opt-in records found.

06-0H2004

Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

Phone: 916-771-7229 Fax Number: 916-771-0556
Disadvantaged status: ;

Services offered:

06-0H2004

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 Fax Number: 707-455-7036

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

06-0H2004

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

Jarrett Foundations Inc.

1518 winters st Mc Clellan Park, Ca

Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004

pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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Services offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number: 972-506-2796

Disadvantaged status:

Services offered:

06-0H2004

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 [Fax Number: 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone: 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

Services offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

Services offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Services offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n

2/8



10/22/2018 DES-PPM&OE - Search for planholders

LF 135 130(F) 046329 TUBULAR BICYCLE RAILING LF 735
Cook Concrete Products, Inc.
5461 Eastside Road Redding, CA 96001

06-0H2004 Pr\one: 530-243-2562 Fax Number: 530-243-6881
Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
Steel.
Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215

06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
Project Management Systems
776 Hornet Drive Gardnerville, NV 89460

06-0H2004 Phone: 775-790-2962 Fax Number: 775-538-4333
Disadvantaged status: DB SB
Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752

06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold Planing
She Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB
Services offered: We are a construction materials supplier. Our specialties are pipe,

06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor’s License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We'd welcome the opportunity to quote for your project procurement and
facilities maintenance teams.

06-0H2004 Statewide Traffic Safety & Signs, Inc.
3049 S. Golden State Frontage Rd. Fresno, CA, 93725
Phone: 559-291-8500 Fax Number: 559-291-8503
Disadvantaged status:
Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=08-0H2004&b=n
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

06-0H2004

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com

06-0H2004

Stroer & Graff, Inc.

1830 Phillips Lane Antioch, CA 94509

Phone: 925-778-0200 Fax Number; 925-778-6766

Disadvantaged status:

Services offered:

06-0H2004

Pavement Recycling Systems

10240 San Sevaine Way Mira Loma Ca 91752

Phone: 951-682-1091 Fax Number: 951-682-1094

Disadvantaged status:

Services offered: Cold planing

06-0H2004

Sturgeon Electric California, LLC

13501 Benson Avenue Chino, CA 91710

Phone: 909-591-0000 Fax Number; 909-591-0001

Disadvantaged status:

Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM

06-0H2004

JAM Services Inc

958 East Airway Boulevard

Phone: 925-455-5267 Fax Number: 925-455-1076

Disadvantaged status:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=08-0H2004&b=n
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Services offered:
Ellis Equipment Inc.
1015 E. Burnett St. Signal Hill
06-0H2004 Phone: 562-824-3863 |Fax Number: 562-264-2444
Disadvantaged status: DB SB
Services offered: 129000 - Temporary Railing (Type-K)
RNR Construction, Inc.
8589 Thys Court Sacramento, CA 95828
06-0H2004 Phone: 916-379-0957 lFax Number: 916-379-0960
Disadvantaged status: DB
Services offered: Concrete structures and bridge work
Inertial Profiling Services, Inc.
160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882
06-0H2004 Pbone: 231-580-9401 Fax Number:
Disadvantaged status:
Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout &
Management of Grinding Needs, Reports & Submittals
KRC SAFETY CO,. INC
7821 W Sunnyview Ave. Visalia, Ca. 93291
Phone: 559-732-0393 Fax Number: 559-732-2684
Disadvantaged status: DB SB
Services offered: KRC Safety Company is your one stop shop for all of your
temporary traffic control, erosion control and roadside sign needs. KRC's scope of
work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging,
06-0H2004 Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message
Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative
Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking
paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat
bed trucking services. While many companies have came and gone within the years
KRC SAFETY is proud to say we have been providing excellent service for the entire
state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE
nd SBE.
OYS LLC
P O Box 26816 Tempe
06-0H2004 Phone: 480-527-0205 Fax Number:
Disadvantaged status: DB
Services offered: OYS LLC provides administrative support in the areas of
scheduling, documentation control and compliance.

hitp://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: 562-275-8069 Fax Number:
06-0H2004 Disadvantaged status: SB
Services offered: G3 Quality provides Quality Management, Materials Design, QC
Inspection and testing services, Please contact bplatt@g3quality.com for a
comprehensive proposal.
AKA Environmental
6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB
Services offered: We are the SWPPP Specialists in business since 2005, an SBE
06-0H2004 Company. We proudly serve the Golden State from San Diego County to Del Norte
County and everywhere in between. We Specialize in Storm Water Pollution
Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP,
Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment
Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call
for prices. [
Capo Projects Group
30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675
06-0H2004 Phone: 805-558-0707 Fax Number:
Disadvantaged status: SB
Services offered: As-Needed Scheduling Support, Claims Preparation and
Management, Estimating, Technology Deployment, Change Management
Trinity Engineering Laboratories, Inc.
3109 N. Miami Ave Fresno, Ca 93727
Phone: 559-260-6841 Fax Number: 213-443-9438
06-0H2004 Disadvantaged status: SB :
Services offered: Quality Control test and Inspection on all construction materials and
operations. Over 25 years of designing Asphalt concrete Long Life, Westrac, Porous
asphalt and binder testing). Concrete designs, Soil Remediation designs, RSC and
steel
double j trucking
2611 west alpine ave tulare ca 93274
Phone: 559-358-0650 Fax Number:
06-0H2004 Disadvantaged status: SB
Services offered: | am Small Business Certification ID 2012255 | have 1 owner-
operating semi-commercial truck with load king belly bottom dump trailer. Juan
Carlos Gutierrez Double J Trucking Sub-hauling 599 358-0650

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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06-0H2004

The Construction Zone

2250 Commerce Ave Concord, CA 94520

Phone: 925-969-7508 Fax Number: 925-293-0800

Disadvantaged status: DB SB

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones,
barricades, delineators, signs, temporary and permanent traffic markings and
markers, general construction supplies, paint, striping supplies, crowd control,
SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control
equipment, safety supplies, sign installation supplies, custom signs, aluminum signs,
cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA
signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares,
reflective tape and sheeting, detectable warning surfaces, dust masks, shovels,
rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring

heels, head lamps, and more. Some items are available to rent. Temporary
construction fence now available. We offer delivery and are available statewide for

ertain activities. TCZ can supply your next job, contact us today to discuss what you
need, even if it is not listed above we can get it for you.
w.theconstructionzone.us.com

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

: Burldmg th

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion
over the next decade to fix roads, freeways and bridges. See where the money is
going at www.rebuildingca.ca.gov

= = DPAC

| Y é. Caltrans Division of
s Procurement and Contracts

Your procurement partner

k. Road to Recove

CONTRACTORS CLICK HERE |
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Placer County Contractors Association

10656 Industrial Ave. Ste. 160 Roseville CA 95678

06-0H2004 Phone: 916-771-7229 Fax Number: 916-771-0556

Disadvantaged status:

Services offered:

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A Vacaville, CA, 95688

06-0H2004 Phone: 707-455-7033 Fax Number: 707-455-7036

Disadvantaged status: SB

Services offered: PLEASE CALL FOR A QUOTE ON THE CONCRETE
STRUCTURES WORK.

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

Jarrett Foundations Inc.

4518 winters st Mc Clellan Park, Ca

06-0H2004 Phone: 916-371-8760 Fax Number: 916-371-8765

Disadvantaged status: SB

Services offered: Drilled and Driven Piling

06-0H2004 pacific coast drilling co

364 bellevue ave santa rosa ,ca 95407

Phone: 707-778-8316 Fax Number: 707-789-9542

Disadvantaged status: SB

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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Services offered:

06-0H2004

CMC Rebar

120 W. Larch Road Tracy CA 95304

Phone: 209-834-9314 Fax Number: 972-506-2796

Disadvantaged status:

Services offered:

06-0H2004

\American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 Fax Number; 707-747-0593

Disadvantaged status:

Services offered: We will be providing sub quotes for the polyester concrete overlay
portion of work. Please contact us to request a sub quote.

06-0H2004

Forefront Deep Foundations

2618 San Miguel Drive, Ste. 196 Newport Beach, CA 92660

Phone; 949-264-1598 Fax Number: 949-264-1599

Disadvantaged status: SB

Services offered: Furnish & Install Piling

06-0H2004

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001 [Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: Approach slabs, Bridge Joint Seals, Carbon Fibre Reinforced Stripe

06-0H2004

Sell Lumber Corp[oration

7885 Eastside Redding, CA.,96001

Phone: 530-241-2085 Fax Number: 530-241-9002

Disadvantaged status: SB

Services offered: Crane Mats, Lagging, Shoring and custom milling.

06-0H2004

A.C. DIKE CO

2788 VENTURE DR LINCOLN, CA, 95648

Phone: 916-645-7747 Fax Number: 916-645-9618

Disadvantaged status:

ervices offered: Place asphalt dike.

06-0H2004

Universal Industrial Sales

433 North 1030 West Lindon UT. 84042

Phone: Fax Number:

Disadvantaged status:

Services offered: 129(F) 046328 CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED)

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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LF 135 130(F) 046329 TUBULAR BICYCLE RAILING LF 735
Cook Concrete Products, Inc.
5461 Eastside Road Redding, CA 96001
06-0H2004 Phone: 530-243-2562 Fax Number: 530-243-6881
Disadvantaged status: SB
Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and
teel.
Midstate Barrier, Inc.
3291 S. Hwy 99 Stockton, CA 95215
06-0H2004 Phone: 209-944-9565 Fax Number: 209-944-9569
Disadvantaged status:
Services offered:
Project Management Systems
776 Hornet Drive Gardnerville, NV 89460
06-0H2004 Phone: 775-790-2962 Fax Number: 775-538-4333
Disadvantaged status: DB SB
Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold Planing
She Marine Construction Supply
4571 Lake Isabella Blvd #5 Lake Isabella, CA
Phone: 661-447-1817 Fax Number: 661-200-7916
Disadvantaged status: DB DV SB
Services offered: We are a construction materials supplier. Our specialties are pipe,
06-0H2004 valves, fitting, actuation, rebar, electrical, and erosion control. Additionally, we draw
on our dense network of sources to seek speciality items or hard to find materials.
We now have our General Contractor’s License A and have teamed with electrical
distribution and rebar installers to broaden our offering and commercially useful
function. We'd welcome the opportunity to quote for your project procurement and
facilities maintenance teams.
06-0H2004 Statewide Traffic Safety & Signs, Inc.
3049 S. Golden State Frontage Rd. Fresno, CA, 93725
Phone: 559-291-8500 Fax Number: 559-291-8503
Disadvantaged status:
Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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rents and installs active and passive traffic control systems. We have the capabilities
to remove, reset, relocate, furnish and install these systems in all temporary or
permanent applications. Our scope includes Construction Area Signs, Traffic Control
Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable
Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk
Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System
(MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary
Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor
Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead
Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object
Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations
Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento,
Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 916-568-0104 Fax Number: 916-646-3760

Disadvantaged status: DV SB

06-0H2004
Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping
Company. We have over 30 years of experience in the construction sweeping
industry and have worked with some of the largest construction companies on the
largest projects in Northern California. www.wellssweeping.com
Stroer & Graff, Inc.
1830 Phillips Lane Antioch, CA 94509
06-0H2004 Phone: 925-778-0200 Fax Number: 925-778-6766
Disadvantaged status:
Services offered:
Pavement Recycling Systems
10240 San Sevaine Way Mira Loma Ca 91752
06-0H2004 Phone: 951-682-1091 Fax Number: 951-682-1094
Disadvantaged status:
Services offered: Cold planing
Sturgeon Electric California, LLC
13501 Benson Avenue Chino, CA 91710
06-0H2004 Phone: 909-591-0000 Fax Number: 909-591-0001
Disadvantaged status:
Services offered: 10 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM
06-0H2004 JAM Services Inc

958 East Airway Boulevard

Phone: 925-455-5267 Fax Number: 925-455-1076

Disadvantaged status:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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Services offered:

06-0H2004

Ellis Equipment Inc.

1015 E. Burnett St. Signal Hill

Phone: 562-824-3863 [Fax Number: 562-264-2444

Disadvantaged status: DB SB

Services offered: 129000 - Temporary Railing (Type-K)

06-0H2004

RNR Construction, Inc.

8589 Thys Court Sacramento, CA 95828

Phone: 916-379-0957 Fax Number: 916-379-0960

Disadvantaged status: DB

Services offered: Concrete structures and bridge work

06-0H2004

Inertial Profiling Services, Inc.

160 W Foothill Pkwy, Suite 105-333 Corona, CA 92882

Phone: 231-580-9401 Fax Number:

Disadvantaged status:

Services offered: Inertial Profiling, ProVal Grind Plans, Leave out Analysis, Layout &
IManagement of Grinding Needs, Reports & Submittals

06-0H2004

KRC SAFETY CO,. INC

7821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393 lFax Number: 559-732-2684

Disadvantaged status: DB SB

Services offered: KRC Safety Company is your one stop shop for all of your
temporary traffic control, erosion control and roadside sign needs. KRC's scope of
ork includes, but not limited to, Construction Area Signs, Lane Closures, Flagging,
Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message
igns, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative
Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones,
Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking
paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat
bed trucking services. While many companies have came and gone within the years
KRC SAFETY is proud to say we have been providing excellent service for the entire
tate of California since 1977. Give us a try on your next project. KRC is a DBE, MBE
nd SBE.

06-0H2004

OYS LLC

P O Box 26816 Tempe

Phone: 480-527-0205 Fax Number:

Disadvantaged status: DB

Services offered: OYS LLC provides administrative support in the areas of
scheduling, documentation control and compliance.

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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G3 Quality
13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
Phone: 562-275-8069 Fax Number:
06-0H2004 Disadvantaged status: SB
Services offered: G3 Quality provides Quality Management, Materials Design, QC
Inspection and testing services, Please contact bplatt@g3quality.com for a
omprehensive proposal.
AKA Environmental
6650 Montresor Place, Alta Loma, CA 91737
Phone: 323-547-9605 Fax Number: 323-589-2430
Disadvantaged status: SB
Services offered: We are the SWPPP Specialists in business since 2005, an SBE
06-0H2004 Company. We proudly serve the Golden State from San Diego County to Del Norte
County and everywhere in between. We Specialize in Storm Water Pollution
Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP,
Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment
Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call
for prices.
Capo Projects Group
30200 Rancho Viejo Rd, Suite | San Juan Capistrano, CA, 92675
06-0H2004 Phone: 805-558-0707 Fax Number:
Disadvantaged status: SB
Services offered: As-Needed Scheduling Support, Claims Preparation and
IManagement, Estimating, Technology Deployment, Change Management
Trinity Engineering Laboratories, Inc.
3109 N. Miami Ave Fresno, Ca 93727
Phone: 559-260-6841 Fax Number: 213-443-9438
06-0H2004 Disadvantaged status: SB
Services offered: Quality Control test and Inspection on all construction materials and
operations. Over 25 years of designing Asphalt concrete Long Life, Westrac, Porous
asphalt and binder testing). Concrete designs, Soil Remediation designs, RSC and
steel
double j trucking
2611 west alpine ave tulare ca 93274
Phone: 559-358-0650 Fax Number:
06-0H2004 Disadvantaged status: SB
Services offered: | am Small Business Certification ID 2012255 | have 1 owner-
operating semi-commercial truck with load king belly bottom dump trailer. Juan
Carlos Gutierrez Double J Trucking Sub-hauling 599 358-0650

hrlp:/lwww.dot.ca.govldesloalplanholderslgetph.php?c=06—0H2004&b=n
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The Construction Zone
2250 Commerce Ave Concord, CA 94520
Phone: 925-969-7508 Fax Number: 925-293-0800
Disadvantaged status: DB SB
Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones,
barricades, delineators, signs, temporary and permanent traffic markings and
markers, general construction supplies, paint, striping supplies, crowd control,
SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control
06-0H2004 equipment, safety supplies, sign installation supplies, custom signs, aluminum signs,
cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA
signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares,
reflective tape and sheeting, detectable warning surfaces, dust masks, shovels,
rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring
wheels, head lamps, and more. Some items are available to rent. Temporary
construction fence now available. We offer delivery and are available statewide for
certain activities. TCZ can supply your next job, contact us today to discuss what you
need, even if it is not listed above we can get it for you.
www.theconstructionzone.us.com
Deep Foundation Services, Inc.
100 Hollywood Ave Los Gatos, CA 95050
06-0H2004 Phone: 408-656-7668 Fax Number:
Disadvantaged status: DB
ervices offered:
Deep Foundation Services, Inc.
100 Hollywood Ave Los Gatos, CA 95050
06-0H2004  [Phone: 408-656-7668 [Fax Number:
Disadvantaged status: DB
Services offered:
Deep Foundation Services, Inc.
100 Hollywood Ave Los Gatos, CA 95050
06-0H2004 Phone: 408-656-7668 Fax Number:
Disadvantaged status: DB
Services offered:
06-0H2004 Double G's Supply
1079 Sunrise Avenue. Suite B-22 Roseville CA 95661
Phone: 916-774-0287 Fax Number: 866-878-2769
Disadvantaged status: DB SB
Services offered: Services offered: Double Gs Supply is a WBE, DBE, SBE, and
MBE material supplier with over 30 years construction experience. Supplies include:

http://www.dot.ca.gov/des/oe/planholders/getph.php?c=06-0H2004&b=n
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erosion control, concrete supplies, and safety equipment. Contracted to work with all
major suppliers.

Reed & Graham Geosynthetics
26 Light Sky Court Sacramento, CA 95670
Phone: 916-381-9900 Fax Number: 916-388-1486

06-0H2004 -
Disadvantaged status:
Services offered: Supplier of geotextile fabrics, geogrids, geocomposite drainage,
erosion control material & SWPPP supplies.
Condon-Johnson & Associates, Inc.
480 Roland Way Oakland
06-0H2004 Phone: 925-204-6311 Fax Number:

Disadvantaged status:
Services offered:

Case Pacific Company

2121 Ardmore Road Paso Robles, CA 93446

06-0H2004 Phone: 805-237-8851 Fax Number: 805-237-8854
Disadvantaged status:

Services offered:

Avison Construction, Inc.

40434 Brickyard Drive Madera, CA. 93636

06-0H2004 Phone: 559-431-0317 Fax Number: 559-431-0321
Disadvantaged status: DB

Services offered: Grading and paving

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion
over the next decade to fix roads, freeways and bridges. See where the money is
going at www.rebuildingca.ca.gov

i s
'a— !lﬁ'
»

http:.'.'www.dot.ca.govldes.’oelplanholderslgetph.php?c=06—0H2004&b=n 8/9



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT September 25, 2018
Viking Construction Company is preparing a bid for the following project as a general contractor:

e  Owner: Caltrans
e Project: CALTRANS 06-0H2004
e Location: Tulare County, CA

¢ Engineer’s Estimate: $9,300,000

We invite and encourage responsible participation of DBE, and solicit your subcontractor or material
quotation for the following types of work:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS,
TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE
(PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, TEMPORARY SIGNAL
SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH
CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, PREPARE STORM WATER
POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH
(BONDED FIBER MATRIX), TEMPORARY CHECK DAM, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE,
TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT,WATER
QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT,WATER QUALITY
ANNUAL REPORT, ASBESTOS COMPLIANCE PLAN, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE), TREATED WOOD WASTE, BIRD AND BAT EXCLUSION, TEMPORARY WETLAND
PROTECTION MATS, REMOVE CONCRETE (LS), REMOVE UTILITY POLE (WOOD POST), TEMPORARY HIGH-
VISIBILITY FENCE, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION
(TYPE A), STRUCTURE EXCAVATION (TYPE D), STRUCTURE BACKFILL (BRIDGE), DITCH EXCAVATION,
ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 2
AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), DATA
CORE, PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX
ASPHALT DIKE (TYPE F), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT
CONCRETE PAVEMENT, 30" PERMANENT STEEL CASING, 30" CAST-IN-DRILLED-HOLE CONCRETE PILING, 24"
CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET), FURNISH 18" CAST-IN-STEEL SHELL CONCRETE
PILING, DRIVE 18" CAST-IN-STEEL SHELL CONCRETE PILE, STRUCTURAL CONCRETE, DRAINAGE INLET,
MINOR CONCRETE (MINOR STRUCTURE), CLEAN EXPANSION JOINT, JOINT SEAL (MR 1"), JOINT SEAL (MR 1
1/2"), BAR REINFORCING STEEL (BRIDGE), PUBLIC SAFETY PLAN, CARBON FIBER REINFORCED POLYMER
STRIP, INJECT CRACK (EPOXY), RAPID SETTING CONCRETE (PATCH), REMOVE UNSOUND CONCRETE,
PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE
POLYESTER CONCRETE OVERLAY, REMOVE CHIP SEAL, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE
REMOVAL (PORTION), LOCATION B, BRIDGE REMOVAL (PORTION), LOCATION C, 18" REINFORCED CONCRETE
PIPE, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 12" ENTRANCE TAPER, 12" ANCHOR
ASSEMBLY, 10" SUPPLY LINE (BRIDGE), 10" GATE VALVE (BRIDGE), REMOVE PIPE (LF), REMOVE DOWNDRAIN
(EA), ROCK SLOPE PROTECTION (300 LB, CLASS IV, METHOD B) (CY), ROCK SLOPE PROTECTION (60 LB, CLASS
I, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, STAIN GALVANIZED SURFACES-ST-20S BRIDGE RAIL,

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.

STAIN GALVANIZED SURFACES-TABULAR BICYCLE RAILING, STAIN GALVANIZED SURFACES-MGS (STEEL
POST), RELOCATE MAILBOX, OBLITERATE SURFACING, FENCE (TYPE BW, METAL POST), REMOVE FENCE
(TYPE BW), REMOVE PAVEMENT MARKER, PAVEMENT MARKER (RETROREFLECTIVE). OBJECT MARKER
(TYPE L), OBJECT MARKER (TYPE P), REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN
(0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN
(0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN
(0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI),
ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, MIDWEST GUARDRAIL SYSTEM (STEEL POST),
VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE
TERMINAL SYSTEM, ALTERNATIVE CRASH CUSHION SYSTEM, CONCRETE BARRIER (TYPE 60M), CONCRETE
BARRIER (TYPE 80), CALIFORNIA ST-20S BRIDGE RAIL (MODIFIED), TUBULAR BICYCLE RAILING, REMOVE
GUARDRAIL, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 6"
THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), 6" THERMOPLASTIC
TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE
(ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT
VISIBILITY), REMOVE PAINTED TRAFFIC STRIPE, REMOVE PAINTED PAVEMENT MARKING, REMOVE
THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho
Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this
regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the
number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary

equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or
contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Sincerely,

Troy Plemons
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> B CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: ROUTE 201 IMPROVEMENTS (INCL. BRIDGES @ SAND CREEK, KERN
CANAL, AND KAWEAH RIVER) CALTRANS 06-0H2004

BID DATE: October 30, 2018, 2:00 p.m.
ATTN: ESTIMATING DEPARTMENT
Please fill this out and return to the fax number below:

Contact Name:

Company Name:

Address:

Phone: Fax:

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting.

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

By: Date:
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

DBE Commitment & “Good Faith Effort”

Route 201 / 206 Bridges near Woodlake in Tulare County

Owner: Caltrans

Contract No. 06-0H2004
Federal Project No. ACSB1ST-X107(017)E

Bid Date: October 30, 2018

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.0O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents
DBE Commitment DBE Commitment
DBE “Good Faith Effort” DBE GFE
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